Client: Village of Oak Park

Project Name: Main Fire Station HVAC Replacement
Project No.: 24-116

Bid Due Date: Friday, February 23rd, 2024 @11:00 a.m.
Project Manager: Vic Sabaliauskas

Building Maintenance Superintendent

BID TAB WORKSHEET

Contractor Total Bid EEO Bid
Amount M/W/DBE | Bond
Midwest Services & Development $90,000.00 No X

midwestservices2010@gmail.com

Oakbrook Mechanical Services $136,500.00 No X
kevins@omshvac.com

U:\Public_Works\Board Agenda ltems\2024\03.19.24\Main Fire Station HVAC Replacement (In Granicus)\Attachment - Bid Tab - Main Fire
Page 1 Station HVAC Replacement - 3.19.24Attachment - Bid Tab - Main Fire Station HVAC Replacement - 3.19.24
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2/26/24, 2:13 PM

Office of the Secretary of State

ilsos.gov

Business Entity Search

Entity Information

Business Entity Search

Entity Name MIDWEST SERVICES AND DEVELOPMENT CORP.

File Number 67948955 Status
Entity Type CORPORATION Type of Corp
Incorporation Date 05-24-2011 State
(Domestic)

Duration Date PERPETUAL

Annual Report
Filing Date 05-01-2023

Agent Information NICOLETA MAN
5280 N LAWLER AVE
CHICAGO ,IL 60630

Services and More Information

Annual Report
Year

Agent Change
Date

ACTIVE

DOMESTIC BCA

ILLINOIS

2023

10-21-2014

Choose a tab below to view services available to this business and more information about this business.

Purchase Master Entity Certificate of Good Standing

Change of Registered Agent and/or Registered Office

Articles of Amendment Effecting A Name Change

Adopting Assumed Name

https://apps.ilsos.gov/businessentitysearch/businessentitysearch
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https://apps.ilsos.gov/corpagentchange/
https://apps.ilsos.gov/corpamendment/
https://apps.ilsos.gov/corpassumednameadoption/

SECTION IV
PROPOSAL FORM (Pricing)

The undersigned proposes to furnish all labor and materials required to complete the Work in
accordance with the attached specifications and at the price indicated below.

Total Lump Sum Cost Base Bid: $90,000.00

24-Hour Emergency Call-back Number:
( 773) 818-5204

Printed Name: Midwest Services & Development g\ midwestservices2010@gmail.com

Proposal Signature:

State of llinois ) County of Cook )

Constantin Bontas

(Type Name of Individual Signing)

being first duly sworn on oath deposes and says that the contractor on the above proposal is
organized as indicated below and that all statements herein made on behalf of such
Contractor and that their deponent is authorized to make them, and also deposes and says
that deponent has examined and carefully prepared their proposal from the agreement
specifications and has checked the same in detail before submitting this proposal; that the
statements contained herein are true and correct.

Signature of contractor authorizes the Village of Oak Park to verify references of business and
credit at its option.

Signature of contractor shall also be acknowledged before a Notary Public or other person
authorized by law to execute such acknowledgments.

Dated: 02/20/2024 / Midwest Services and Development
/2024 Organization Name
(Seal - If Corporation)
By: .
conalzatin Bontae 5280 N. Lawler Chicago, IL, 60630
Authorized Signature Address

Telephone: 773 818 5204

sworn to before me this 20 day of February 2024 , 2024
_DBu A0 in the State of Minois . My
Commission

Notary Public

OFFICIAL SEAL
BIANCA ROGERS
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES: 12/12/2026 1

B RS T T .











































REQUEST FOR PROPOSALS
INSTRUCTIONS AND SPECIFICATIONS FOR:

Village of Oak Park Main Fire Station HVAC Replacement
Bid Number: 24-116
Issuance Date: 1/31/2024

The Village of Oak Park will receive proposals from qualified mechanical contractors to replace
rooftop HVAC units and associated equipment at the main fire station located at 100 N. Euclid,
Oak Park, IL 60302. Proposals will be accepted at the Public Works Center Monday through
Friday, 7:30 a.m. to 4:00 p.m. local time until 11:00 a.m. on Friday, February 23, 2024.
Proposals may also be sent via e-mail to vics@oak-park.us. Proposals will be reviewed and the
results of the review will be presented to the Village of Oak Park Board of Trustees.

There will be a mandatory pre-bid meeting at the main fire station on Wednesday, February 7th,
2024 at 8:30 a.m. Prospective bidders are encouraged to attend the pre-bid meeting to inspect
site conditions and obtain other pertinent information about the scope of work.
Plans/specs/drawings will be available and distributed at the pre-bid mtg.

Specifications and bid forms may be obtained by sending a request to Building Maintenance
Superintendent, Vic Sabaliauskas at vics@oak-park.us or by stopping by the Public Works
Center at the address listed above or by calling 708-358-5710.

The Board of Trustees reserves the right to accept or reject any and all proposals or to waive
technicalities, or to accept any item of any proposal.

Do not detach any portion of this document. Upon formal award to the successful contractor,
a written agreement will be executed in substantially the form attached.

In responding to this Request for Proposals, the official logo of the Village of Oak Park is not
to be used in any form. Use of the Village logo is strictly prohibited by law and such use could
subject the proposer to disqualification.

Submission of Proposals
The bid shall be submitted on the bid form included herewith. If bid is hand delivered or mailed to the
Public Works Center, the bid shall be submitted in a sealed envelope marked “BID: 24-116 Village of
Oak Park Main Fire Station HVAC Replacement”, shall bear the return address of the bidder, and shall
be addressed as follows:
TO: Vic Sabaliauskas, Building Maintenance Superintendent

Department of Public Works

201 South Blvd.

Oak Park, IL 60302



mailto:vics@oak-park.us
mailto:vics@oak-park.us

SECTION |
PROPOSAL INSTRUCTIONS, TERMS AND CONDITIONS

Preparation and Submission of Proposal

All proposals must be delivered to the Public Works Center by the specific time indicated on
the cover page. Proposals arriving after the specified time will not be accepted. Mailed
proposals that are received by the Village after the specified hour will not be accepted
regardless of the post-marked time on the envelope. Proposals must be signed by an officer
of the company who is authorized to enter into agreements on behalf of the company.
Proposals shall be sealed in an envelope and marked as stated on the cover page.

Proposal Bond

The contractor shall provide a proposal bond in the amount of ten percent (10%) of the total
proposal price. The attached form may be used or the contractor may provide cash or a
certified check in the amount specified. The proposal bonds, cash or checks will be returned
once the selected contractor has entered into an agreement for this work and provided the
Contract bond in an amount of one hundred percent (100%) of the total approved proposal
price.

Contract Bond

The successful contractor shall, within ten (10) calendar days after award of the Proposal,
furnish a contract bond in the amount of one hundred percent (100%) of the contract price.
The bond shall ensure faithful performance of the work, and the payment for materials, labor
and of the subcontractors. The bond shall be with a surety or sureties with a rating of “A” or
better by A.M. Best and Company and such sureties shall be approved by the Village. Bonds
in the form of certified or cashier’s check shall be made payable to the Village of Oak Park,
lllinois. The contract bond shall be furnished in the same number of copies as the number of
copies of the agreement to be executed.

Award of Agreement

The agreement will be awarded in whole or in part to the responsible contractor whose
proposal, conforming to the request for proposals, will be most advantageous to the Village;
price and other factors considered.

Costs of Preparation
The Village will not be responsible for any expenses incurred in preparing and submitting a
proposal or entering into the applicable agreement.

Taxes not Applicable

The Village of Oak Park as an lllinois municipality pays neither lllinois Sales Tax nor Federal
Excise Tax (State Tax Exemption Identification Number E9998-1823-06). Contractors should
exclude these taxes from their prices.

Withdrawal of Proposals

Any contractor may withdraw its proposal at any time prior to the time specified in the
advertisement as the closing time for the receipt of proposals, by signing a request therefore.
No contractor may withdraw or cancel its proposal for a period of sixty (60) calendar days after




the advertised closing time for the receipt of proposals. The successful contractor may not
withdraw or cancel its proposal after having been notified that the proposal was accepted by
the Village Board of Trustees.

Investigation of Contractors

The Village will make such investigations as are necessary to determine the ability of the
contractor to fulfill proposal requirements. If requested, the contractor should be prepared to
present evidence to the Village of Oak Park of ability and possession of necessary facilities
and financial resources to comply with the terms of the attached specifications and proposals.
In addition, the contractor shall furnish the Village with any information the Village may
request, and shall be prepared to show completed work of a similar nature to that included in
its proposal. The Village reserves the right to visit and inspect the premises and operation of
any contractor.

Rejection of Contractor

The Village will reject any proposal from any person, firm or corporation that appears to be in
default or arrears on any debt, agreement or the payment of any taxes. The Village will reject
any proposal from a contractor that failed to satisfactorily complete work for the Village under
any previous agreement.

Conditions

Contractors are advised to become familiar with all conditions, instructions and specifications
governing the work. Contractors shall be presumed to have investigated the work site,
conditions and scope of the work before submitting a proposal.

Compliance with Applicable Laws
The contractor will strictly comply with all ordinances of the Village of Oak Park and Village
Code and laws of the State of lllinois.

Governing Law
All agreements entered into by the Village of Oak Park are governed by the laws of the State

of lllinois without regard to conflicts of law. Any action brought to enforce an agreement with
the Village of Oak Park must be brought in the state and federal courts located in Cook County,
[llinois.

Subletting of Agreement

No agreement awarded by the Village of Oak Park shall be assigned or any part sub-agreement
without the written consent of the Village of Oak Park or as noted in the contractor’s proposal.
In no case shall such consent relieve the contractor from its obligations or change the terms
of the agreement.

Interpretation of Agreement Documents

Any contractor with a question about this proposal may request an interpretation thereof from
the Village. If the Village changes the proposal, either by clarifying it or by changing the
specifications, the Village will issue a written addendum, and will mail a copy of the addendum
to all prospective contractors. The Village will not assume responsibility for receipt of such
addendum. In all cases, it will be the contractor’s responsibility to obtain all addenda issued.




Contractors will provide written acknowledgment of receipt of each addendum issued with the
proposal submission.

Minority Business and Women Business Enterprise Requirements

The Village of Oak Park, in an effort to reaffirm its policy of non-discrimination, encourages
the efforts of contractors and subcontractors to take affirmative action in providing for Equal
Employment Opportunity without regard to race, religion, creed, color, sex, national origin, age,
handicap unrelated to ability to perform the job or protected veteran’s status.

Licenses and Permits

The contractor shall be responsible for becoming a licensed contractor in the Village. The
contractor shall also be responsible for obtaining any and all required permits from the
Village’s Development Customer Services Department (Building Permits Division). The Village
shall waive all permit fees.

Agreement
The selected contractor shall enter into an Independent Contractor Agreement with the Village

to complete the work in a form substantially similar to the agreement attached hereto. The
agreement shall be executed by the contractor and returned, together with the contract bond
within ten (10) calendar days after the agreement has been mailed to the contractor. The
contractor shall execute three copies of the agreement. One fully executed copy will be
returned to the contractor.

Notice to Proceed

Work shall begin within fourteen (14) days from the Notice to Proceed from the Village's
Building Maintenance Superintendent. All work shall be completed in accordance with the
detailed specifications set forth herein, unless the Building Maintenance Superintendent
grants an extension.

Fees and Cost

In the event any action is brought to enforce any agreement entered into by the Village of Oak
Park, or to collect any unpaid amount from the Village of Oak Park, each party bears the
responsibility of paying its own attorneys’ fees and costs.

Dispute Resolution
The Village of Oak Park does not agree to the mandatory arbitration of any dispute.




SECTION 1l
DETAILED SPECIFICATIONS

See attached detailed specifications and design documents as submitted by the design firm of
Studio GC, Inc.

The selected contractor shall furnish all labor, supervision, supplies, tools, equipment,
vehicles and other means necessary or proper for performing and completing the work. The
selected contractor shall be responsible for the cleaning up of the job site and shall repair or
restore all structures and property that may be damaged or disturbed during performance of
the work to the satisfaction of the Village of Oak Park.

The agreement and work shall be carried out in conformance with the laws and regulations of
the Village of Oak Park and these specifications. All work will be performed according to the
standards set forth in the applicable building codes and standards, including mechanical, fire,
plumbing, electric, accessibility, or any other applicable codes in force in the Village of Oak
Park and State of lllinois.

Alterations, Omissions and Extra Work
The Village of Oak Park reserves the right to increase or decrease the quantity of any item or
portion of the work, or to omit portions of the work as may be deemed necessary.

Job Site Conditions

To the fullest extent possible, the contractor will not allow its work to interfere with the critical
operations of the Fire Department. Contractor will take all necessary actions as directed by
the Village in that regard.

Material Storage: The contractor shall be responsible for the storage and safety of his own
materials. The Village assumes no liability whatever for any material damaged or stolen on
the premises. Any damage to, or loss by theft or vandalism of any material, appurtenance, or
appliance, after such has been applied, connected or installed on Village property, shall be
the sole responsibility of the contractor until the project is completed and accepted by the
Village.

Safety Precautions: The contractor is solely responsible for implementing effective safety
precautions on and around the work site to protect workers and other persons who might be
affected and shall exercise every precaution at all times for the protection of the property. The
contractor shall not leave any combustible materials or other fire hazards overnight or allowed
them to accumulate. The contractor shall abide by all applicable laws, standards, and
regulations that apply to the completion of the work, including EPA and OSHA safety standards
and regulations.

Damage to Property: Contractor shall repair, at no additional cost to the Village, all damage
to Village property caused by the contractor resulting from his work. Where repair of existing
work is called for, such patching and replacement shall be made to blend with existing work
so that the patch or replacement will be inconspicuous after finishing.



Daily Clean-up: The contractor shall keep the premises clean and orderly during the course
of the work and all debris shall be removed on a continuous basis.

Method of Payment

The Village of Oak Park will pay monthly all undisputed invoices billed at the rates set forth in
the contractor’s proposal within 30 days of approval as provided in the Local Government
Prompt Payment Act, 50 ILCS505/4. The maximum interest rate for any payment not made
within 30 days of approval is 1%.

Change Orders
Change Orders: Changes in the Work may be agreed to after execution of the agreement, and

without invalidating the agreement, if the change order is in writing and sighed. Any changes
to the scope of work which result in an increase in the agreement price will be subject to an
agreement addendum which must be signed by both parties. Any such change order will be
prepared by the Village. The contractor may only proceed with the change upon receipt of the
written change order signed by the Village.

Emergency Changes: Contractor may perform work not included in the scope of work if
necessary to remedy a condition that poses an immediate threat to persons or property. Work
of this nature shall be carried out only to the extent of bringing the condition under control.
The Village shall be notified immediately. A change order will then be negotiated and executed
for the work performed, and for work remaining, if any.

Minor Changes (Field Orders): The Village may verbally authorize minor changes in the scope
of work in order to prevent a delay in the progression of the work. These field orders may not
involve a change in the agreement price or be inconsistent with the scope of work.

Changes Due to Unknown Conditions: The contractor is not responsible for changes in the
work that are due to conditions that were not reasonably observable or conditions that have
changed. In such cases, the contractor shall notify the Village and a change order will be
negotiated.

Any change which results in a total agreement price in excess of $10,000 must be approved
by the Village of Oak Park Board of Trustees.

Correction of Work Prior To Final Payment

The Village has the right to stop work if the contractor fails to carry out the work in a manner
acceptable to the Village. If the Village deems the contractor’'s work unacceptable, at the
Village’s election, the contractor shall do one of the following:

1. Promptly repair or replace the defective work, without expense to the Village, including
costs associated with repairing any damage to property caused by the replacement
work; or;

2. If the Village deems it unacceptable to have the contractor correct work which has
been incorrectly done, a deduction from the agreement price shall be made based on
the costs to the Village to have the work repaired. Such a deduction from the
agreement price shall in no way affect the Village’'s other remedies or relieve the



contractor from responsibility for defects and related damage occurring as a result of
defective or unacceptable work.

Contractor’s Representative

The contractor shall have at all times a competent foreman or superintendent on the job that
shall have full authority to act for the contractor, and to receive and execute orders from the
Director of Public Works or appointed representative. Any instructions given to such
superintendent or person executing work for the contractor shall be binding on the contractor
as though given to him personally. Contractor’s representative must be proficient in the use
and interpretation of the English language.

Workers

The contractors shall employ competent laborers and shall replace, at the request of the
Building Maintenance Superintendent any incompetent, unfaithful, abusive or disorderly
workers in their employ. Only workers expert in their respective branches of work shall be
employed where special skKill is required. Inappropriate behavior or examples of unproductive
work effort will not be tolerated. The Village has the right to require a contractor’'s employee
to be immediately removed from the work crew if the above behavior is exhibited.

Dispute Resolution

All disputes, including collection disputes, shall be brought in the Circuit Court of Cook County,
[llinois. This agreement shall be interpreted in accordance with the laws of the State of Illinois.
In any dispute resolution process, each party shall bear its own costs, including attorney’s
fees. Any purported agreement between the parties that states terms contrary to this
paragraph M will be deemed per se invalid.

Mandatory Qualifications for Contractor’s Personnel

Crews shall include at least one (1) supervisor during any given shift.

1. No more than 50% of the crew may be trainees at any one time.

2. Supervisors must be fluent in the English language and capable of reading and writing
English.

3. Technicians employed by the contractor selected shall be fully trained and skilled in safe

and proper techniques. Specific training required must follow the OSHA standards (see below).

4, The contractor selected shall provide sufficient documentation, if requested by the
Village, to demonstrate adequate training has been provided upon commencement of the
agreement. Contractor selected shall submit statement outlining training program and method
of verifying employee competency. Failure to do so may be ample cause for rejection of
proposal. The use of technicians who are not adequately trained may be sufficient grounds for
termination of the agreement.

5. The Village reserves the right to require immediate removal of any employee of the
contractor selected deemed unfit for service for any reason. This right is non-negotiable and the



contractor selected agrees to this condition by accepting this agreement. The contractor
selected shall have enough qualified personnel to replace a terminated employee within 24
hours. Failure to do so can result in the termination of the agreement.

OSHA Requirements

1. Material Safety Data Sheets - Contractor selected shall furnish the Village of Oak Park
copies of Material Safety Data Sheets (MSDS), for all products used, prior to beginning service
at Village facilities. In addition, each time a new chemical is introduced, a copy of that
product’s MSDS must be provided to the Building Maintenance Superintendent prior to the
product being used. The Material Safety Data Sheets must be in compliance with OSHA
Regulation 1910.1200, paragraph g.

2. Labeling of Hazardous Materials - Contractor selected shall comply with OSHA regulation
1919.1200, paragraph f, concerning labeling of all chemical containers.

3. Caution Signs - Contractor selected shall use “caution signs” as required by OSHA
Regulation 1910.44 and 1910.145 at no cost to the Village. Caution signs shall be on-site upon
commencement of agreement.

Proof of compliance with OSHA regulation 1920.1200, Hazard Communication, shall be provided
to the Building Maintenance Superintendent upon commencement of this agreement, if
requested.

Failure of the contractor selected or his/her employees to comply with all applicable laws,
regulations and rules shall permit the Village to immediately terminate this agreement without
liability.

Prevailing Wages
Contractor and any applicable subcontractor shall pay prevailing wages as established by the

lllinois Department of Labor and determined by the Village for each craft or type of work
needed to execute the contract in accordance with the lllinois Prevailing Wage Act, 820 ILCS
130/0.01 et seq. (“Act”). Contractor shall prominently post the current schedule of prevailing
wages at the Project site(s) and shall notify immediately in writing all of its subcontractors of
all changes in the schedule of prevailing wages. Any increases in costs to Contractor due to
changes in the prevailing rate of wage during the terms of any Contract shall be at the sole
expense of Contractor and not at the expense of the Village, and shall not result in an increase
to the Contract Price. Contractor shall be solely responsible to maintain accurate records as
required by the Act and shall submit certified payroll records to the Village evidencing its
compliance with the Act on no less than a monthly basis as required by the Act. Contractor
shall be solely liable for paying the difference between prevailing wages and any wages
actually received by laborers, workmen and/or mechanics engaged in the Work for the Project.

Contractor shall indemnify, hold harmless, and defend the Village, its officers, officials,
employees, agents and volunteers (“Indemnified Parties”) against all regulatory actions,
complaints, damages, claims, suits, liabilities, liens, judgments, costs and expenses, including
reasonable attorney’s fees, which may in any way arise from or accrue against the Indemnified



Parties as a consequence of noncompliance with the Act or which may in any way result
therefrom, including a complaint by the Illinois Department of Labor under Section 4(a-3) of
the Act, 820 ILCS 130/4(a-3) that any or all of the Indemnified Parties violated the Act by
failing to give proper notice to the Grantee or any other party performing work on the Public
Improvements that not less than the prevailing rate of wages shall be paid to all laborers,
workers and mechanics performing Work on the Project, including interest, penalties or fines
under Section 4(a-3). The indemnification obligations of this section on the part of Contractor
shall survive the termination or expiration of this Agreement. In any such claim, complaint or
action against the Indemnified Parties, Contractor shall, at its own expense, appear, defend
and pay all charges of reasonable attorney’s fees and all reasonable costs and other
reasonable expenses arising therefrom or incurred in connection therewith, and, if any
judgment or award shall be rendered against the Indemnified Parties in any such action,
Contractor shall at its own expense, satisfy and discharge such judgment or award.



SECTION il
SCOPE OF WORK

Plans, drawings and specifications will be available after January 31st, 2024 and will be
distributed at the pre-bid meeting on February 7th. Plans can also be sent electronically to
prospective bidders upon request after January 31st, 2024.

An asbestos survey of the areas included in the scope of work has been completed (by the firm
of Environmental Consulting Group) and the results of the analysis showed no presence of
ACM.

Addenda: The bidding contractor acknowledges receipt of Addenda as listed below and
represents that any additions to, modifications of, or deletions from the Work specified, as
called for in these Addenda, are included in the Base Bid Sum and the Alternates.
Contractor shall submit this form with their bid.

Addendum No. Date

10



SECTION IV
PROPOSAL FORM (Pricing)

The undersigned proposes to furnish all labor and materials required to complete the Work in
accordance with the attached specifications and at the price indicated below.

Total Lump Sum Cost Base Bid: $

24-Hour Emergency Call-back Number:

( )

Printed Name: E-mail:

Proposal Signature:

State of ) County of )

(Type Name of Individual Signing)

being first duly sworn on oath deposes and says that the contractor on the above proposal is
organized as indicated below and that all statements herein made on behalf of such
Contractor and that their deponent is authorized to make them, and also deposes and says
that deponent has examined and carefully prepared their proposal from the agreement
specifications and has checked the same in detail before submitting this proposal; that the
statements contained herein are true and correct.

Signature of contractor authorizes the Village of Oak Park to verify references of business and
credit at its option.

Signature of contractor shall also be acknowledged before a Notary Public or other person
authorized by law to execute such acknowledgments.

Dated: / /2024
Organization Name
(Seal - If Corporation)

By:

Authorized Signature Address

Telephone:

Subscribed and sworn to before me this day of , 2024
in the State of . My

Commission

Notary Public
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Expires on / /

Complete Applicable Paragraph Below

(@)

Signed:

Corporation
The contractor is a corporation, which operates under the legal name of

and is organized and existing under the laws of the State of
. The full names of its Officers are:

President
Secretary
Treasurer

The corporation does have a corporate seal. (In the event that this proposal is
executed by a person other than the President, attach hereto a certified copy of that
section of Corporate By-Laws or other authorization by the Corporation that permits
the person to execute the offer for the corporation.)

Partnership
Names, Signatures, and Addresses of all Partners

The partnership does business under the legal name of , Which
name is

is registered with the office of in the
county of

Sole Proprietor
The contractor is a Sole Proprietor whose full name is
. If the contractor is operating under

a trade name, said trade name is ,

which name is registered with the office of

in the county of

Sole Proprietor

In compliance with the above, the undersigned offers and agrees, if his/her proposal is
accepted within ninety (90) calendar days from date of opening, to furnish any or all of the items
upon which prices are quoted, at the price set opposite each item, delivered at the designated
point within the time specified above.
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MUNICIPALITY

ADDRESS

CONTACT
PHONE

WORK
PERFORMED
MUNICIPALITY

ADDRESS

CONTACT
PHONE

WORK
PERFORMED

MUNICIPALITY

ADDRESS

CONTACT

PERFORMED

MUNICIPAL QUALIFICATION REFERENCE SHEET

(or attach separate form)

E-mail:

E-mail:

E-mail:
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SECTION V
CONTRACTOR CERTIFICATION

, as part of its proposal on an agreement for construction Work
(Name of Contractor selected) fOr the Village of Oak Park, hereby certifies that said contractor selected
is not barred from proposing on the aforementioned agreement as a result of a violation to
either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the lllinois Revised Statutes or
Section 2-6-12 of the Oak Park Village Code relating to "Proposing Requirement.

(Authorized Agent of Contractor selected)

Subscribed and sworn to before me this day of , 2024,

Notary Public’s Signature - Notary Public Seal -
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SECTION VI
TAX COMPLIANCE AFFIDAVIT

, being first duly sworn, deposes and

says:

that he/she is of
(partner, officer, owner, etc.)

(Contractor selected)

The individual or entity making the foregoing proposal or proposal certifies that he/she is not
barred from entering into an agreement with the Village of Oak Park because of any delinquency
in the payment of any tax administered by the Department of Revenue unless the individual or
entity is contesting, in accordance with the procedures established by the appropriate revenue
act, liability for the tax or the amount of the tax. The individual or entity making the proposal or
proposal understands that making a false statement regarding delinquency in taxes is a Class
A Misdemeanor and, in addition, voids the agreement and allows the municipality to recover all
amounts paid to the individual or entity under the agreement in civil action.

By:
Its:

(name of contractor if the contractor is an
individual)

(name of partner if the contractor is a partnership)
(name of officer if the contractor is a corporation)

The above statement must be subscribed and sworn to before a notary public.

Subscribed and sworn to before me this day of , 2024,

Notary Public’s Signature - Notary Public Seal -

Reporting Requirements

The following forms must be completed in their entirety, notarized and included as part of the
proposal document. Failure to respond truthfully to any question on the list or failure to
cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of
your proposal.
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SECTION VI
ORGANIZATION OF PROPOSING FIRM

Please fill out the applicable section:

A. Corporation:

The contractor is a corporation, legally named and is
organized and existing in good standing under the laws of the State of . The full names
of its officers are:

President

Secretary

Treasurer

Registered Agent Name and Address:

The corporation has a corporate seal. (In the event that this proposal is executed by a person other
than the President, attach hereto a certified copy of that section of Corporate By-Laws or other
authorization by the Corporation that permits the person to execute the offer for the corporation.)

B. Sole Proprietor:
The contractor is a Sole Proprietor. If the contractor does business under an assumed name, the

assumed name is , which is registered with the
Cook County Clerk. The contractor is otherwise in compliance with the Assumed Business Name Act,
805 ILCS 405/0.01, et. seq.

C. Partnership:
The contractor is a partnership which operates under the name

The following are the names, addresses and signatures of all partners:

Signature Signature
(Attach additional sheets if necessary.) If so, check here
If the partnership does business under an assumed name, the assumed name must be registered with
the Cook County Clerk and the partnership is otherwise in compliance with the Assumed Business
Name Act, 805 ILCS 405/0.01, et. seq.

D. Affiliates: The name and address of any affiliated entity of the business, including a description

of the affiliation:

Signature of Owner
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SECTION Vil
PROPOSAL BOND

WE

as PRINCIPAL, and
as SURETY, are held and firmly bound unto the Village of Oak Park, lllinois (hereafter
referred to as “VOP”) in the penal sum of Ten Percent (10%) of the total Proposal price, as
specified in the invitation for Proposals. We bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly to pay to the VOP this sum under the
conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL
is submitting a written Proposal to the VOP acting through its awarding authority for the
completion of the work designated as the above section.

THERFORE if the Proposal is accepted and an agreement awarded to the PRINCIPAL by the
VOP for the above-designated section and the PRINCIPAL shall within fifteen (15) days after
award enter into a formal agreement, furnish surety guaranteeing the faithful performance of
the work, and furnish evidence of the required insurance coverage, all as provided in
specifications then this obligation shall become void; otherwise it shall remain in full force and
effect.

IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal agreement
in compliance with any requirements set forth in the preceding paragraph, then the VOP acting
through its awarding authority shall immediately be entitled to recover the full penal sum set
out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this

instrument to be signed by their respective officers this day of
A.D. 2024.
PRINCIPAL
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names, and
authorized signatures of each contractor must be affixed)
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Subscribed to and sworn before me on the

day of , 2024,

Notary Public
NAME OF SURETY

By:

Signature of Attorney-in-Fact
subscribed to and sworn before me on the

day of , 2024,

Notary Public
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SECTION IX
CONTRACT BOND

~0Oak Park

Contract Bond

, as PRINCIPAL, and as
SURETY, are held and firmly bound unto the Village of Oak Park (hereafter referred to as “Village™) in the penal sum
of , well and truly to be paid to the Village, for the

payment of which its heirs, executors, administrators, successors and assigns, are bound jointly to pay to the Village
under the conditions of this instrument.

WHEREAS, THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the Principal has entered
into a written contract with the Village, acting through its President and Board of Trustees, for the construction of
work, which contract is hereby referred to and made a part hereof as if written herein at length, and whereby the
Principal has promised and agreed to perform the work in accordance with the terms of the contract, and has promised
to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery furnished to such Principal for
the purpose of performing such work, including paying not less than the prevailing rate of wages in Cook County,
where the work is for the construction of any public work subject to the Prevailing Wage Act, and has further agreed
to save and indemnify and keep harmless the Village against all liabilities, judgments, costs and expenses which may
in any manner accrue against the Village in consequence of granting such contract or which may in any manner result
from the carelessness or neglect of the Principal, his agents, employees or workmen in any respect whatever; and has
further agreed that this bond will inure to the benefit of any person, firm, company, or corporation, to whom any
money may be due from the Principal, subcontractor or otherwise, for any such labor, materials, apparatus, fixtures or
machinery so furnished and that suit may be maintained on such bond by any such person, firm, company, or
corporation, for the recovery of any such money.

NOW THEREFORE, if the Principal shall well and truly perform the work in accordance with the terms of the
contract, and shall pay all sums of money due or to become due for any labor, materials, apparatus, fixtures or
machinery furnished to it for the purpose of constructing such work, and shall commence and complete the work
within the time prescribed in the contract, and shall pay and discharge all damages, direct and indirect, that may be
suffered or sustained on account of such work during the time of performance thereof and until the work shall have
been accepted, and shall save and indemnify and keep harmless the Village against all liabilities, judgments, costs and
expenses which may in any manner accrue against the Village in consequence of granting such contract or which may
in any manner result from the carelessness or neglect of the Principal, his agents, employees or workmen in any respect
whatever; and shall in all respects fully and faithfully comply with all the provisions, conditions, and requirements of
the contract, then this obligation will be void; otherwise it will remain in full force and effect.
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IN WITNESS WHEREOF, the PRINCIPAL and the SURETY have caused this instrument to be signed by their
respective officers this day of , 2024.

NAME OF PRINCIPAL

By:
Signature
By:
Printed Name
Its:

Title
Subscribed to and Sworn before me on the

day of , 2024,

Notary Public

NAME OF SURETY

By:
Signature of Attorney-in-Fact

Subscribed to and Sworn before me on the

day of , 2024,

Notary Public
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Signature:

Name and address of Business:

SECTION X
COMPLIANCE AFFIDAVIT

, (print name) being first duly sworn on oath depose and state:

| am the (title) of the proposing company and am
authorized to make the statements contained in this affidavit on behalf of the company;

| have examined and carefully prepared this Proposal based on the request and have verified the facts
contained in the Proposal in detail before submitting it;

The proposing company is organized as indicated above on the form entitled “Organization of Proposing
Company.”

| authorize the Village of Oak Park to verify the company’s business references and credit at its option;

Neither the proposing company nor its affiliates® are barred from proposing on this project as a result
of a violation of 720 ILCS 5/33E-3 or 33E-4 relating to Proposal rigging and Proposal rotating, or section
2-6-12 of the Oak Park Village Code relating to “Proposing Requirements”.

The proposing company has the M/W/DBE status indicated below on the form entitled “EEO Report.”

Neither the proposing company nor its affiliates is barred from agreementing with the Village of Oak
Park because of any delinquency in the payment of any debt or tax owed to the Village except for those
taxes which the proposing company is contesting, in accordance with the procedures established by the
appropriate revenue act, liability for the tax or the amount of the tax. | understand that making a false
statement regarding delinquency in taxes is a Class A Misdemeanor and, in addition, voids the
agreement and allows the Village of Oak Park to recover all amounts paid to the proposing company
under the agreement in civil action.

| am familiar with Section 13-3-2 through 13-3-4 of the Oak Park Village Code relating to Fair
Employment Practices and understand the contents thereof; and state that the proposing company is
an “Equal Opportunity Employer” as defined by Section 2000(E) of Chapter 21, Title 42 of the United
States Code Annotated and Federal Executive Orders #11246 and #11375 which are incorporated
herein by reference. Also complete the attached EEO Report or Submit an EEO-1.

| certify that the contractor is in compliance with the Drug Free Workplace Act, 41 U.S.C.A, 702

Telephone E-Mail
Subscribed to and sworn before me this day of ,2024.
Notary Public - Notary Public Seal -

! Affiliates means: (i) any subsidiary or parent of the agreementing business entity, (ii) any member of the same
unitary business group; (iii) any person with any ownership interest or distributive share of the agreementing
business entity in excess of 7.5%; (iv) any entity owned or controlled by an executive employee, his or her spouse or
minor children of the agreementing business entity.
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SECTION XI
M/W/DBE STATUS AND EEO REPORT

Failure to respond truthfully to any questions on this form, failure to complete the form or
failure to cooperate fully with further inquiry by the Village of Oak Park will result in
disqualification of this Proposal.

1. Contractor Name:

2. Check here if your firm is:

O Minority Business Enterprise (MBE) (A firm that is at least 51% owned,
managed and controlled by a Minority.)

O Women'’s Business Enterprise (WBE) (A firm that is at least 51% owned,
managed and controlled by a Woman.)

O Owned by a person with a disability (DBE) (A firm that is at least 51% owned
by a person with a disability)

O None of the above

[Submit copies of any W/W/DBE certifications]
3. What is the size of the firm’s current stable work force?

Number of full-time employees

Number of part-time employees

4, Similar information will be requested of all sub-contractors working on this agreement.
Forms will be furnished to the lowest responsible contractor with the notice of
agreement award, and these forms must be completed and submitted to the Village
before the execution of the agreement by the Village.

Signature:

Date:
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EEO Report

Please fill out this form completely. Failure to respond truthfully to any questions on this form, or failure to
cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of this Proposal. An

incomplete form will disqualify your Proposal.

An EEO-1 Report may be submitted in lieu of this report

Contractor Name
Total Employees

Males

Females

Job Category

Total
# of
Empl.

Total
Males

Total
Females

Black

Hispanic

American
Indian

Alaskan
Native

Asian &
Pacific
Islander

Hispanic

American
Indian

Alaskan
Native

Asian &
Pacific
Islander

Total
Minorities

Officials &
Managers

Professionals

Technicians

Sales
Workers

Office &
Clerical

Semi-Skilled

Laborers

Service
Workers

Management
Trainees

Apprentices

This completed and notarized report must accompany your Proposal. It should be attached to your Affidavit of
Compliance. Failure to include it with your Proposal will be disqualify you from consideration.

the
(Name of Person Making Affidavit)
(Title or Officer)

of

with the intent that it

be relied upon. Subscribed and sworn to before me this

( Signature )

day of

, being first duly sworn, deposes and says that he/she is

and that the above EEO Report information is true and accurate and is submitted

,2024.

( Date




SECTION XlIt
NO PROPOSAL EXPLANATION

If your company does not wish to propose on the attached specifications, the
Village of Oak Park would be interested in any explanation or comment you may
have as to what prevented your firm from submitting a Proposal.

Thank you.

Proposal Name:

Village of Oak Park Main Fire Station HVAC Replacement
Bid Number: 24-116
Issuance Date: 1/31/2024

Comments:

Signed:

Phone:
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SAMPLE ONLY — DO NOT SIGN
INDEPENDENT CONTRACTOR AGREEMENT

THIS INDEPENDENT CONTRACTOR AGREEMENT (“Contract””) is entered into on the

day of 2024, by and between the Village of Oak Park, an lllinois

home rule municipal corporation (hereinafter the “Village”), and
, a (hereafter the “Contractor”).

WHEREAS, the Contractor submitted a Proposal to (hereinafter

referred to as the “Work”), pursuant to the Village’s Request for Proposals, attached hereto and
incorporated herein by reference; and

WHEREAS, the Contractor represented in said Proposal that it has the necessary
personnel, experience, and competence to promptly complete the Work and the work required
hereunder; and

WHEREAS, the Contractor’'s Proposal is attached hereto and incorporated herein by
reference into this Agreement; and

WHEREAS, the Contractor shall perform the Work pursuant to the terms and conditions
of this Contract..

NOW, THEREFORE, in consideration of the premises and the mutual promises contained
in this Contract,, and other good and valuable consideration received and to be received, it is
mutually agreed by and between the parties as follows:

1. RECITALS INCORPORATED
The above recitals are incorporated herein as though fully set forth.
2. SCOPE OF WORK

The Contractor shall perform the Work in accordance with its Proposal for a total cost
not to exceed $ (“Contract Price”). The Contractor shall complete
the Work in accordance with any applicable manufacturers’ warranties and in
accordance with the Village’'s Request for Proposals, the Contractor’s Proposal and
this Contract, all of which, together shall constitute the Contract Documents. The
Contractor acknowledges that it has inspected the sites where the work is to be
performed and that it is fully familiar with all of the conditions at the sites, and further
that its Proposal has adequately taken into consideration all of the conditions at the
sites. The Contractor hereby represents and warrants that it has the skill and
experience necessary to complete this Work in a good and workmanlike manner. The
Contractor further represents and warrants that the Work will be completed in a good
and workmanlike manner in accordance with the Contract Documents, and that the
Work will be free from defects.

The Contractor shall achieve completion of all work required pursuant to the Contract
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Documents by (“Contract Time”). The Contract Time is of
the essence. In the event the Contractor fails to complete the Project on or before said
date, the Village shall be entitled to liquidated damages in the amount of $500.00 per
day for each day the work remains uncompleted beyond the completion date set forth
above. This amount is not a penalty, and the parties agree to said amount given the
difficulties associated with determining or calculating damages to the Village in the
event the Project is not completed on time. The Contractor shall have no claim for
damages, for compensation in excess of the Contract Price, or for a delay or extension
of the Contract Time based upon conditions found at, or in the vicinity of, the site(s).

DESIGNATED REPRESENTATIVES

The Contractor shall designate in writing a person to act as its designated
representative with respect to the Work to be performed under this Agreement. Such
person shall have complete authority to transmit and receive instructions and
information, interpret and define the Contractor's policies and decisions with respect
to the Work governed by this Contract. The Village's Building Maintenance
Superintendent shall have complete authority to transmit and receive instructions and
information, interpret and define the Village’s policies and decisions with respect to
the Work governed by this Contract, or such other person as designated in writing by
the Village Manager.

TERM OF CONTRACT

The Contractor shall perform the Work pursuant to this Contract beginning on the
effective date as defined herein and ending on or on the date that
the Work is completed as determined by the Village. The Contractor shall invoice the
Village for the Work provided pursuant to this Contract the rates set forth in its
Proposal.

PAYMENT SCHEDULE

The Contractor shall, as a condition precedent to its right to receive any payment, submit
to the Village an application for payment and such receipts, vouchers, and other
documents as may be necessary to establish the Contractor's payment for all labor and
material and the absence of any interest whether in the nature of a lien or otherwise of
any party in any property, work, or fund with respect to the Work performed hereunder.
Such documents shall include, where relevant, the following forms, copies of which are
attached hereto:

i) Contractor's sworn statement;
i) Contractor's partial or final waiver of lien;

iii) Subcontractor's sworn statement(s); and

iv) Subcontractor's partial or final waiver of lien.

~ o~~~

Payment by the Village shall be conditioned upon an inspection by the Village of the
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work completed and submission of required waivers by the Contractor. Payment by
the Village shall in no way constitute a waiver of, or relieve the Contractor from, any
defects in the work. All payments shall be made in accordance with the lllinois Local
Government Prompt Payment Act, 50 ILCS 505/1 et seq. Final payment for any Work
performed by the Contractor pursuant to an invoice by the Contractor shall be made
by the Village to the Contractor when the Contractor has fully performed the work and
the work has been approved by the Village and submission of required waivers and
paperwork by Contractor. Approval of the work and issuance of the final payment by
the Village shall not constitute a waiver of, or release the Contractor from, any defects
in the work.

The Village shall have the right to withhold from any payment due hereunder such amount
as may reasonably appear necessary to compensate the Village for any actual or
prospective loss due to Work which is defective or does not conform to the Contract
Documents; damage for which the Contractor is liable hereunder; liens or claims of liens;
claims of third parties, subcontractors, or material men; or any failure of the Contractor
to perform any of its obligations under this Contract. The Village may apply any money
withheld or due Contractor hereunder to reimburse itself for any and all costs, expenses,
losses, damages, liabilities, suits, judgments, awards, and attorney's fees incurred,
suffered, or sustained by the Village and chargeable to the Contractor.

TERMINATION

The Village may terminate this Contract for cause, which includes but is not necessarily
limited to, the Contractor’s failure to perform the work pursuant to this Contract. The
Village shall provide the Contractor with five (5) days’ written notice of a termination
for cause pursuant to the provisions of Section 12 below. The Village may also
terminate this Contract when it determines the same to be in its best interests by giving
fourteen (14) days’ written notice to the Contractor pursuant to the provisions of
Section 12 below. In such event, the Village shall pay to the Contractor all amounts
due for the work performed up to the date of termination.

COMPLIANCE WITH APPLICABLE LAWS

The Contractor shall comply with all applicable laws, regulations, and rules
promulgated by any federal, state, county, municipal and/or other governmental unit
or regulatory body now in effect during the performance of the work. By way of example
only and not as a limitation, the following are included within the scope of the laws,
regulations and rules with which the Contractor must comply: all forms of Workers
Compensation Laws, all terms of the equal employment opportunity rules and
regulations of the lllinois Department of Human Rights, statutes relating to contracts
let by units of government, and all applicable civil rights and anti-discrimination laws
and regulations.

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall waive any right of
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contribution against the Village and shall indemnify and hold harmless the Village and
its officers, officials, employees, volunteers and agents from and against all claims,
damages, losses and expenses, including, but not limited to, legal fees (attorney’s and
paralegal’'s fees, expert fees and court costs) arising out of or resulting from the
performance of the Contractor’s work, provided that any such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or injury to or
destruction of property, other than the work itself, including the loss of use resulting
therefrom, or is attributable to misuse or improper use of trademark or copyright-
protected material or otherwise protected intellectual property, to the extent it is
caused in whole or in part by any wrongful or negligent act or omission of the
Contractor, any subcontractor, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable. Such obligation shall not be
construed to negate, abridge or otherwise reduce any other right to indemnity which
the Village would otherwise have. The Contractor shall similarly protect, indemnify and
hold and save harmless, the Village, its officers, officials, employees, volunteers and
agents against and from any and all claims, costs, causes, actions and expenses,
including, but not limited to, legal fees incurred by reason of the Contractor’s breach
of any of its obligations under, or the Contractor’s default of, any provisions of this
Contract. The indemnification obligations under this Section shall not be limited in any
way by any limitation on the amount or type of damages, compensation, or benefits
payable by or for the Contractor or any subcontractor under Workers’ Compensation
or Disability Benefit Acts or Employee Benefit Acts.

INSURANCE

The Contractor shall, at the Contractor's expense, secure and maintain in effect
throughout the duration of this Contract, insurance of the following kinds and limits set
forth in this Section. The Contractor shall furnish “Certificates of Insurance” to the
Village before beginning Work on the Project pursuant to this Contract. All insurance
policies shall be written with insurance companies licensed to do business in the State
of lllinois and having a rating of at least A:VIl according to the latest edition of the Best’s
Key Rating Guide; and shall include a provision preventing cancellation of the insurance
policy unless thirty (30) days prior written notice is given to the Village. This provision
shall also be stated on each Certificate of Insurance: "Should any of the above
described policies be canceled before the expiration date, the issuing company shall
mail fifteen thirty (30) days written notice to the certificate holder named to the left.”

The limits of liability for the insurance required shall provide coverage for not less than the
following amounts, or greater where required by law:

(A) Commercial General Liability:

i. Coverage to include Broad Form Property Damage, Contractual
and Personal Injury.
ii. Limits:

General Aggregate $ 2,000,000.00

Each Occurrence $ 1,000,000.00
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10.

Personal Injury $ 1,000,000.00
ii. Coverage for all claims arising out of the Contractor's operations or
premises and anyone directly or indirectly employed by the Contractor.

(B) Workers’ Compensation:

i. Workers’ Compensation insurance shall be provided in accordance
with the provisions of the laws of the State of lllinois, including
occupational disease provisions, for all employees who perform the Work
pursuant to this Contract, and if work is subcontracted pursuant to the
provisions of this Contract, the Contractor shall require each subcontractor
similarly to provide workers’ compensation insurance. In case employees
engaged in hazardous work under this Contract are not protected under
the Workers’ Compensation Act, the Contractor shall provide, and shall
cause each subcontractor to provide, adequate and suitable insurance for
the protection of employees not otherwise provided.

(C) Comprehensive Automobile Liability:
i. Comprehensive Automobile Liability coverage shall include all

owned, hired, non-owned vehicles, and/or trailers and other equipment
required to be licensed, covering personal injury, bodily injury and property

damage.
ii. Limits:
Combined Single Limit $1,000,000.00
(D)  Umbrella:
i. Limits:

Each Occurrence/Aggregate $ 5,000,000.00

(E) The Village, its officers, employees, agents and volunteers shall be
named as additional insureds on all insurance policies set forth herein except Workers’
Compensation. The Contractor shall be responsible for the payment of any deductibles
for said insurance policies. The coverage shall contain no special limitations on the scope
of protection afforded to the Village, its officers, employees, agents, and volunteers.

(F) The Contractor understands and agrees that any insurance protection
required by this Contract or otherwise provided by the Contractor, shall in no way limit
the responsibility to indemnify, keep and save harmless, and defend the Village, its
officers, employees, agents and volunteers as herein provided.

GUARANTY
The Contractor warrants and guarantees that its Work provided for the Project to be

performed under this Agreement, and all workmanship, materials, equipment, and
supplies performed, furnished, used, or installed under this Contract, shall be free from
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11.

12.

defects and flaws in workmanship or design; shall strictly conform to the requirements of
this Contract; and shall be fit and sufficient for the purposes expressed in, or reasonably
inferred from, this Contract. The Contractor further warrants and guarantees that the
strength of all parts of all manufactured materials, equipment, and supplies shall be
adequate and as specified and that the performance requirements of this Contract shall
be fulfilled.

The Contractor shall, at no expense to the Village, correct any failure to fulfill the above
guaranty that may appear at any time. In any event, the guaranty herein expressed shall
not be sole and exclusive, and is additional to any other guaranty or warranty expressed
or implied.

AFFIDAVIT OR CERTIFICATE

The Contractor shall furnish any affidavit or certificate in connection with the work
covered by this Contract as required by law.

NOTICES

Any notice required to be given by this Contract shall be deemed sufficient if made in
writing and sent by certified mail, return receipt requested, or personal service, or by
facsimile transmission to the persons and addresses indicated below or to such
addresses and persons as either party hereto shall notify the other party of in writing
pursuant to the provisions of this Section:

To the Village: To the Contractor:

Village Manager

Village of Oak Park

123 Madison Street

Oak Park, lllinois 60302-4272
Email: villagemanger@oak-park.us Email:
Facsimile: (708) 358-5101 Facsimile:

Mailing of such notice as and when above provided shall be equivalent to personal
notice and shall be deemed to have been given at the time of mailing.

Notice of facsimile transmission shall be effective as of date and time of facsimile
transmission, provided that the notice transmitted shall be sent on business days during
business hours (9:00 a.m. to 5:00 p.m. Chicago time). In the event facsimile notice
transmitted during non-business hours, the effective date and time of notice is the first
hour of the first business day after transmission.
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13.

14.

15.

16.

17.

AUTHORITY TO EXECUTE

The individuals executing this Contract on behalf of the Contractor and the Village
represent that they have the legal power, right, and actual authority to bind their
respective parties to the terms and conditions of this Contract.

EFFECTIVE DATE

The effective date of this Contract reflected above and below shall be the date that the
Village Manager executes this Contract behalf of the Village.

ENTIRE CONTRACT; APPROVAL OF SUBCONTRACTORS

This Contract, including the documents incorporated by reference herein, sets forth the
entire Contract of the parties with respect to the accomplishment of the Work. No right
or interest in this Contract shall be assigned, in whole or in part, by either party without
the prior written consent of the other party. The Village reserves the right to approve the
use of subcontractors to complete any portion of the Work and to approve any applicable
contract between the Contractor and a proposed subcontractor to perform any of the
Work. This Contract shall be binding upon the parties and upon their respective heirs,
executors, administrators, personal representatives, successors, and assigns, except as
herein provided.

INDEPDENDENT CONTRACTOR

The Contractor shall have the full control of the ways and means of performing the
work referred to above and that the Contractor and its employees, representatives or
subcontractors are not employees of the Village, it being specifically agreed that the
Contractor bears the relationship of an independent contractor to the Village. The
Contractor shall solely be responsible for the payment of all salaries, benefits and costs
of supplying personnel for the Work.

CONTRACT BOND

The Contractor, before commencing the work on the Project, shall furnish a Contract
Bond. The Contract Bond shall be in an amount equal to 100% of the full amount of
the Contract Sum as security for the faithful performance of its obligations pursuant to
the Contract Documents and as security for the payment of all persons performing
labor and furnishing materials in connection with the Contract Documents. Such bond
shall be on standard AIA Documents, shall be issued by a surety satisfactory to the
Village, and shall name the Village as a primary co-obligee. The Contract Bond shall
become a part of the Contract Documents. The failure of Contractor to supply the
required Contract Bond within ten (10) days after the Notice of Award or within such
extended period as the Village may grant if the Contract Bond does not meet its
approval shall constitute a default, and the Village may either award the Contract to
the next lowest responsible proposer or re-advertise for proposals. A charge against
the defaulting Contractor may be made for the difference between the amount of the
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18.

19.

20.

21.

22.

23.

Contractor’s Proposal and the amount for which a contract for the work is subsequently
executed, irrespective of whether the amount thus due exceeds the amount of the
proposal guarantee.

GOVERNING LAW AND VENUE

This Contract shall be governed by the laws of the State of lllinois both as to
interpretation and performance. Venue for any action pursuant to this Contract shall
be in the Circuit Court of Cook County, lllinois.

AMENDMENTS AND MODIFICATIONS

This Contract may be modified or amended from time-to-time provided, however, that
no such amendment or modification shall be effective unless reduced to writing and
duly authorized and signed by the authorized representative of the Village and the
authorized representative of the Contractor.

NON-WAIVER OF RIGHTS

No failure of either party to exercise any power given to it hereunder or to insist upon
strict compliance by the other party with its obligations hereunder, and no custom or
practice of the parties at variance with the terms hereof, nor any payment under this
Contract shall constitute a waiver of either party's right to demand exact compliance
with the terms hereof.

CONFLICT

In case of a conflict between any provision(s) of the Village’s Request for Proposals or
the Contractor’s Proposal and this Contract, this Contract and the Village’'s Request for
Proposals shall control to the extent of such conflict.

HEADINGS AND TITLES

The headings and titles provided in this Contract are for convenience only and shall
not be deemed a part of this Contract.

COOPERATION OF THE PARTIES

The Village and the Contractor shall cooperate in the provision of the Work to be
provided by Contractor pursuant to this Contract and in compliance with applicable
laws, including, but not limited to, the lllinois Freedom of Information Act, 5 ILCS 140/1
et seq. (“FOIA™), and the provision of any documents and information pursuant to a
FOIA request. The Contractor shall provide any and all documents to the Village
pursuant to a FOIA request at no cost to the Village.

32



24.

25.

26.

COUNTERPARTS; FACSIMILE OR PDF SIGNATURES

This Contract may be executed in counterparts, each of which shall be considered an original
and together shall be one and the same Contract. A facsimile or pdf copy of this Agreement
and any signature(s) thereon will be considered for all purposes as an original.

CERTIFIED PAYROLL

Contractor shall be solely responsible to maintain accurate records reflecting its payroll
for its employees who perform any of the Work for the Village pursuant to this Contract
and shall submit certified payroll records to the Village's Director of Public Works at any
time during the term of this Contract. Contractor shall provide said certified payroll
records within seven (7) days upon the request of the Director of Public Works.

PREVAILING WAGE

Contractor and any applicable subcontractor shall pay prevailing wages as established by
the Illinois Department of Labor and determined by the Village for each craft or type of
work needed to execute the contract in accordance with the lllinois Prevailing Wage Act,
820 ILCS 130/0.01 et seq. (“Act”). Contractor shall prominently post the current schedule
of prevailing wages at the Project site(s) and shall notify immediately in writing all of its
subcontractors of all changes in the schedule of prevailing wages. Any increases in costs
to Contractor due to changes in the prevailing rate of wage during the terms of any
Contract shall be at the sole expense of Contractor and not at the expense of the Village,
and shall not result in an increase to the Contract Price. Contractor shall be solely
responsible to maintain accurate records as required by the Act and shall submit certified
payroll records to the Village evidencing its compliance with the Act on no less than a
monthly basis as required by the Act. Contractor shall be solely liable for paying the
difference between prevailing wages and any wages actually received by laborers,
workmen and/or mechanics engaged in the Work for the Project.

Contractor shall indemnify, hold harmless, and defend the Village, its officers, officials,
employees, agents and volunteers (“Indemnified Parties”) against all regulatory actions,
complaints, damages, claims, suits, liabilities, liens, judgments, costs and expenses,
including reasonable attorney’s fees, which may in any way arise from or accrue against
the Indemnified Parties as a consequence of noncompliance with the Act or which may in
any way result therefrom, including a complaint by the Illinois Department of Labor under
Section 4(a-3) of the Act, 820 ILCS 130/4(a-3) that any or all of the Indemnified Parties
violated the Act by failing to give proper notice to the Grantee or any other party
performing work on the Public Improvements that not less than the prevailing rate of
wages shall be paid to all laborers, workers and mechanics performing Work on the
Project, including interest, penalties or fines under Section 4(a-3). The indemnification
obligations of this section on the part of Contractor shall survive the termination or
expiration of this Agreement. In any such claim, complaint or action against the
Indemnified Parties, Contractor shall, at its own expense, appear, defend and pay all
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charges of reasonable attorney’s fees and all reasonable costs and other reasonable
expenses arising therefrom or incurred in connection therewith, and, if any judgment or
award shall be rendered against the Indemnified Parties in any such action, Contractor
shall at its own expense, satisfy and discharge such judgment or award.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK -
SIGNATURE PAGE FOLLOWS]
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IN WITNESS WHEREOF, the parties hereto have caused this Contract to be signed by their
duly authorized representatives on the days and dates set forth below.

VILLAGE OF OAK PARK

By:
Its: Village Manager

Date: , 2024

ATTEST

By:
Its: Village Clerk

Date: , 2024
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CONTRACTOR

By:
Its:

Date: , 2024

ATTEST

By:
Its:

Date: , 2024




VILLAGE OF OAK PARK —FIRE STATION #1 PROJ. NO. 23016C
MECHANICAL EQUIPMENT REPLACEMENT

ADDENDUM NO. 1 DATE: February 20, 2024

Project:

Architect:

Village of Oak Park — Main Fire Station #1
Mechanical Equipment Replacement

StudioGC architecture + interiors
223 W. Jackson Blvd. Suite 1200
Chicago, Illinois 60606

Project No.: 23016C

11

SUMMARY

The Bidding Documents and Project Manual dated January 31, 2024 and Drawings dated January 31,
2024 for the above referenced project are hereby modified and revised as follows.

B. The information contained within this Addendum modifies, supplements or replaces information
contained in the Project Manual and the Contract Drawings and is hereby made a part of the Contract
Documents.

C. Acknowledge receipt of this Addendum on the Bid Form. FAILURE TO DO SO MAY SUBJECT THE
BIDDER TO DISQUALIFICATION.

D. The Bidding Documents include the Project Manual dated January 31, 2024 and Drawings dated January
31, 2023, and Addenda issued prior to the receipt of bids.

1.2 DRAWINGS
A. Sheet A1.00 Demolition & New Work Plans.
1. REVISE per resubmitted sheet.
B. Sheet E2.00 Electrical Riser Diagram, Symbol List, And Notes.
1. REVISE per resubmitted sheet.
13 CLARIFICATIONS

A Pre-bid meeting attendees sign in sheet is attached for information.

B. The existing GPS ionization devices are to be re-used — per drawing notes.

C. The existing humidification device, located on existing duct work to remain, is also to remain.

End Addendum 009113.1

This Addendum consists of 1 page and the following attachments:
Drawings: A1.00 & E2.00
Other: Attendees Sign In Sheet (1) Page

009113.1-1



Client: Village of Oak Park Fire Station #1
S T U D l D G G 223 West Jackson Boulevard - - - -
Suite 1200 Project: Mechanical Equipment Work - Fire Station #1

architecture + interiors  Chicago, IL 60606

(312) 253-3400 Project No.: 23016C - 100 N Euclid Ave, Oak Park, IL 60301
Date: Wednesday, February 7, 2024 @ 8:30 a.m.
Meeting: Mandatory Prebid Meeting
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PARTITION NOTES:

1. PROVIDE DIFFERENT GYPSUM BOARD TYPES AS NOTED
HEREIN AND DEFINED BY THE SPECIFICATIONS.

2. ALL GYPSUM BOARD SHALL BE HELD UP TO 3/8" ABOVE THE
FINISH FLOOR. SEAL BOTTOM PER NOTES 3 AND 4.

3. ALL ACOUSTICAL PARTITIONS ARE TO BE SEALED TOP AND
BOTTOM WITH ACOUSTICAL SEALANT BETWEEN BOTTOM/TOP
TRACK AND FLOOR/DECK.

4. ALL FIRE RATED PARTITIONS ARE TO BE SEALED TOP AND
BOTTOM WITH FIRE CAULK WITH UL ASSEMBLY BETWEEN
BOTTOM/TOP TRACK AND FLOOR/DECK.

5. ALL PARTITIONS REQUIRED TO RESIST THE PASSAGE OF
SMOKE TO BE SEALED TOP AND BOTTOM WITH L-RATED
SEALANT BETWEEN BOTTOM/TOP TRACK AND FLOOR/DECK.

6. ACOUSTICAL PARTITIONS ARE DEFINED AS ANY FULL HEIGHT
WALL DESIGNATED WITH SOUND ATTENUATION BLANKET.

7. ALL PENETRATIONS THROUGH FIRE RATED, SMOKE OR
ACOUSTICAL PARTITIONS SHALL BE SEALED WITH THE
APPROPRIATE ASSEMBLY TO MAINTAIN THE WALL RATING.

8. WHERE A RATED WALL IS BLOCKED BY AN OBSTRUCTION THE
WALL SHALL BE OFFSET USING SHAFT WALL CONSTRUCTION
TO CIRCUMVENT THE OBSTRUCTION AND TERMINATE AT THE
DECK ABOVE.

9. ALL METAL STUDS TO BE 20 GA METAL MINIMUM.

10. ALL PARTITIONS THAT EXTEND TO DECK ARE TO BE
CONSTRUCTED WITH THE APPROPRIATE PARTITION HEAD
CLOSURE. MAINTAIN THE RATING OF THE WALL AND ENSURE
A COMPLETE SEAL ALONG THE ENTIRE WALL LENGTH.

11. STRUCTURAL, MASONRY SHEAR WALLS ARE TO GROUTED
SOLID FULL HEIGHT.

12. WHERE MOUNTING COMPONENTS TO CMU, THE CELLS BEHIND
THAT BEING MOUNTED ARE TO BE GROUTED SOLID.

PARTITION NOTES

1. PROVIDE MOLD AND MOISTURE RESISTANT GYPSUM BOARD
FULL HEIGHT ON ALL PARTITIONS UNLESS NOTED OTHERWISE.

2. FORALL FIRE RATED PARTITIONS: PROVIDE FIRE RATED MOLD
AND MOISTURE RESISTANT GYPSUM BOARD FULL HEIGHT
UNLESS NOTED OTHERWISE.

3. AT ALL EXISTING RATED WALLS, SEAL ALL NEW AND EXISTING
PENETRATIONS WITH UL ASSEMBLIES.

4. ALL GYPSUM BOARD SHALL BE HELD UP TO 3/8" ABOVE FINISH
FLOOR - CAULK BOTTOM (FIRE CAULK AT RATED PARTITIONS).

5. SEAL HEAD OF WALL CONDITIONS AT ALL EXISTING AND NEW
RATED WALLS WITH UL ASSEMBLIES - TYPICAL BOTH SIDES OF
RATED WALL.

6. LABEL ALL FIRE RATED/SMOKE PARTITIONS ABOVE CEILING
LEVEL, BOTH FACES OF WALLS:

2HR RATED
WALL

7. ALL METAL STUDS AND FRAMING TO BE MINIMUM 20 GAUGE, TYP.

(’

UNDERSIDE OF STRUCTURAL DECK

CONTINUOUS SEALANT BEAD

CONTINUOUS DEFLECTION TRACK

EXISTING CEILING CAREFULLY, REMOVE
AND REPLACE TILES AS REQUIRED.

| ONE LAYER OF 5/8" GYPSUM BOARD ON
| EXTERIOR SIDE OF 3 5/8" x 20 GA. METAL
STUDS @ 16" O.C. EXTENDED TO UNDERSIDE

\ —— BASE PER FINISH PLANS

B —— CONTINUOUS METAL STUD RUNNER

EXPANSION ANCHOR INTO EXISTING
CONCRETE FLOOR AT 24" O.C.
TYPICAL AT ALL GYPSUM BOARD
WALLS

PARTTITION TYPES
11/2"=1"-0"

ﬁ FLOOR OR ROOF DECK

R

CLOSURE DETAIL AT FIRE
RATED FRAMING PARITIONS

UL SYSTEM ASSEMBLY HW-
D-0021

SIMILAR WHERE WALL RUNS

4 PCF DENSITY MINERAL
WOOL INSULATION CUT TO
SHAPE OF FLUTED DECK

PROTECTIVE COVER
MATERIAL: MIN. 1/16"
SPRAYED OR BRUSHED ON
EACH SIDE OF WALL TO
COVER MINERAL WOOL.
OVERLAP GYPSUM BOARD
AND METAL DECK 1" MIN.

CONTINUOUS FIRE
DEFLECTION TRACK

RATED WALL
CONSTRUCTION

OF DECK. PARRALLEL TO FLOOR/ROOF
DECK FLUTES
N
] HEAD CLOSURE DETAIL
‘ 3" - 1!_0"
T
OR CONCRETE FLOOR
’@@L ADD 3 1/2" OF BATT
i INSULATION
N ‘

WALL/FLOOR PENETRATION DETAIL

N.T.S.

CLOSET
213 |

BUNK

-
[

Q0000

GRAPHIC SCALE

DD 7 204 |

®

& EXISTING CONDITION

D D D D ol NO WORK IN SHADED AREA N &

BUNK ¥ L o )

CORRIDO \

[ 203 ]| /T:m 'i )&

@ I BUNK
:”"::[ | 202

© ALIGN

12'- 0"

REBUILD NEW WALL PER WALL AS
REQUIRED (EXISTING DOOR #200 TO
REMAIN) TO TYPE & TO MATCH
EXISTING WALL, FOR THE
INSTALLATION OF NEW MECHANICAL
SYSTEM PIPING, UTILIZE EXISTING
PIPE CHASE AND OR CORES
THROUGH THE EX. DECK, (FIRE SEAL)
FOR ROUTING DOWN TO CEILING
SPACE OF FLOOR(S) BELOW TO
OTHER EXISTING EQUIPMENT
LOCATION. FIELD COORDINATE AND
VERIFY EXACT CONDUIT ROUTING.

REMOVE EXISTING CEILING TILES
AND STORE FOR RE-INSTALLATION
AFTER COMPLETION OF NEW
MECHANICAL AND ELECTRICAL
WORK - TYPICAL.

DEMOLISH EXISTING GYP. BD. CHASE,
REMOVE AND RE-INSTALL
ELECTRICAL PANEL, AS REQUIRED
TO REMOVE AND INSTALL NEW
MECHANICAL PIPING

UTILIZE EXISTING THROUGH WALL
HOLES IN WALLS FROM OLD PIPES TO
FACILITATE INSTALLATION OF NEW
MECHANICAL PIPING - REPAIR/PATCH
WALL AND SEAL/RE-SEAL TO MATCH
EXISTING WALL RATINGS - ASSUME
2HR. RATING. TYPICAL

@ > SECOND FLOOR PLAN
1/8" = 1'-0"

CLASSROOM

TRAINING OFFICE

ﬂ *E MEN'S TOILET
: 1

|

AIR FILLING ROOM

WOMEN'S

REPAIR SHOP
B

SEE ELEC. & MECH.
PLANS FOR
CONTINUATION
AND WORK IN
ROOMS 119 & 107.

REMOVE EXISTING CEILING
TILES AND STORE FOR RE-
INSTALLATION AFTER
COMPLETION OF NEW
goup.eay MECHANICAL AND
ELECTRICAL WORK - TYPICAL.

CORE THROUGH EX. WALL TO
FACILITATE INSTALLATION OF NEW
CONDUITS - REPAIR AND PATCH
WALL AND SEAL TO MATCH
EXISTING WALL RATINGS - ASSUME
2HR. RATING. TYPICAL AT THREE (3)
LOCATIONS.

UTILIZE EXISTING THROUGH WALL
HOLES IN WALLS FROM OLD PIPES
. TO FACILITATE INSTALLATION OF

/' NEW MECHANICAL PIPING -
REPAIR/PATCH WALL AND SEAL TO
MATCH EXISTING WALL RATINGS -
ASSUME 2HR. RATING. TYPICAL

WATCH RO

ELECTRICAL ROOM EQUIP. STORAGE
\

7
WTILITY ROOM SEE ELEC. & MECH. PLANS
10 FOR CONTINUATION AND
\ WORK IN ROOMS 119 & 107.
// ,
[

GENERAL NOTES - DEMOLITION

A. CONTRACTOR TO WALK THE BUILDING WITH ARCHITECT TO REVIEW DEMOLITION SCOPE PRIOR TO COMMENCING
THE WORK.

B. REFER TO NEW WORK PLANS TO COORDINATE EXTENT OF DEMOLITION.

C. REFER TO OTHER DISCIPLINE DRAWINGS TO COORDINATE THE DEMOLITION WORK WITH INFRASTRUCTURE THAT IS
TO BE SAVED / REUSED AND FOR ADDITIONAL DEMOLITION REQUIRED. CONTRACTOR TO NOTIFY ARCHITECT
IMMEDIATELY UPON DISCOVERY OF CONFLICT OR DISCREPANCY WITH ITEMS INDICATED TO BE REMOVED.

D. PROVIDE ALL DEMOLITION WORK NECESSARY TO ACCOMPLISH THE NEW WORK AS SHOWN HEREIN.

E. WHERE DEMOLITION AND/OR REMOVAL IS INDICATED, IT IS INTENDED TO SHOW THE GENERAL NATURE OF EXISTING
CONDITIONS AND EXTENT OF WORK. IT IS NOT TO BE CONSIDERED A RECORD DRAWING OF EXISTING CONDITIONS.

F. WHERE AN ELECTRICAL COMPONENT IS INDICATED TO BE DEMOLISHED OR IS WITHIN A WALL, FLOOR OR CEILING
INDICATED TO BE DEMOLISHED, CONTRACTOR SHALL REMOVE THE EXISTING ELECTRICAL FIXTURE/DEVICE AND THE
CONDUIT FEED, WIRING, AND ALL ASSOCIATED ITEMS AND EQUIPMENT BACK TO THE SOURCE OF THE SUPPLY U.O.N.
(TYP.)

G. WHERE A PLUMBING COMPONENT IS INDICATED TO BE DEMOLISHED OR IS WITHIN A WALL, FLOOR OR CEILING
INDICATED TO BE DEMOLISHED, CONTRACTOR SHALL REMOVE THE EXISTING PLUMBING FIXTURE AND THE SUPPLY,
WASTE AND VENT PIPING AND ALL ASSOCIATED ITEMS AND EQUIPMENT BACK TO THE SOURCE OR MAIN AND
CAPPED U.O.N. (TYP.)

H. WHERE A MECHANICAL COMPONENT IS INDICATED TO BE DEMOLISHED OR IS WITHIN A WALL, FLOOR OR CEILING
INDICATED TO BE DEMOLISHED, CONTRACTOR SHALL REMOVE THE EXISTING MECHANICAL FIXTURE/COMPONENT
AND THE SUPPLY AND RETURN DUCTWORK AND ALL ASSOCIATED ITEMS AND EQUIPMENT BACK TO THE SOURCE OR
MAIN AND CAPPED U.O.N (TYP.)

. MODIFY EXISTING DUCTWORK TO REMAIN TO ACCOMMODATE NEW CONSTRUCTION, AND RECONNECT EXISTING TO
NEW DUCTWORK TO COMPLETE THE DISTRIBUTION SYSTEM.

J. ENLARGING OR PATCHING WALL, FLOOR OR CEILING OPENINGS AT REMOVAL OR INSTALLATION OF NEW
COMPONENTS IS THE RESPONSIBILITY OF THE CONTRACTOR. SUCH WORK SHALL BE INCLUDED IN THE
CONTRACTOR'S BID.

K. PROVIDE TEMPORARY AND PERMANENT SUPPORT AS NECESSARY TO MAINTAIN THE INTEGRITY OF EXISTING
STRUCTURES.

L. VERIFY W/ OWNER ITEMS TO BE SALVAGED AND RETURNED TO OWNER. ALL ITEMS TO BE SALVAGED SHALL BE
CAREFULLY REMOVED SO AS TO ALLOW FOR REUSE.

DEMOLITION LEGEND:

I, WALL PARTITION TO BE REMOVED
—_— — — ITEM TO BE REMOVED

] PORTION OF AREA OF CEILINGTO BE
E; REMOVED. COORDINATE EXACT EXTENTS

WITH NEW WORK PLANS

GENERAL NOTES - FLOOR PLAN

A. FIELD VERIFY ALL EXISTING DIMENSIONS AND CONDITIONS.

B. WALLS THAT GO TO DECK ARE TO BE SCRIBED AROUND STRUCTURAL ELEMENTS, AND OTHER BUILDING SYSTEM
COMPONENTS. SEALANT SHALL BE USED TO CLOSE ALL GAPS BETWEEN THE WALL AND ANY PENETRATING
ELEMENT.

C. WALLS THAT GO TO DECK THAT RUN PARALLEL TO A SOLID CONTINUOUS OBJECT SHALL RUN TO THE OTHERSIDE
OF THE OBJECT AND SEALED. KICKERS SHALL BE ADDED EVERY 48" TO BRACE THE WALL AROUND THE OBJECT.

D. WALLS THAT GO TO DECK THAT RUN PARALLEL TO A NON SOLID OBJECT (i.e. OPEN WEB JOIST) SHALL BE
CONSTRUCTED TO ENCAPSULATE THE OBJECT WITHIN THE WALL. THE WALL WILL INCREASE IN WIDTH
ACCORDINGLY.

E. WALLS THAT TERMINATE AGAINST A DISSIMILAR MATERIAL ARE TO RECEIVE J-BEAD TRIM ALONG THE ENTIRE EDGE
AND THE JOINT SEALED.

F. SEE DETAILS (THIS SHEET) AND UL RATED ASSEMBLY TO BE FOLLOWED.

G. PROVIDE WOOD OR METAL BLOCKING IN FRAMED WALLS BEHIND CASEWORK, TOILET ACCESSORIES, WALL
MOUNTED TV'S, BULLETIN BOARDS, LOCKERS AND OTHER WALL MOUNTED COMPONENTS.

H. PROVIDE SOLID GROUTED CELLS IN MASONRY CMU WALLS BEHIND CASEWORK, TOILET ACCESSORIES, WALL
MOUNTED TV'S, BULLETIN BOARDS, LOCKERS AND OTHER WALL MOUNTED COMPONENTS.

.  DOORS JAMB, HINGE SIDE, TO BE 4" FROM ADJACENT WALL U.N.O.

J. INFILL ALL HOLES IN CONCRETE FLOOR AND OR SLAB ON GRADE THAT ARE NOT IN USE, FULL DEPTH. USE A

CEMENTITIOUS FILL MATERIAL. PROVIDE TEMPORARY FRAMING TO HOLD FILL MATERIAL IN PLACE.

FURNITURE SHOWN IS FOR REFERENCE ONLY.

CONTRACTOR SHALL REINSTALL ALL WINDOW SHADES IN SAME POSITION AFTER CONSTRUCTION OPERATIONS ARE

COMPLETE.

X

UTILIZE EXISTING THROUGH WALL

HOLES IN WALLS FROM OLD PIPES
TO FACILITATE INSTALLATION OF

NEW MECHANICAL PI
REPAIR/PATCH WALL

PING -
AND SEAL /

RE-SEAL TO MATCH EXISTING WALL

RATINGS - ASSUME 2
TYPICAL

OF APPARATUS BAY.

DECK FINISH.

HR. RATING.

CONDUITS TO BE RUN AS HIGH AS
POSSIBLE, IN JOIST CEILING SPACE

FIELD

COORDINATE AND VERIFY EXACT
CONDUIT ROUTING - PAINT TO
MATCH EXISTING EXPOSED STEEL

OFFICE

_

CLOSET

S

REMOVE EXISTING
CEILING TILES AND

] STORE FOR RE-
INSTALLATION AFTER
COMPLETION OF NEW

’ . //f i MECHANICAL AND

HALL {07 ELECTRICAL WORK -

-‘ FCLOSH CLOSET TYPICAL. - PROTECT

‘ | 106 [J| 105 EXISTING PLUMBING

FIXTURES AND TOILET
ACCESSORIES
M —3
oM = _
VESTIBULE OFFICE OFFICE N
! [] | — —]

@ 3 MAIN LEVEL NEW WORK
1/8" = 10"

C:\Users\J.wagener\Documents\_Oak Park Fire Station 1_v23_ALT #3_J.Wagener.rvt

STUDIO|GC

architecture + interiors

223 West Jackson Boulevard, Suite 1200
Chicago, lllinois 60606
(312) 253-3400

Second Floor Bunk House Floor Plan

Village of Oak Park

100 N Euclid Ave, Oak Park, IL 60301

NO

KEY PLAN
ISSUE - DATE
ISSUED FOR - 1/31/2024
BIDDING .

ADDENDUM #1 . 2/20/2024

DEMOLITION &
NEW WORK

23016C

PLANS

Al1.00

COPYRIGHT 2024, STUDIOGC, INC.



C:\Users\yac\Documents\1475D2_0Oak Park Fire Station 1_MEP Central_V23_andy5HQ8V.rvt

-

GENERAL NOTE:

CONTRACTOR SHALL MAINTAIN FIRE RATING OF ALL PARTITIONS FOR NEW
PENETRATIONS. ANY PENETRATIONS THROUGH WALLS AND FLOORS SHALL
BE PROPERLY SEALED AND TREATED TO MAINTAIN THE FIRE STOPPING
RATING OF THE WALL. CABLING SHALL NOT PENETRATE WALLS UNLESS
ROUTED THROUGH RACEWAY SYSTEM OR ROUTED ABOVE ACCESSIBLE
CEILNGS THROUGH METALLIC CONDUIT SLEEVES, EXTENDING A MINIMUM
OF 6" EACH SIDE OF THE WALL WITH PROTECTIVE END BUSHINGS TO
PREVENT DAMAGE TO CABLES. VOIDS AROUND SLEEVES SHALL BE SEALED
WITH APPROPRIATE MATERIALS AS TO MAINTAIN THE ACOUSTIC OR FIRE
RATING OF WALLS ABOVE AND BELOW CEILINGS. CABLES RAN THROUGH
VOIDS WITHOUT SLEEVES OR RACEWAYS WILL NOT BE ACCEPTABLE.
CONTRACTOR SHALL VERIFY EXISTING FIRE PARTITIONS IN THE FIELD.

*

2\

NG

GENERAL NOTE:

INCIDENTAL WORK MAY ALSO BE NECESSARY DUE TO CHANGES
AFFECTING, FIRE ALARM, ELECTRICAL, OR OTHER SYSTEMS. SUCH
INCIDENTAL WORK 1S ALSO PART OF THIS CONTRACT. INSPECT THOSE
AREAS, ASCERTAIN WORK NEEDED, AND DO THAT WORK IN ACCORD WITH
THE CONTRACT REQUIREMENTS, AT NO ADDITIONAL COST. THE REMOVAL #
REINSTALLATION OF EXISTING WORK TO ACCOMMODATE CHANGES TO
EXISTING, OR INSTALLATION OF, ELECTRICAL, OTHER SYSTEMS 1S ALSO
PART OF THIS CONTRACT.

N (7

GENERAL NOTE:

\_ ENGINEER.

(

EXISTING CONDITIONS WERE OBTAINED FROM EXISTING AS-BUILT
DRAWINGS AND CURSORY FIELD OBSERVATION. THIS CONTRACTOR SHALL
IDENTIFY ANY DISCREPANCIES IN THE FIELD AND REPORT THEM TO THE

ZARA\S

BIDDING NOTE:

SEE DRAWINGS ME 1.0 FOR GENERAL NOTES AND
ADDITIONAL DETAILS APPLICABLE TO THIS TRADE'S
WORK.

— &

EXISTING MAIN SWITCHBOARD

ELECTRICAL SYMBOL LIST (NOTE: NOT ALL SYMBOLS ARE USED IN THE PROJECT.)

(GFLUSBWP) 20A. 2P, 3 WIRE, GROUNDING TYPE, |25V. SPECIFICATION-GRADE, TAMPER-RESISTANT TYPE DUPLEX RECEPTACLE NEMA 5-20R
INSTALLED + 16" A.F.F. UNLESS NOTED OTHERWISE.

(GFL,USB)

bid

8(GFI,USB)

UTILIZE EXISTING FUSIBLE

- "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT CIRCUIT INTERRUPTER.
- "USB" DENOTES RECEPTACLE EQUIPPED WITH (2) USB PORTS.
- "WP" DENOTES WEATHER-RESISTANT RECEPTACLE WITH LOW-PROFILE WHILE-IN-USE WEATHERPROOF COVER.

20A. 2P, 3 WIRE, GROUNDING TYPE, 125V. SPECIFICATION-GRADE, TAMPER-RESISTANT TYPE DUPLEX RECEPTACLE NEMA 5-20R

INSTALLED 6" ABOVE COUNTER TOP OR +42" A.F.F. UNLESS NOTED OTHERWISE.
- "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT CIRCUIT INTERRUPTER.
- "USB" DENOTES RECEPTACLE EQUIPPED WITH (2) USB PORTS.

TWO 20A. 2P, 3 WIRE, GROUNDING TYPE, SPECIFICATION-GRADE, TAMPER-RESISTANT TYPE DUPLEX RECEPTACLES NEMA 5-20R
INSTALLED + 16" A.F.F. UNLESS NOTED OTHERWISE.

- "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT CIRCUIT INTERRUPTER.
- "USB" DENOTES RECEPTACLE EQUIPPED WITH (2) USB PORTS.

CIRCUIT BREAKER PANELBOARD.

NON-FUSED SAFETY DISCONNECT SWITCH, AMPERE RATING AND NUMBER OF POLES AS NOTED.

FUSED DISCONNECT SWITCH, AMPERE RATING, NUMBER OF POLES AND FUSE SIZE AS NOTED.

MANUAL MOTOR STARTER, THERMAL OVERLOAD TOGGLE SWITCH.

CEILING JUNCTION BOX.

WALL MOUNTED JUNCTION BOX.

JUNCTION BOX WITH FLEXIBLE CONDUIT FOR FINAL CONNECTION TO EQUIPMENT.

THERMOSTAT, PROVIDE RECESSED JUNCTION BOX AND CONDUIT STUB-UP, REFER TO MECHANICAL FOR EXACT QUANTITY AND

LOCATION.

LOCATION.

OR AS NOTED.

SWITCHES OR PROVIDE NEW
FUSIBLE SWITCHES TO SERVE NEW

REPLACEMENT EQUIPMENT. REFER
TO ELECTRICAL RISER DIAGRAM
FOR ADDITIONAL INFORMATION.

DENOTES CONDUIT HOMERUN, 3/4" MINIMUM, PANEL DESTINATION AND CIRCUIT NUMBER(S) AS INDICATED.

SHORT TICK MARK DENOTES LINE (HOT) OR SWITCH LEG CONDUCTOR, #12 MINIMUM AWG.
LONG TICK MARK DENOTES NEUTRAL CONDUCTOR, #10 AWG MINIMUM.

DENOTES INSULATED GROUND WIRE, #12 AWG MINIMUM.

1 N.T.S.

PROVIDE STAINLESS STEEL UNISTRUT
SUPPORT CHANNEL FOR MOUNTING OF
ELECTRICAL EQUIPMENT. UNISTRUT
SHALL BE ANCHORED TO EQUIPMENT
SUPPORT RAILS. COORDINATE FINAL
LOCATION WITH OTHERS TO ENSURE
PROPER CLEARANCES FOR EQUIPMENT
ARE MAINTAINED.

EQUIPMENT DISCONNECT SWITCH.
COORDINATE FINAL LOCATION

CONDUITS SHALL FOLLOW
/ MECHANICAL PIPING TO
BUILDING INTERIOR.

OUTDOOR MECHANICAL UNIT ON
/EQUIPI\/IENT SUPPORT RAILS.

13

WITH OTHERS TO MAINTAIN

3-FOOT WORKING SPACE IN
FRONT OF ELECTRICAL EQUIPMENT.

WP
OUTDOOR SERVICE ————— G ®

RECEPTACLE, WHERE a

INDICATED.

N—

PLAN VIEW

PROVIDE CHANNEL ——

END CAPS. (TYP.)

PROVIDE UNISTRUT OR
EQUAL SUPPORT CHAN
AS REQUIRED.

PROVIDE SUPPORT BASE

WITH BOLT ANCHORS.
(TYP.)

EQUIPMENT SUPPORT
RAILS (TYP.)

)
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ELEVATION VIEW

ROOF MOUNTED EQUIPMENT INSTALLATION DETAIL

NO SCALE
NOTES:

I INCLUDE BRACING HARDWARE FOR STABILITY WHERE DISCONNECT MOUNTING 15 REQUIRED.

I

——DISCONNECT SWITCH AS

INDICATED ON PLANOS.

_—LIQUID-TIGHT FLEXIBLE METAL

CONDUIT FOR CONNECTION
TO EQUIPMENT.

—OUTDOOR SERVICE

RECEPTACLE, WHERE
INDICATED ON PLANS.

CO2 SENSOR, PROVIDE RECESSED JUNCTION BOX AND CONDUIT STUB-UP, REFER TO MECHANICAL FOR EXACT QUANTITY AND

CONDUIT ROUTED CONCEALED IN WALLS AND CEILING. HASH MARKS DENOTE QUANTITY OF #12 MINIMUM AWG CONDUCTORS

CONDUIT ROUTED EXPOSED. INSTALL PARALLEL TO WALLS AND CEILINGS. HASH MARKS DENOTE QUANTITY OF #1 2 MINIMUM
AWG CONDUCTORS OR AS NOTED.

GROUND FLOOR

ELECTRICAL SPECIFICATIONS

I ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE NATIONAL ELECTRICAL CODE WITH VILLAGE OF OAK PARK AMENDMENTS.

2. PROVIDE ALL PERMITS AND INSPECTION FEES.

3. ALL MATERIAL AND LABOR SHALL BE GUARANTEED FOR ONE YEAR AFTER FINAL ACCEPTANCE BY THE OWNER.

4. CONTRACTOR SHALL PROVIDE ALL THEIR OWN RIGGING, SCAFFOLDING, RUBBISH REMOVAL, AND LEAVE SPACE BROOM CLEAN.

5. MINIMUM SIZE CONDUIT SHALL BE 3/4" EMT, PROVIDE IMC FOR CONDUITS 2" AND LARGER OR WHERE EXPOSED TO WET OR DAMP LOCATIONS. EMT FITTINGS SHALL BE COMPRESSION TYPE. IMC
SHALL HAVE THREADED CONNECTIONS. TRANSITION TO LIQUID-TIGHT FLEXIBLE METAL CONDUIT FOR FINAL CONNECTION (MAXIMUM LAST 6 FEET) OF CONDUCTORS SERVING EQUIPMENT SUBJECT

TO VIBRATION.

6. MINIMUM SIZE CONDUCTOR SHALL BE #12 THHN, OR THWN WHERE REQUIRED, WITH #14 USED FOR CONTROL WIRING. CONDUCTOR MATERIAL SHALL BE COPPER ONLY.

7.  PROVIDE SEPARATE, INSULATED EQUIPMENT GROUNDING CONDUCTOR WITHIN EACH FEEDER AND BRANCH CIRCUIT RACEWAY. TERMINATE EACH END ON SUITABLE LUG, BUS, OR BUSHING.

8. BRANCH CIRCUIT CONDUCTORS FOR 20 AMP RECEPTACLES AND LIGHTING CIRCUITS SHALL BE ADJUSTED FOR VOLTAGE DROP:

A. 120/208V: 0O-75' -
75-150" -
150-225" -
0-100
100-200" -
200-300" -

B. 277/480V:

#1 2AWG MINIMUM
#1 OAWG MINIMUM
#8AWG MINIMUM
#1 2AWG MINIMUM
#1 OAWG MINIMUM
#3AWG MINIMUM

9. CONDUCTOR SIZES #14 AWG, #12 AWG, AND #10 AWG SHALL BE SOLID. CONDUCTOR SIZES #8 AWG AND LARGER SHALL BE STRANDED. ALL CONDUCTORS SHALL BE COLOR CODED.

10. CONTRACTOR SHALL PROVIDE ALL NECESSARY CUTTING AND PATCHING INCLUDING SLEEVES AND INSERTS.

|1, THE COLOR AND FINISH OF ALL MATERIALS SHALL BE SUBJECT TO REVIEW AND APPROVAL OF OWNER OR ENGINEER. PROVIDE SHOFP DRAWINGS REQUIRED FOR FINISH AND COLOR SELECTION.

I2. ALL NEW CIRCUIT BREAKERS SHALL BE BOLT-ON BREAKERS COMPATIBLE WITH EXISTING PANELBOARD. PROVIDE TYPEWRITTEN DIRECTORIES IN ALL PANELS.

|3. BEFORE SUBMITTING THEIR BID, CONTRACTOR SHALL VISIT THE SITE TO ASCERTAIN ALL WORK INVOLVED IN THE PROJECT.

| 4. CONTRACTOR SHALL COORDINATE THEIR WORK WITH OTHER CONTRACTORS ON THE PROJECT.

I5. CONTRACTOR SHALL MAKE NECESSARY MODIFICATIONS AND ADJUSTMENTS TO ALL ELECTRICAL ITEMS AND EQUIPMENT AS MAY BE REQUIRED BY THIS WORK.

16, ALL ELECTRICAL EQUIPMENT MUST MAINTAIN WORKING CLEARANCES AS REQUIRED BY CEC.

|7. FLEXIBLE RACEWAY SYSTEMS SHALL NOT BE USED TO PENETRATE ROOFS, FLOORS, OR AIR/MOISTURE BARRIERS.

1&. RACEWAY SYSTEMS SHALL NOT BE ROUTED THROUGH OR IN HVAC DUCTS.

19. CONTRACTOR SHALL BE RESPONSIBLE AND PAY FOR ALL CORING, CUTTING, PATCHING, REPAIRING, REFINISHING, AND REMOVAL/REPLACEMENT OF NEW OR EXISTING BUILDING CONSTRUCTION
REQUIRED TO ACCOMMODATE THE INSTALLATION OR REMOVAL OF THEIR WORK. REMOVE, STORE, AND REINSTALL CEILING TILES AS REQUIRED TO INSTALL WORK ABOVE EXISTING REMOVABLE
CEILINGS WHICH REMAIN; REPLACE TILES BROKEN OR DAMAGED DURING CONSTRUCTION. ALL PATCHING, REPAIRING, AND REFINISHING WORK TO OTHER FINISHES AND STRUCTURAL ELEMENTS
SHALL BE PERFORMED BY THOSE REGULARLY INVOLVED IN THAT TRADE AND SHALL MATCH THE ADJACENT CONSTRUCTION AS CLOSELY AS POSSIBLE WHILE MAINTAINING EXISTING FIRE RATINGS.
CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING EXISTING FIRE RATINGS OF CEILINGS AND PARTITIONS SYSTEMS. CARE SHALL BE TAKEN SO AS NOT TO DAMAGE ANY EXISTING BUILDING
CONSTRUCTION OR ITEMS THAT ARE TO REMAIN. ANY EXISTING FINISHES THAT ARE DAMAGED DURING THE INSTALLATION OF NEW WORK OR REMOVAL OF EXISTING WORK SHALL BE REPAIRED,
REPLACED, AND PAID FOR BY THE INSTALLING CONTRACTOR TO THE SATISFACTION OF THE ARCHITECT AND OWNER. REFER TO ARCHITECTURAL DRAWINGS FOR EXISTING BUILDING CONSTRUCTION
THAT 15 TO REMAIN AND, THEREFORE, SUBJECT TO PATCHING, REPAIRING, REFINISHING, AND REMOVAL/REPLACEMENT.

20. ALL PENETRATIONS THROUGH EXTERIOR WALL SHALL BE SEALED WATER TIGHT PER ARCHITECT'S REQUIREMENTS.

21. DISCONNECTS

ACCEPTABLE MANUFACTURERS: EATON, SQUARE D, OR SIEMENS

THE CONTRACTOR SHALL FURNISH AND INSTALL ALL FUSIBLE OR NON-FUSIBLE DISCONNECT SWITCHES AS SHOWN ON THE DRAWINGS AND AS SPECIFIED HEREIN.

PROVIDE HEAVY DUTY, KNIFE SWITCH TYPE DISCONNECT SWITCHES FOR ALL ELECTRICALLY OPERATED EQUIPMENT NEMA RATED FOR SIZE AND LOCATION. DISCONNECT SWITCHES SHALL BE PLENUM
RATED OR WEATHERPROOF WHERE REQUIRED. HANDLE SHALL BE LOCKABLE IN THE 'OFF POSITION. PROVIDE A PLASTIC LAMINATE INSCRIPTION PLATE WITH RIVETS FOR IDENTIFICATION. (PULLOUT
SWITCHES ARE NOT APPROVED.) FOR FUSIBLE DISCONNECT SWITCHES, PROVIDE FUSE CLIPS DESIGNED TO ACCOMMODATE NEMA FU I, CLASS R FUSES.

CONTRACTOR TO SUBMIT SHOP DRAWINGS ON THIS ITEM.

4#10, 1#10G. IN

3/4'C. TO NEW
EQUIPMENT

'ACCU-2' ON ROOF.
4#10, 1#10G. IN

3/4'C. TO NEW
EQUIPMENT

'ACCU-3" ON ROOF.
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EXISTING MAIN SWITCHBOARD
208/120V-3PH-4W
|,200A RATED

WITH I-T-E FUSIBLE SWITCHES

PARTIAL ELECTRICAL RISER DIAGRAM

MANUFACTURED BY ILLINOIS SWITCHBOARD

NO SCALE
NOTES :

I REFER TO PLANS FOR LOCATIONS OF EQUIPMENT.

UTILIZE EXISTING 240VAC. 3-POLE. 200AMP. RATED FUSIBLE
SWITCH MADE AVAILABLE FROM REMOVAL OF EXISTING
FURNACE UNITS TO SERVE NEW REPLACEMENT EQUIPMENT
INDICATED. PROVIDE NEW FUSE SIZES INDICATED OF TYPE AND
AIC RATING TO MATCH EXISTING FUSIBLE SWITCH. INCLUDE NEW
MICARTA PLACARD WITH WHITE LETTERS ON BLACK
BACKGROUND TO INDICATE LOAD SERVED.

EXISTING 240VAC. 2-POLE. 200AMP. RATED FUSIBLE SWITCH
SERVING EXISTING FURNACE UNITS SCHEDULED TO BE
REPLACED SHALL BE DISCONNECTED AND REMOVED TO MAKE
ROOM FOR NEW FUSIBLE SWITCH.

UTILIZE BUSSED SPACE MADE AVAILABLE FROM REMOVAL OF
EXISTING FUSIBLE SWITCHES, PROVIDE NEW TWIN-MOUNTED
240VAC. 3-POLE. 200AMP. RATED SIEMENS/I-T-E 'VACU-BREAK
FUSIBLE SWITCH OF TYPE COMPATIBLE WITH EXISTING
SWITCHBOARD TO SERVE NEW REPLACEMENT EQUIPMENT
INDICATED. PROVIDE NEW FUSE SIZES INDICATED OF TYPE AND
AIC RATING TO MATCH NEW FUSIBLE SWITCH. INCLUDE NEW
MICARTA PLACARD WITH WHITE LETTERS ON BLACK
BACKGROUND TO INDICATE LOAD SERVED, AND BLANK
HEAVY-GAUGE STEEL PLATE TO CONCEAL ANY OPENINGS. CONTACT
ILLINOIS SWITCHBOARD IN ADDISON, IL FOR FABRICATION OF
PARTS WHERE REQUIRED FOR A COMPLETE INSTALLATION.

UTILIZE EXISTING 240VAC. 60AMP. RATED FUSIBLE SWITCH
MADE AVAILABLE FROM REMOVAL OF EXISTING CONDENSING
UNITS TO SERVE NEW REPLACEMENT EQUIPMENT INDICATED.
PROVIDE NEW FEEDS AND NEW 30A FUSES OF TYPE AND AIC
RATING TO MATCH EXISTING FUSIBLE SWITCHES. INCLUDE NEW
MICARTA PLACARD WITH WHITE LETTERS ON BLACK
BACKGROUND TO INDICATE LOAD SERVED.
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ON THE MAIN LEVEL) TO BE REMOVED AND REPLACED. ALL ASSOCIATED
REFRIGERANT PIPING AND THE REFRIGERANT ARE TO BE MECHANICAL,
DEMOLISHED. SELECTIVE DEMOLITION OF THE WALLS AND CEILINGS ELECTRICAL, PLUMBING,
SHALL BE PROVIDED AS SHOWN ON THE DRAWINGS. NEW PIPING AND FIRE PROTECTION
REFRIGERANT SHALL BE PROVIDED. NEW CONNECTIONS AND ENGINEERS
INTEGRATION OF EQUIPMENT TO BE PROVIDED. RESTORATION OF WALLS
AND CEILINGS SHALL BE PROVIDED AS SHOWN.
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GENERAL NOTES

GENERAL NOTES

PROJECT NOTES

PROJECT NOTES

1.) REFER TO THE PROJECT MANUAL FOR BIDDING REQUIREMENTS, CONTRACT
FORMS, GENERAL CONDITIONS OF THE CONTRACT, SUPPLEMENTARY
CONDITIONS OF THE CONTRACT, AND TECHNICAL SPECIFICATIONS.

2.) EACH CONTRACTOR SHALL BE RESPONSIBLE FOR VISITING THE PROJECT SITE
AND OBSERVING THE SURROUNDING CONDITIONS PRIOR TO SUBMITTING A BID
FOR THIS PROJECT. CONTRACTORS SHALL PROMPTLY CONTACT THE ARCHITECT
IN WRITING IF THERE IS A CONFLICT BETWEEN THE DRAWINGS AND EXISTING
CONDITIONS, OR OTHER QUESTIONS ARISE FROM THE CONTRACTOR'S
OBSERVATIONS.

3.) SEVERAL ITEMS ON THE DRAWINGS ARE INDICATED AS AN ALTERNATE. THE
SCOPE OF THESE ITEMS ARE EXPLAINED IN THE SECTION 012300 - ALTERNATES
WITHIN THE PROJECT MANUAL.

4.) ALL REQUIRED PRE-INSTALLATION MEETINGS AND MOCKUPS FOR CRITICAL
WORK SHALL BE PERFORMED PRIOR TO COMMENCEMENT. EACH CONTRACTOR
SHALL BE RESPONSIBLE FOR COORDINATING ADDITIONAL MEETINGS AND
MOCKUPS WITH THE ARCHITECT AS THEY DEEM NECESSARY. SUCH WORK SHALL
BE CONSIDERED PART OF THIS CONTRACT AND THE CONTRACTORS SHALL BE
RESPONSIBLE FOR PROVIDING SUCH WORK IN THEIR BID.

5.) EACH CONTRACTOR SHALL COORDINATE THEIR WORK WITH ALL OTHER
TRADES.

6.) WHERE DISCREPANCIES EXIST BETWEEN THE DRAWINGS OF THE VARIOUS
TRADES, PROMPTLY REPORT THE DISCREPANCIES TO THE ARCHITECT IN
WRITING FOR RESOLUTION BEFORE PROCEEDING WITH THE WORK.

7.) WHERE ANY PROVISIONS OF THE DRAWINGS AND SPECIFICATIONS CONFLICT
WITH ONE ANOTHER, THE MORE STRINGENT OR COSTLY REQUIREMENT SHALL
GOVERN UNLESS SPECIFICALLY DIRECTED OTHERWISE BY THE ARCHITECT.

8.) EACH CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL FIELD CONDITIONS,
MATERIALS, CONSTRUCTION METHODS AND DIMENSIONS PRIOR TO
COMMENCING HIS WORK. CONTRACTORS SHALL PROMPTLY CONTACT THE
ARCHITECT IN WRITING IF ISSUES OR QUESTIONS ARISE. COMMENCEMENT OF
THE WORK BY A CONTRACTOR CONSTITUTES HIS ACCEPTANCE OF EXISTING
CONDITIONS, AS WELL AS TAKING ON THE RESPONSIBILITY FOR ALL
UNACCEPTABLE WORK CAUSED BY PREVIOUS CONDITIONS.

9.) ANY MATERIALS ORDERED, FABRICATED, OR INSTALLED PRIOR TO THE
ARCHITECT'S REVIEW AND APPROVAL OF REQUIRED SUBMITTALS, AND
ASSOCIATED SUBMITTALS PERTAINING TO THE WORK, IS DONE SO AT EACH
CONTRACTOR'S OWN RISK. THE OWNER AND ARCHITECT ASSUME NO
RESPONSIBILITY FOR DELAYS OR ADDED COSTS INCURRED BY ANY
CONTRACTOR AS A RESULT OF WORK INSTALLED OR COMPLETED WITHOUT
PROPER SUBMITTAL REVIEW AND APPROVAL.

10.) ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH ALL APPLICABLE
LOCAL, STATE, NATIONAL CODES AND ORDINANCES AND ALL AUTHORITIES
HAVING JURISDICTION. EACH CONTRACTOR IS RESPONSIBLE FOR FAMILIARIZING
HIMSELF WITH ALL APPLICABLE CODES AND ORDINANCES AND THE
REQUIREMENTS OF AUTHORITIES HAVING JURISDICTION PRIOR TO SUBMITTING
BIDS FOR THIS PROJECTS. SEE TITLE PAGE FOR ALL LIST OF ADOPTED CODES.

11.) GENERAL CODE AND LIFE SAFETY INFORMATION FOR THIS PROJECT IS
INDICATED ON THE G-SERIES SHEETS. INFORMATION PROVIDED IS NOT
COMPREHENSIVE. CONTRACTORS SHALL BE RESPONSIBLE FOR PERFORMING
WORK AS NOTED IN GENERAL NOTE 10.

12.) DO NOT SCALE DRAWINGS; READ DIMENSIONS ONLY. IF A REQUIRED
DIMENSION IS NOT INDICATED OR ANY DIMENSIONING DISCREPANCIES EXIST ON
THE DRAWINGS THE CONTRACTOR SHALL PROMPTLY WRITE TO THE ARCHITECT
FOR RESOLUTION.

13.) CONTRACTORS SHALL NOT CUT STRUCTURAL ELEMENTS OR MEMBERS IN A
MANNER RESULTING IN A REDUCTION OF LOAD CARRYING CAPACITY OR LOAD
DEFLECTION RATIO.

14.) ALL STRUCTURAL ITEMS, INCLUDING BUT NOT LIMITED TO, BEAMS, LINTELS,
JOISTS, DECKS, MASONRY TIES, BOND BEAMS, COLUMNS, CONNECTIONS AND
CONNECTORS, ETC., APPEARING ON ARCHITECTURAL DRAWINGS ARE ONLY
SHOWN TO ILLUSTRATE RELATIONSHIPS TO OTHER BUILDING MATERIALS AND
SYSTEMS AND SHALL BE CONSIDERED FOR INFORMATION ONLY. REFER TO
STRUCTURAL DRAWINGS FOR DETAILED CONFIGURATIONS, TYPES, SIZES,
CONNECTIONS, NOTES, AND SCHEDULES.

15.) ALL COLD FORMED METAL FRAMING APPEARING ON ARCHITECTURAL
DRAWINGS ARE SHOWN TO ILLUSTRATE INTENT. THE CONTRACTOR, AS PART OF
DELEGATED DESIGN SUBMITTAL RESPONSIBILITY UNDER HIS SCOPE, ISTO
PROVIDE CONNECTIONS, ACCESSORIES, AND CONFIGURATIONS REQUIRED TO
MEET THE SPECIFICATIONS.

16.) ALL PLUMBING, HVAC, ELECTRICAL, AND FIRE PROTECTION ITEMS
APPEARING ON ARCHITECTURAL DRAWINGS ARE ONLY SHOWN TO ILLUSTRATE
RELATIONSHIPS TO OTHER BUILDING MATERIALS AND SYSTEMS AND SHALL BE
CONSIDERED FOR INFORMATION ONLY. REFER TO EACH DISCIPLINES DRAWINGS
FOR DETAILED CONFIGURATIONS, TYPES, SIZES, CONNECTIONS, NOTES, AND
SCHEDULES.

17.) ALL PLUMBING, HVAC, ELECTRICAL AND FIRE PROTECTION ROUGH-IN WORK
IN FINISHED AREAS SHALL BE CONCEALED IN AVAILABLE CEILING, WALL AND
FLOOR SPACES.

18.) ALL PIPE PENETRATIONS THROUGH THE NEW OR EXISTING SLAB ON GRADE,
WALLS BELOW GRADE, AND EXTERIOR WALLS SHALL BE WATER SEALED. WHERE
PENETRATIONS ARE REQUIRED TO BE FIRE SEALED PER THE CONTRACT
DOCUMENTS, THE WATER SEAL SHALL BE IN ADDITION. THE FIRE SEALANT SHALL
BE INSTALLED FIRST (DEPRESSED A MINIMUM OF 3/4 INCH) AND WITH THE WATER
SEAL INSTALLED OVER THE TOP. AN APPROPRIATE BOND BREAKER SHALL BE
INSTALLED IN BETWEEN THE TWO TYPES OF SEALANT.

ALL DUCT PENETRATIONS THROUGH THE NEW OR EXISTING SLAB ON GRADE,
WALLS BELOW GRADE, AND EXTERIOR WALLS SHALL BE FLASHED WITH A
PREFABRICATED COLLAR AND WATER SEALED. WHERE PENETRATIONS ARE
REQUIRED TO BE FIRE SEALED PER THE CONTRACT DOCUMENTS, THE WATER
SEAL SHALL BE IN ADDITION. THE FIRE SEALANT SHALL BE INSTALLED FIRST
(DEPRESSED A MINIMUM OF 3/4 INCH) AND WITH THE WATER SEAL INSTALLED
OVER THE TOP. AN APPROPRIATE BOND BREAKER SHALL BE INSTALLED IN
BETWEEN THE TWO TYPES OF SEALANT.

19.) ALL PIPE AND DUCT PENETRATIONS THROUGH THE NEW OR EXISTING ROOF
DECK SHALL BE FLASHED WITH A PREFABRICATED BOOT/COLLAR AND WATER
SEALED.

20.) ROOF FLASHING DETAILS ARE GENERIC AND SHALL BE FINALIZED DURING
SHOP DRAWING SUBMITTALS BASED ON THE ROOFING MANUFACTURER'S
STANDARD DETAILS.

21.) PROVIDE GROUTED CELLS IN MASONRY WALLS TO ANCHOR ALL WALL
MOUNTED ITEMS INCLUDING, BUT NOT LIMITED TO; MILLWORK, CASEWORK,
WALL CABINETS, HANDRAILS, COAT RACKS, WALL HOOKS, DOOR STOPS, TOILET
ACCESSORIES, OWNER FURNISHED EQUIPMENT, SHELVING, LIGHT FIXTURES,
LIFE SAFETY EQUIPMENT AND OTHER SIMILAR ITEMS. THE AREA OF CELLS TO
BE GROUTED SHOULD MATCH THE SIZE OF THE MOUNTED COMPONENT OR AT A
MINIMUM HAVE GROUTED CELLS BEHIND EACH FASTENER POINT.

22.) PROVIDE FIRE TREATED WOOD OR STEEL FRAME BLOCKING, AS REQUIRED,
IN FRAMED WALLS AND CEILINGS TO ANCHOR ALL WALL AND CEILING MOUNTED
ITEMS INCLUDING, BUT NOT LIMITED TO; MILLWORK, CASEWORK, WALL
CABINETS, HANDRAILS, COAT RACKS, WALL HOOKS, DOOR STOPS, TOILET
ACCESSORIES, OWNER FURNISHED EQUIPMENT, SHELVING, LIGHT FIXTURES,
LIFE SAFETY EQUIPMENT AND OTHER SIMILAR ITEMS.

23.) WOOD BLOCKING AND METAL FRAMING IS SHOWN GENERICALLY IN DETAILS
TO ACHIEVE THE DESIRED OVERALL DESIGN INTENT. ITS RELATIONSHIP TO
OTHER MATERIALS CAN BE ALTERED OR REPLACED AS REQUIRED BY
APPROPRIATE CONSTRUCTION PRACTICES TO ACHIEVE THE FINAL APPEARANCE
INDICATED ON THE DRAWINGS.

24.) THE PERIMETER OF ALL OPENINGS ARE TO BE BACKED AS NECESSARY AND
SEALED, INTERIOR AND EXTERIOR.

25.) THE PERIMETER OF ALL PENETRATIONS ARE TO BE BACKED AS NECESSARY
AND SEALED, INTERIOR AND EXTERIOR.

26.) ALL OPENINGS, INTERIOR AND EXTERIOR, THAT HAVE A RETURN FROM THE
MAIN FACE, SHALL HAVE THE RETURN FINISHED THE SAME AS THE MAIN
EXPOSED FACE U.N.O. THIS APPLIES TO BOTH SIDES OF ALL OPENINGS.

27.) CONTROL JOINTS IN MASONRY WALLS ARE TO BE PROVIDED AS SHOWN. IN
AREAS WHERE JOINTS ARE NOT SHOWN, THE CONTRACTOR SHALL PROVIDE
JOINTS AS FOLLOWS: 1. AT EVERY 20 FEET IN RUNNING WALLS AND 6 FEET
FROM CORNERS. 2. AT ALL CORNERS OF AN 'L, U, OR T' CONFIGURATION ON A
WALL SURFACE, A CONTROL JOINT SHALL BE PROVIDED TO DIVIDE THE
SECTIONS. THE CONTRACTOR IS TO REVIEW ALL LOCATIONS WITH THE
ARCHITECT IN THE FIELD PRIOR TO COMMENCING MASONRY INSTALLATION
REGARDLESS OF WHETHER JOINTS ARE SHOWN OR THE JOINTS ARE BEING
PROVIDED PER THE GUIDELINES NOTED HERE.

28.) PROVIDE BOND BREAKER MATERIAL AT CONTROL JOINTS WHERE JOINTS
ARE FULLY PARGED OR GROUTED.

29.) CONTROL JOINTS IN GYPSUM BOARD ARE TO BE PROVIDED AS SHOWN. IN
AREAS WHERE JOINTS ARE NOT SHOWN, THE CONTRACTOR SHALL PROVIDE
JOINTS AS FOLLOWS: 1. AT EVERY 30 FEET IN WALLS OR CEILINGS. 2. AT ALL
CORNERS OF AN 'L, U, OR T' CONFIGURATION ON A WALL OR CEILING SURFACE,
A CONTROL JOINT SHALL BE PROVIDED TO DIVIDE THE SECTIONS. THE
CONTRACTOR IS TO REVIEW ALL LOCATIONS WITH THE ARCHITECT IN THE FIELD
PRIOR TO COMMENCING CONTROL JOINT INSTALLATION REGARDLESS OF
WHETHER JOINTS ARE SHOWN OR THE JOINTS ARE BEING PROVIDED PER THE
GUIDELINES NOTED HERE.

30.) CONTROL JOINTS IN RATED ASSEMBLIES ARE TO BE TREATED AS NOT TO
COMPROMISE THE RATED ASSEMBLY. CONTRACTORS SHALL PROVIDE
APPROPRIATE BACKING MATERIAL AND FIRE STOPPING TO CLOSE THE CAVITY
AND PROVIDE AN APPROPRIATELY RATED SEALANT.

31.) THE TYPICAL CONDITION, UNLESS DETAILED OTHERWISE, WHERE GYPSUM
WALLBOARD MEETS ANY KIND OF DISSIMILAR SURFACE, INCLUDING BUT NOT
LIMITED TO MASONRY, WOOD, OR METAL, IS TO HAVE WALLBOARD EDGE
FINISHED WITH A PAINTED J-BEAD EDGE AND DRYWALL COMPOUND AND THE
JOINT CAULKED.

32.) WHENEVER MASONRY REQUIRES CUTTING TO ENCLOSE A STRUCTURAL
MEMBER, PROVIDE MAXIMUM THICKNESS POSSIBLE AND STILL PREVENT
CONTACT WITH THE STRUCTURE, EXCEPT FOR WALL TIES. USE THE SAME UNITS
AS IN WALL SO FACE TEXTURE AND APPEARANCE IS UNIFORM.

33.) CONTRACTORS SHALL FINISH DESIGNING AND FABRICATE ITEMS
DESIGNATED AS A "DELEGATED DESIGN" WITHIN THE SPECIFICATIONS.
COORDINATE WITH INDIVIDUAL SPECIFICATION SECTIONS FOR THESE ITEMS.

34.) CONTRACTORS SHALL CAREFULLY COORDINATE ALL WORK WITH
EQUIPMENT BEING FURNISHED BY THE OWNER AND INSTALLED BY THE
CONTRACTORS. ALL SHOP DRAWINGS AND OTHER SUBMITTALS SHALL BE
CAREFULLY COORDINATED ACCORDINGLY. CONTRACTORS SHALL PROVIDE FOR
SOME ADJUSTMENT IN FINAL DESIGN AND FABRICATION TO ACCOMMODATE
INSTALLATION OF EQUIPMENT.

35.) CONTRACTORS SHALL COORDINATE TESTING WITH OWNER'S PROVIDED
TESTING SERVICE. CONTRACTOR SHALL PROVIDE TESTING SERVICES AS PART
OF THEIR BID FOR THOSE TESTS SPECIFICALLY NOTED AS CONTRACTOR'S
RESPONSIBILITY WITHIN THE INDIVIDUAL SPECIFICATIONS SECTIONS.

1.) CONTRACTORS SHALL PROVIDE TEMPORARY BARRIERS AND CONTROLS IN
THE PROXIMITY OF SITE THROUGHOUT THE WORK DAY. CONTRACTORS
SHALL COORDINATE WITH THE LOCAL MUNICIPALITY AND OWNER TO LIMIT
DISRUPTION AND TO PROTECT LOCAL TRAFFIC AND RESIDENTS DURING THE
COURSE OF THE WORK.

2.) BEFORE BEGINNING WORK AT THE SITE AND THROUGHOUT THE COURSE OF
THE WORK, INSPECT AND VERIFY THE EXISTING CONDITIONS, MATERIALS,
DIMENSIONS, LOCATIONS AND CONDITIONS OF EVERY ITEM AFFECTED BY THE
WORK UNDER THIS CONTRACT AND REPORT DISCREPANCIES IMMEDIATELY TO
THE ARCHITECT IN WRITING FOR RESOLUTION BEFORE BEGINNING THE WORK
RELATED TO THAT BEING INSPECTED.

3.) BEFORE BEGINNING WORK AT THE SITE, INSPECT THE EXISTING BUILDING
AND DETERMINE THE EXTENT OF EXISTING CONSTRUCTION, BUILDING
SYSTEMS, FINISHES, SPECIALTIES, EQUIPMENT, FURNITURE AND OTHER ITEMS
WHICH MUST BE REMOVED AND REINSTALLED IN ORDER TO PERFORM THE
WORK UNDER THIS CONTRACT.

4.) THE DRAWINGS SHOW PRINCIPLE AREAS WHERE WORK MUST BE
ACCOMPLISHED UNDER THIS CONTRACT. INCIDENTAL WORK MAY ALSO BE
NECESSARY IN AREAS NOT SHOWN ON THE CONTRACT DRAWINGS AS
REQUIRED TO THE PRINCIPAL WORK DELINEATED WITHIN THIS SET. SUCH
INCIDENTAL WORK SHALL BE DONE PER THE CONTRACT DOCUMENT
REQUIREMENTS AND ALL APPLICABLE CODES. SEE TITLE PAGE FOR LIST OF
ADOPTED CODES. SUCH WORK SHALL BE CONSIDERED PART OF THIS
CONTRACT AND THE CONTRACTORS SHALL BE RESPONSIBLE FOR PROVIDING
SUCH WORK IN THEIR BID.

5.) CONTRACTORS SHALL PROVIDE NEW UNDAMAGED MATERIALS. ANY
DAMAGED MATERIALS, FIXTURES AND/OR FINISHES RECEIVED ARE NOT TO BE
INSTALLED AND RETURNED TO THE MANUFACTURER/DISTRIBUTOR.
INSTALLATION OF DAMAGED MATERIALS WILL BE REJECTED.

6.) PROTECT ALL EXISTING CONSTRUCTION, INFRASTRUCTURE, EQUIPMENT
AND FURNISHINGS TO REMAIN FROM DAMAGE. VIDEOTAPE/ PHOTOGRAPH
EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF WORK. TRADE
CONTRACTORS WILL REPAIR/ REPLACE OR CORRECT ANY AND ALL EXISTING
CONSTRUCTION, TO MATCH THAT DAMAGED BY CONSTRUCTION AND/OR
INSTALLATION PROCESS UNDER THIS CONTRACT AS NECESSARY AT NO
ADDITIONAL EXPENSE TO OWNER.

7.) REPAIR, PATCH AND REFINISH, OR REPLACE, ANY EXISTING CONSTRUCTION
AND INFRASTRUCTURE THAT IS DISTURBED OR DAMAGED DURING THE
COURSE OF THE WORK. SUCH REPAIR OR REPLACEMENT WORK IS TO MATCH
EXISTING CONSTRUCTION IN QUALITY, CHARACTER AND FINISH.

8.) WHERE MATCH EXISTING IS INDICATED OR NEEDED, THE NEW
CONSTRUCTION, INFRASTRUCTURE OR FINISHES REQUIRED TO COMPLETE
THE WORK SHALL MATCH THE EXISTING IN SHAPE, CONFIGURATION,
CHARACTERISTIC AND PROPERTY.

9.) CONTRACTORS SHALL USE EXISTING INFRASTRUCTURE TO COMPLETE
BUILDING SYSTEM INSTALLATION AS MUCH AS POSSIBLE.

10.) SHOULD DISCREPANCIES APPEAR AMONG THE CONTRACT DOCUMENTS
OR BETWEEN THE CONTRACT DOCUMENTS AND EXISTING SITE CONDITIONS,
THE CONTRACTOR SHALL REQUEST AN INTERPRETATION FROM THE
ARCHITECT BEFORE THE BIDDING PERIOD IS COMPLETE. IF THE
CONTRACTORS FAIL TO MAKE SUCH REQUESTS, IT IS PRESUMED THAT BOTH
PROVISIONS WERE INCLUDED IN THE BID, AND THE ARCHITECT SHALL
DETERMINE WHICH OF THE CONFLICTING REQUIREMENTS SHALL GOVERN. THE
CONTRACTORS SHALL PERFORM THE WORK AT NO ADDITIONAL COST TO THE
OWNER IN ACCORDANCE WITH THE ARCHITECT'S DETERMINATION.

11.) WHERE CONFLICT EXISTS BETWEEN, OR WITHIN, THE CONTRACT
DOCUMENTS, BETWEEN THE CONTRACT DOCUMENTS AND APPLICABLE
STANDARDS, CODES, ORDINANCES, OR MANUFACTURERS'
RECOMMENDATIONS, AND CLARIFICATION HAS NOT BEEN REQUESTED FROM
THE ARCHITECT PRIOR TO THE CLOSE OF BIDDING AS PROVIDED FOR ABOVE
(NOTE 10), THE MORE STRINGENT OR HIGHER QUALITY STANDARD SHALL
PREVAIL. LARGE SCALE DRAWINGS SHALL TAKE PRECEDENCE OVER SMALL
SCALE DRAWINGS, FIGURED DIMENSIONS ON THE DRAWINGS OVER SCALED
DIMENSIONS, AND NOTED MATERIAL OVER GRAPHIC REPRESENTATIONS.

12.) THE CONTRACTORS SHALL PROVIDE ALL WORK AND MATERIALS WHICH
ANY SECTION OR PART OF THE DRAWINGS, SPECIFICATIONS, OR CONDITIONS
REQUIRE HIM TO PROVIDE FOR ALL SIMILAR WORK. THIS SHALL APPLY TO ALL
SIMILAR WORK REGARDLESS OF WHETHER SUCH REQUIREMENT IS OR IS NOT
FAITHFULLY REPEATED IN OTHER PARTS OF THE CONTRACT DOCUMENTS,
THEREOF TO WHICH, THE PROVISIONS MIGHT BE APPROPRIATE.

13.) PERFORM WORK SO AS NOT TO ADVERSELY AFFECT THE PERFORMANCE
OR OPERATION OF THE BUILDING OR CAUSE THE EXISTING STRUCTURE TO
BECOME UNSAFE OR CAUSE AN INCREASE IN REQUIRED OWNER
MAINTENANCE TO THE EXISTING BUILDING SYSTEMS TO REMAIN.

14.) EPROM WORK TO MAINTAIN WEATHER TIGHT CONSTRUCTION OF THE
EXISTING BUILDING AT ALL TIMES.

15.) CONFINE OPERATIONS TO AREAS WITHIN CONTRACT LIMITS INDICATED
AND AS SPECIFICALLY ALLOWED BY THE OWNER PER WRITTEN APPROVAL.
AREAS OF THE SITE BEYOND THE LIMITS OF THE CONTRACT OPERATIONS ARE
NOT TO BE DISTURBED. CONTRACTORS SHALL BE RESPONSIBLE FOR REPAIR
AND RESTORATION OF ANY EXISTING SITE CONSTRUCTION DAMAGED OUTSIDE
OF THE CONTRACT LIMITS.

16.) KEEP CONSTRUCTION ENTRANCES AND LOCAL ACCESS ROAD SERVING
THE SITE CLEAN AND CLEAR AT ALL TIMES. SCHEDULE DELIVERIES TO MINIMIZE
SPACE AND TIME REQUIRED FOR STORAGE OF MATERIALS ON SITE.

17.) CONTRACTORS ARE RESPONSIBLE FOR THEIR OWN CLEANUP AT THE END
OF EACH WORK DAY THROUGHOUT THE COURSE OF THE PROJECT.

18.) CONTRACTORS SHALL PROVIDE A FINAL CLEANUP AT THE END OF THE
PROJECT PRIOR TO FINAL COMPLETION. ALL SURFACES, FIXTURES AND
COMPONENTS ARE TO BE CLEANED THOROUGHLY SO NO MARKS, RESIDUE,
STICKERS, OR RUBBISH REMAINS. ANY ITEM THAT CAN NOT BE EFFECTIVELY
CLEANED SHALL BE REPLACED

19.) OWNER SHALL PAY FOR THE BUILDING PERMIT PERTAINING TO THE
PROJECT. CONTRACTORS SHALL BE RESPONSIBLE FOR SCHEDULING
REQUIRED INSPECTIONS, AND SUBMITTING REQUIRED RECORDS, FORMS AND
SUBMITTALS TO THE LOCAL AUTHORITY HAVING JURISDICTION.
CONTRACTORS SHALL BE RESPONSIBLE FOR LICENSE FEES AND PERMITS
RELATED TO OPERATING AND WORKING WITHIN THE MUNICIPALITY.

20.) WORK SHOWN IS NEW UNLESS SPECIFICALLY NOTED OR
OTHERWISE INDICATED.

21.) DO NOT SCALE DRAWINGS, DIMENSIONS SHALL GOVERN. LARGE
SCALE DETAILS SHALL GOVERN OVER SMALL SCALE DETAILS. IFA
REQUIRED DIMENSION IS NOT INDICATED OR ANY DIMENSIONING
DISCREPANCIES EXIST ON THE DRAWINGS THE CONTRACTORS SHALL
PROMPTLY WRITE TO THE ARCHITECT FOR RESOLUTION.

22.) VERIFY ALL DIMENSIONS IN FIELD PRIOR TO SHOP FABRICATION OF
ITEMS.

23.) DETERMINE THE LOCATION OF PARTITIONS NOT DIMENSIONED BY
THEIR RELATION TO COLUMN FACE OR CENTER, OPENING JAMB OR
MULLION, EXISTING WALLS OR OTHER SIMILAR FIXED ITEMS.

24.) ALL HOLD DIMENSIONS ARE REQUIRED TO BE EXACT WITH 1/8"
TOLERANCE ALONG FULL HEIGHT AND FULL WIDTH OF WALL, PARTITION
OR BUILDING COMPONENT.

25.) WHERE CUTTING OF EXISTING SURFACES OR REMOVAL OF
EXISTING SURFACES IS REQUIRED TO PERFORM THE WORK UNDER THIS
CONTRACT, AND NEW FINISH IS NOT INDICATED, FILL RESULTING
OPENINGS AND PATCH THE SURFACE AFTER DOING THE WORK, AND
FINISH TO MATCH ADJACENT EXISTING SURFACES.

26.) WHERE CONDUITS, DUCTS, AND SIMILAR ITEMS ARE SHOWN TO BE
INSTALLED IN EXISTING WALLS OR PARTITIONS, NEATLY CHASE OR CUT
THE WALLS OR PARTITIONS, INSTALL THE ITEMS, AND PATCH THE WALLS
OR PARTITIONS TO MAKE THE INSTALLATION NOT DISCERNIBLE IN THE
FINISH WORK.

27.) SEAL TIGHT AND PROTECT WITH FIRE SAFING AND CAULKING PER UL
DETAILS, EXISTING AND NEW SLEEVES AND OPENINGS THROUGH
FLOORS.

28.) REFER TO NEW WORK PLANS TO COORDINATE EXTENT OF
DEMOLITION REQUIRED.

29.) WHERE NOT SPECIFICALLY NOTED, CONTRACTORS SHALL MODIFY
EXISTING FLOORING AND CEILING CONSTRUCTION TO REMAIN AS
REQUIRED TO ABUT NEW CONSTRUCTION AND MATCH ADJACENT
EXISTING CONDITIONS (TYP.).

30.) VERIFY W/ OWNER ITEMS TO BE SALVAGED AND RETURNED TO
OWNER. ALL ITEMS TO BE SALVAGED SHALL BE CAREFULLY REMOVED
SO AS TO ALLOW FOR REUSE.

31.) PROVIDE WALL PREPARATION OF NEW AND EXISTING WALLS, PRIOR
TO BEGINNING PAINTING WORK, INCLUDING BUT NOT LIMITED TO
PATCHING HOLES, GOUGES, OR OTHER DAMAGE, SECURING LOOSE
TRIM, CONDUITS AND ANY OTHER WALL OR CEILING HARDWARE ITEMS
REQUIRING PAINTING.

32.) WALLS INDICATED TO BE PAINTED, OR REQUIRED TO BE RE-
PAINTED DUE TO REPAIR OF DAMAGED/DISTURBED WORK SHALL HAVE
THE ENTIRE WALL SURFACE FROM CORNER TO CORNER, OR OTHER
NATURAL BREAK PAINTED.

33.) CONTRACTORS SHALL COORDINATE THE WORK WITH OWNER'S
OTHER FORCES TO AVOID DELAYS IN THE WORK AND PROVIDE A
COMPLETE INSTALLATION.

34.) CONTRACTORS ARE RESPONSIBLE FOR PROCURING TEMPORARY
UTILITIES AND PAYING FOR SUCH UTILITIES UNTIL SUCH TIME THAT THE
PERMANENT UTILITIES ARE OPERATIONAL AND THE OWNER HAS
GRANTED, IN WRITING, THEIR USE BY THE CONTRACTORS.

35.) CONTRACTOR IS RESPONSIBLE FOR PREPARING AND SUBMITTING
FULLY DESIGNED FIRE SPRINKLER AND FIRE ALARM DRAWINGS TO THE
LOCAL AUTHORITY HAVING JURISDICTION FOR REVIEW AND APPROVAL.

36.) ALL NEW CONCRETE SLABS ARE TO HAVE INTEGRAL WATER VAPOR
REDUCING ADMIXTURE OR RECEIVE MOISTURE VAPOR EMISSION
CONTROL COATING. ALL EXISTING CONCRETE SLABS ARE TO RECEIVE
MOISTURE VAPOR EMISSION CONTROL COATING WHERE INSTALLING
NEW FLOOR FINISH.

37.) IT IS MANDATORY THAT THE EXISTING BUILDING REMAIN IN
CONTINUOUS AND NON-INTERRUPTED OPERATION DURING
REMODELING/ALTERING OF SAID EXISTING BUILDING. ONLY THE
SPECIFIC AREAS BEING REMODELED/ALTERED AT ANY SCHEDULED TIME
ARE EXCLUDED. SERVICES TO EXISTING BUILDING SHALL BE KEPT IN
CONTINUOUS OPERATION INCLUDING POWER, SIGNAL SYSTEMS,
LIGHTING, TELEPHONE, HEATING, COOLING, VENTILATING,
TEMPERATURE CONTROLS, SEWERS AND HOT AND COLD WATER. ANY
ABSOLUTELY NECESSARY INTERRUPTION OF THESE SERVICES TO
ACCOMPLISH CONTRACT WORK SHALL BE ARRANGED THROUGH THE
ARCHITECT WITH THE OWNER A MINIMUM OF FIVE (5) WORKING DAYS IN
ADVANCE. SUCH INTERRUPTIONS SHALL BE KEPT TO AN ABSOLUTE
MINIMUM AS FAR AS TIME INTERVAL IS INVOLVED. TEMPORARY
SERVICES SHALL BE FURNISHED AND INSTALLED UNDER THIS
CONTRACT WHEN THE LENGTH OF THE DISRUPTION IS GREATER THAN
ONE WORKING DAY. TEMPORARIES SHALL BE REMOVED BY THE
CONTRACTOR ONLY AFTER NEW PERMANENT SERVICES ARE INSTALLED
AND FULLY OPERATIONAL.

38.) “AS BUILT DRAWINGS” WILL BE DEVELOPED BY THE GENERAL
CONTRACTOR DURING THE COURSE OF THIS PROJECT. A COPY OF
SUCH WILL ALSO BE SUBMITTED TO THE VILLAGE OF OAK PARK FOR THE
PERMANENT BUILDING PERMIT FILE.
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PARTITION NOTES:

1. PROVIDE DIFFERENT GYPSUM BOARD TYPES AS NOTED
HEREIN AND DEFINED BY THE SPECIFICATIONS.

2. ALL GYPSUM BOARD SHALL BE HELD UP TO 3/8" ABOVE THE
FINISH FLOOR. SEAL BOTTOM PER NOTES 3 AND 4.

3. ALL ACOUSTICAL PARTITIONS ARE TO BE SEALED TOP AND
BOTTOM WITH ACOUSTICAL SEALANT BETWEEN BOTTOM/TOP
TRACK AND FLOOR/DECK.

4. ALL FIRE RATED PARTITIONS ARE TO BE SEALED TOP AND
BOTTOM WITH FIRE CAULK WITH UL ASSEMBLY BETWEEN
BOTTOM/TOP TRACK AND FLOOR/DECK.

5. ALL PARTITIONS REQUIRED TO RESIST THE PASSAGE OF
SMOKE TO BE SEALED TOP AND BOTTOM WITH L-RATED
SEALANT BETWEEN BOTTOM/TOP TRACK AND FLOOR/DECK.

6. ACOUSTICAL PARTITIONS ARE DEFINED AS ANY FULL HEIGHT
WALL DESIGNATED WITH SOUND ATTENUATION BLANKET.

7. ALL PENETRATIONS THROUGH FIRE RATED, SMOKE OR
ACOUSTICAL PARTITIONS SHALL BE SEALED WITH THE
APPROPRIATE ASSEMBLY TO MAINTAIN THE WALL RATING.

8. WHERE A RATED WALL IS BLOCKED BY AN OBSTRUCTION THE
WALL SHALL BE OFFSET USING SHAFT WALL CONSTRUCTION
TO CIRCUMVENT THE OBSTRUCTION AND TERMINATE AT THE
DECK ABOVE.

9. ALL METAL STUDS TO BE 20 GA METAL MINIMUM.

10. ALL PARTITIONS THAT EXTEND TO DECK ARE TO BE
CONSTRUCTED WITH THE APPROPRIATE PARTITION HEAD
CLOSURE. MAINTAIN THE RATING OF THE WALL AND ENSURE
A COMPLETE SEAL ALONG THE ENTIRE WALL LENGTH.

11. STRUCTURAL, MASONRY SHEAR WALLS ARE TO GROUTED
SOLID FULL HEIGHT.

12. WHERE MOUNTING COMPONENTS TO CMU, THE CELLS BEHIND
THAT BEING MOUNTED ARE TO BE GROUTED SOLID.

PARTITION NOTES

1. PROVIDE MOLD AND MOISTURE RESISTANT GYPSUM BOARD
FULL HEIGHT ON ALL PARTITIONS UNLESS NOTED OTHERWISE.

2. FORALL FIRE RATED PARTITIONS: PROVIDE FIRE RATED MOLD
AND MOISTURE RESISTANT GYPSUM BOARD FULL HEIGHT
UNLESS NOTED OTHERWISE.

3. AT ALL EXISTING RATED WALLS, SEAL ALL NEW AND EXISTING
PENETRATIONS WITH UL ASSEMBLIES.

4. ALL GYPSUM BOARD SHALL BE HELD UP TO 3/8" ABOVE FINISH
FLOOR - CAULK BOTTOM (FIRE CAULK AT RATED PARTITIONS).

5. SEAL HEAD OF WALL CONDITIONS AT ALL EXISTING AND NEW
RATED WALLS WITH UL ASSEMBLIES - TYPICAL BOTH SIDES OF
RATED WALL.

6. LABEL ALL FIRE RATED/SMOKE PARTITIONS ABOVE CEILING
LEVEL, BOTH FACES OF WALLS:

2HR RATED
WALL

7. ALL METAL STUDS AND FRAMING TO BE MINIMUM 20 GAUGE, TYP.

(’

UNDERSIDE OF STRUCTURAL DECK

CONTINUOUS SEALANT BEAD

CONTINUOUS DEFLECTION TRACK

EXISTING CEILING CAREFULLY, REMOVE
AND REPLACE TILES AS REQUIRED.

| ONE LAYER OF 5/8" GYPSUM BOARD ON
| EXTERIOR SIDE OF 3 5/8" x 20 GA. METAL
STUDS @ 16" O.C. EXTENDED TO UNDERSIDE

\ —— BASE PER FINISH PLANS

B —— CONTINUOUS METAL STUD RUNNER

EXPANSION ANCHOR INTO EXISTING
CONCRETE FLOOR AT 24" O.C.
TYPICAL AT ALL GYPSUM BOARD
WALLS

PARTTITION TYPES
11/2"=1"-0"

ﬁ FLOOR OR ROOF DECK

R

CLOSURE DETAIL AT FIRE
RATED FRAMING PARITIONS

UL SYSTEM ASSEMBLY HW-
D-0021

SIMILAR WHERE WALL RUNS

4 PCF DENSITY MINERAL
WOOL INSULATION CUT TO
SHAPE OF FLUTED DECK

PROTECTIVE COVER
MATERIAL: MIN. 1/16"
SPRAYED OR BRUSHED ON
EACH SIDE OF WALL TO
COVER MINERAL WOOL.
OVERLAP GYPSUM BOARD
AND METAL DECK 1" MIN.

CONTINUOUS FIRE
DEFLECTION TRACK

RATED WALL
CONSTRUCTION

OF DECK. PARRALLEL TO FLOOR/ROOF
DECK FLUTES
N
] HEAD CLOSURE DETAIL
‘ 3" - 1!_0"
T
OR CONCRETE FLOOR
’@@L ADD 3 1/2" OF BATT
i INSULATION
N ‘

WALL/FLOOR PENETRATION DETAIL

N.T.S.

GENERAL NOTES - DEMOLITION

CLOSET
213 |

REBUILD NEW WALL PER WALL AS A. CONTRACTOR TO WALK THE BUILDING WITH ARCHITECT TO REVIEW DEMOLITION SCOPE PRIOR TO COMMENCING

REQUIRED (EXISTING DOOR #200 TO THE WORK.

REMAIN) TO TYPE & TO MATCH B. REFER TO NEW WORK PLANS TO COORDINATE EXTENT OF DEMOLITION.

EXISTING WALL FOR THE C. REFER TO OTHER DISCIPLINE DRAWINGS TO COORDINATE THE DEMOLITION WORK WITH INFRASTRUCTURE THAT IS

INSTALLATION OF NEW MECHANICAL TO BE SAVED / REUSED AND FOR ADDITIONAL DEMOLITION REQUIRED. CONTRACTOR TO NOTIFY ARCHITECT

SYSTEM PIPING. UTILIZE EXISTING IMMEDIATELY UPON DISCOVERY OF CONFLICT OR DISCREPANCY WITH ITEMS INDICATED TO BE REMOVED.

PIPE CHASE AND OR CORES D. PROVIDE ALL DEMOLITION WORK NECESSARY TO ACCOMPLISH THE NEW WORK AS SHOWN HEREIN.

THROUGH THE EX. DECK, (FIRE SEAL) E. WHERE DEMOLITION AND/OR REMOVAL IS INDICATED, IT IS INTENDED TO SHOW THE GENERAL NATURE OF EXISTING
- FOR ROUTING DOWN TO CEILING CONDITIONS AND EXTENT OF WORK. IT IS NOT TO BE CONSIDERED A RECORD DRAWING OF EXISTING CONDITIONS.

SPACE OF FLOOR(S) BELOW TO F. WHERE AN ELECTRICAL COMPONENT IS INDICATED TO BE DEMOLISHED OR IS WITHIN A WALL, FLOOR OR CEILING

OTHER EXISTING EQUIPMENT INDICATED TO BE DEMOLISHED, CONTRACTOR SHALL REMOVE THE EXISTING ELECTRICAL FIXTURE/DEVICE AND THE
il LOCATION. FIELD COORDINATE AND CONDUIT FEED, WIRING, AND ALL ASSOCIATED ITEMS AND EQUIPMENT BACK TO THE SOURCE OF THE SUPPLY U.O.N.

VERIFY EXACT CONDUIT ROUTING. (TYP.)

G. WHERE A PLUMBING COMPONENT IS INDICATED TO BE DEMOLISHED OR IS WITHIN A WALL, FLOOR OR CEILING
REMOVE EXISTING CEILING TILES INDICATED TO BE DEMOLISHED, CONTRACTOR SHALL REMOVE THE EXISTING PLUMBING FIXTURE AND THE SUPPLY,

WASTE AND VENT PIPING AND ALL ASSOCIATED ITEMS AND EQUIPMENT BACK TO THE SOURCE OR MAIN AND
CAPPED U.O.N. (TYP.)
H. WHERE A MECHANICAL COMPONENT IS INDICATED TO BE DEMOLISHED OR IS WITHIN A WALL, FLOOR OR CEILING

AND STORE FOR RE-INSTALLATION
AFTER COMPLETION OF NEW
MECHANICAL AND ELECTRICAL

INDICATED TO BE DEMOLISHED, CONTRACTOR SHALL REMOVE THE EXISTING MECHANICAL FIXTURE/COMPONENT

WORK - TYPICAL. AND THE SUPPLY AND RETURN DUCTWORK AND ALL ASSOCIATED ITEMS AND EQUIPMENT BACK TO THE SOURCE OR

BUNK

Q0000

GRAPHIC SCALE

D D & EXISTING CONDITION
D D sl NO WORK IN SHADED AREA =
BUNK ¢
CORRIDO

[ 208 ] /@7?

& I BUNK
:”"::[

° ALIGN

MAIN AND CAPPED U.O.N (TYP.)

V . MODIFY EXISTING DUCTWORK TO REMAIN TO ACCOMMODATE NEW CONSTRUCTION, AND RECONNECT EXISTING TO

NEW DUCTWORK TO COMPLETE THE DISTRIBUTION SYSTEM.

J. ENLARGING OR PATCHING WALL, FLOOR OR CEILING OPENINGS AT REMOVAL OR INSTALLATION OF NEW
COMPONENTS IS THE RESPONSIBILITY OF THE CONTRACTOR. SUCH WORK SHALL BE INCLUDED IN THE
CONTRACTOR'S BID.

K. PROVIDE TEMPORARY AND PERMANENT SUPPORT AS NECESSARY TO MAINTAIN THE INTEGRITY OF EXISTING

DEMOLISH EXISTING GYP. BD. STRUCTURES.
CHASE - V.I.F. AS REQUIRED TO L. VERIFY W/ OWNER ITEMS TO BE SALVAGED AND RETURNED TO OWNER. ALL ITEMS TO BE SALVAGED SHALL BE
REMOVE AND INSTALL NEW CAREFULLY REMOVED SO AS TO ALLOW FOR REUSE.

MECHANICAL PIPING

UTILIZE EXISTING THROUGH WALL .
HOLES IN WALLS FROM OLD PIPES TO DEMOLITION LEGEND:

FACILITATE INSTALLATION OF NEW

MECHANICAL PIPING - REPAIR/PATCH 7777 WALL PARTITION TO BE REMOVED
WALL AND SEAL/RE-SEAL TO MATCH
EXISTING WALL RATINGS - ASSUME —  — — TEMTO BE REMOVED

2HR. RATING. TYPICAL

] PORTION OF AREA OF CEILINGTO BE
E; REMOVED. COORDINATE EXACT EXTENTS

WITH NEW WORK PLANS

GENERAL NOTES - FLOOR PLAN

A. FIELD VERIFY ALL EXISTING DIMENSIONS AND CONDITIONS.

B. WALLS THAT GO TO DECK ARE TO BE SCRIBED AROUND STRUCTURAL ELEMENTS, AND OTHER BUILDING SYSTEM
COMPONENTS. SEALANT SHALL BE USED TO CLOSE ALL GAPS BETWEEN THE WALL AND ANY PENETRATING
ELEMENT.

C. WALLS THAT GO TO DECK THAT RUN PARALLEL TO A SOLID CONTINUOUS OBJECT SHALL RUN TO THE OTHERSIDE
OF THE OBJECT AND SEALED. KICKERS SHALL BE ADDED EVERY 48" TO BRACE THE WALL AROUND THE OBJECT.

D. WALLS THAT GO TO DECK THAT RUN PARALLEL TO A NON SOLID OBJECT (i.e. OPEN WEB JOIST) SHALL BE
CONSTRUCTED TO ENCAPSULATE THE OBJECT WITHIN THE WALL. THE WALL WILL INCREASE IN WIDTH
ACCORDINGLY.

E. WALLS THAT TERMINATE AGAINST A DISSIMILAR MATERIAL ARE TO RECEIVE J-BEAD TRIM ALONG THE ENTIRE EDGE
AND THE JOINT SEALED.

F. SEE DETAILS (THIS SHEET) AND UL RATED ASSEMBLY TO BE FOLLOWED.

G. PROVIDE WOOD OR METAL BLOCKING IN FRAMED WALLS BEHIND CASEWORK, TOILET ACCESSORIES, WALL
MOUNTED TV'S, BULLETIN BOARDS, LOCKERS AND OTHER WALL MOUNTED COMPONENTS.

H. PROVIDE SOLID GROUTED CELLS IN MASONRY CMU WALLS BEHIND CASEWORK, TOILET ACCESSORIES, WALL

@ > SECOND FLOOR PLAN
1/8" = 1'-0"

MOUNTED TV'S, BULLETIN BOARDS, LOCKERS AND OTHER WALL MOUNTED COMPONENTS.
.  DOORS JAMB, HINGE SIDE, TO BE 4" FROM ADJACENT WALL U.N.O.
J. INFILL ALL HOLES IN CONCRETE FLOOR AND OR SLAB ON GRADE THAT ARE NOT IN USE, FULL DEPTH. USE A
CEMENTITIOUS FILL MATERIAL. PROVIDE TEMPORARY FRAMING TO HOLD FILL MATERIAL IN PLACE.
FURNITURE SHOWN IS FOR REFERENCE ONLY.
CONTRACTOR SHALL REINSTALL ALL WINDOW SHADES IN SAME POSITION AFTER CONSTRUCTION OPERATIONS ARE
COMPLETE.

X

CLASSROOM

TRAINING OFFICE

EQUIP. BAY

TO FACILITATE INSTALLATION OF
/' NEW MECHANICAL PIPING -

ELECTRICAL ROOM

EQUIP. STORAGE

|

MEN'S TOILET
1

WOMEN'S

REPAIR SHOP
B

SEE ELEC. & MECH.
PLANS FOR
CONTINUATION
AND WORK IN
ROOMS 119 & 107.

REMOVE EXISTING CEILING
TILES AND STORE FOR RE-
INSTALLATION AFTER
COMPLETION OF NEW
MECHANICAL AND
ELECTRICAL WORK - TYPICAL.

CORE THROUGH EX. WALL TO
FACILITATE INSTALLATION OF NEW
CONDUITS - REPAIR AND PATCH
WALL AND SEAL TO MATCH
EXISTING WALL RATINGS - ASSUME
2HR. RATING. TYPICAL AT THREE (3)
LOCATIONS.

UTILIZE EXISTING THROUGH WALL
HOLES IN WALLS FROM OLD PIPES

REPAIR/PATCH WALL AND SEAL TO
MATCH EXISTING WALL RATINGS -
ASSUME 2HR. RATING. TYPICAL

AIR FILLING ROOM

UTILIZE EXISTING THROUGH WALL
HOLES IN WALLS FROM OLD PIPES
TO FACILITATE INSTALLATION OF
NEW MECHANICAL PIPING -
REPAIR/PATCH WALL AND SEAL /
RE-SEAL TO MATCH EXISTING WALL
RATINGS - ASSUME 2HR. RATING.
TYPICAL

CONDUITS TO BE RUN AS HIGH AS
POSSIBLE, IN JOIST CEILING SPACE
OF APPARATUS BAY. FIELD
COORDINATE AND VERIFY EXACT
CONDUIT ROUTING - PAINT TO
MATCH EXISTING EXPOSED STEEL
DECK FINISH.

OFFICE

_

CLOSET

REMOVE EXISTING
CEILING TILES AND

] STORE FOR RE-
INSTALLATION AFTER
COMPLETION OF NEW
MECHANICAL AND

HALL {07 ELECTRICAL WORK -
‘ | Faosa CLOSET TYPICAL. - PROTECT
: ) 106 JJ| 105 EXISTING PLUMBING
FIXTURES AND TOILET
| ACCESSORIES
M —d
OM = —

WATCH RO

7
WTILITY ROOM SEE ELEC. & MECH. PLANS
10 FOR CONTINUATION AND
\ WORK IN ROOMS 119 & 107.
// ,
[

S

5

VESTIBULE OFFICE OFFICE
[
[] | — —]

@ 3 MAIN LEVEL NEW WORK
1/8" = 10"
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ISOMETRIC

PREFINISHED ALUMINUM ENCLOSURE
W/ REMOVABLE TOP - CROSSBREAK
OR

SLOPE FOR DRAINAGE

INSULATE VOID TO PREVENT
CONDENSATION - INSULATION NOT
SHOWN

FOR DWG. CLARITY

PREFINISHED ALUMINUM OR FLEX-
TUBE
COLLAR

SLOPE PIPES DOWN & AWAY
FROM HOOD

PREFINISHED ALUMINUM
FLASHING RECEIVER

REMOVE CONDENSERS # 2 & #3 AND
REPLACE WITH NEW CONDENSERS #2
& CONDENSER #3 - REUSE EXISTING
SUPPORT PADS AND MODIFY AS
REQUIRED.

GENERAL NOTES - ROOF PLAN

GASKETED FASTENERS (MIN. 2 PER
SIDE),
APPLY SEALANT OVER FASTENERS

REMOVABLE PREFINISHED ALUMINUM
COUNTERFLASHING

EXTENDED PLIES ABOVE HEAD OF CANT

BUILT UP BITUMINOUS MEMBRANE
(MATCH EXISTING ROOF MEMBRANE
TYPE) BASE FLASHING

(8" MIN. HEIGHT)

WOOD NAILERS & CURB

ROOF ASSEMBLY

SEALANT

SLOPE PIPES
DOWN &
AWAY FROM
HOOD

INSULATE CAVITY TO PREVENT
CONDENSATION -INSULATION
NOT SHOWN FOR DWG.
CLARITY

—— PREFINISHED ALUMINUM OR FLEX-
TUBE
el e e e T COLLAR

MIN. 4" CLEARANCE FROM PIPE TO
BOTTOM

OF CURB; MIN. 2" BETWEEN PIPES
GASKETED FASTENERS (MIN. 2 PER
SIDE),

APPLY SEALANT OVER FASTENERS

0'-8" MIN.

X ~ FASTENERS APPROX. 8" O.C.

REMOVABLE PREFINISHED
! ALUMINUM
‘ i COUNTERFLASHING

BUILT UP - 2 PLY BITUMINOUS ROOFING

\ \ MEMBRANE (MATCH EXISTING ROOF
MEMBRANE TYPE) BASE FLASHING

| (8" MIN. HEIGHT)

| | \\ WOOD CANT STRIP

1] ROOF ASSEMBLY

WOOD
NAILERS &

/ NOTE: ALL MATERIAL TO BE NEW

UNLESS NOTED OTHERWISE, TYP.

CURB

EXTENDED FIELD PLIES ABOVE
HEAD OF CANT
(NOT SHOWN FOR CLARITY)

TYPICAL ROOF PENETRATION DETAIL

SECTION

2 3r=10"

GRAPHIC SCALE

e " —

0 2-0"  4-0 8 -0" 12'-0"

""REMOVE PORTION OF ROOF/ROOFING . - - - -
' 'AS REQUIRED TO FACILITATE NEW ROOF « . -
"~ 'PENETRATION FOR NEW REFRIDERANT -~~~
" PIPING TO BE SEALED TO WATER-TIGHT =~
S CONDITION-TYP. = . © o o

CONTRACTOR TO COORDINATE ALL ROOF EQUIPMENT, VENTS, FANS, ETC. WITH
ARCHITECTURAL ROOF PLAN - REFER TO OTHER DISCIPLINE DRAWINGS FOR
ADDITIONAL PENETRATION REQUIREMENTS.

PROVIDE CRICKETS TO FACILITATE FLOW OF DRAINAGE @ ALL PENETRATIONS AND
OBSTRUCTIONS. CRICKETS SHALL HAVE A 1/2" PER FOOT SLOPE.

CONTRACTOR SHALL PROVIDE TEMPORARY PROTECTION, SUCH AS PLYWOOD, OF
NEWLY ROOFED AREAS USED AS WORK ACCESS OR STAGING AREAS.
CONTRACTOR SHALL VERIFY PRIOR TO INSTALLATION LOCATIONS OF SECONDARY
INTERNAL ROOF DRAINS (MAX. 4" ABOVE PRIMARY ROOF DRAINS).

CONTRACTOR SHALL NEVER LEAVE THE SITE UNTIL THE AFFECTED ROOF AREA IS
WATERTIGHT.

PROVIDE SADDLES AT HIGH SIDE OF ALL EQUIPMENT CURBS AND AT ROOF HATCHES
FOR POSITIVE DRAINAGE TO ROOF DRAINS.

FINAL LOCATION OF MECHANICAL ROOF TOP UNITS SHALL BE COORDINATED WITH
HVAC CONTRACTOR.

MECHANICAL CONTRACTOR SHALL PROVIDE FINISH COLLAR AT ALL LOCATIONS
WHERE MECHANICAL DUCTWORK PENETRATES EXTERIOR WALL. GENERAL TRADES
CONTRACTOR SHALL PROVIDE ALL FLASHINGS FOR WATER/WEATHER TIGHT SEAL
AROUND COLLAR.

ALL CURBS AND THROUGH WALL FLASHING TO BE A MINIMUM OF 8" ABOVE FINISHED
ROOF MEMBRANE.

CONTRACTOR TO CONSOLIDATE ROOFING PENETRATIONS AND PLACE IN AREAS NOT
READILY SEEN.

CONTRACTOR TO PAINT ALL ROOFING PENETRATIONS TO MATCH ROOF COLOR (AS
SELECTED BY ARCHITECT FROM MANUFACTURERS FULL RANGE).

ALL SHEET METAL FLASHING AND TRIM TO BE FREE FROM OIL CANNING, DIMPLING,
AND ALL OTHER SURFACE IMPERFECTIONS.

CONTRACTOR SHALL LIMIT OPERATIONS OF THE REMOVAL OF THE EXISTING ROOF

TO THAT AREA THAT CAN BE REPLACED AND MADE WATERTIGHT PRIOR TO LEAVING

THE SITE AT THE END OF EACH DAY.

MODIFY ALL EXISTING CURBS AS REQUIRED TO RAISE EQUIPMENT SUCH THAT THERE
IS A MINIMUM OF 8" FROM TOP OF ROOF ASSEMBLY TO TOP OF CURB FLASHING
FIELD VERIFY AND COORDINATE ALL ITEMS, DIMENSIONS, CONDITIONS, AND
QUANTITIES, ETC.

ALL NEW EXTERIOR GAS PIPE WORK ON ROOFS TO BE PAINTED SAFETY YELLOW.
ALL NEW EXTERIOR DUCTWORK TO BE PAINTED COLOR TO BE SELECTED BY
ARCHITECT (TYP.)

REMOVAL, REPLACEMENT, PATCHING AND REPAIR OF EXISTING ROOFING MATERIALS
SHALL BE ACCOMPLISHED BY METHODS AND MATERIALS SO AS NOT TO VOID
EXISTING WARRANTIES. USE REPAIR MATERIALS IDENTICAL TO EXISTING MATERIALS.
(TYP.)

ALL NEW ROOF WORK TO BE R-30 MIN, PER IECC 2018 TYP. G.C. TO PROVIDE THE
NECESSARY INSULATION THICKNESS TO ACHIEVE MIN. R-30 C.I. TYP.

NO PRESSURE TREATED WOOD IS TO BE USED ON THIS PROJECT. SHOULD ANY
PRESSURE TREATED WOOD BE ENCOUNTERED, STAINLESS STEEL FASTENERS MUST
BE USED IN AFFECTED AREAS.

ALL ROOF AREAS AND ITEMS TO BE FIELD VERIFIED (ROOF DRAIN LAYOUT AND
LOCATIONS, DRAINAGE PATTERN AND LAYOUT, ROOFTOP EQUIPMENT AND OTHER
PENETRATIONS, ETC.)

ALL ‘FLAT' ROOFS TO BE APPROPRIATELY SLOPED FOR POSITIVE DRAINAGE.

REMOVE CONDENSERS #1 AND
REPLACE WITH NEW
CONDENSER - REUSE EXISTING
SUPPORT PADS AND MODIFY AS
REQUIRED.

REMOVE PORTION OF ROOF/ROOFING
AS REQUIRED TO FACILITATE NEW ROOF
PENETRATION FOR NEW REFRIDERANT
PIPING TO BE SEALED TO WATER-TIGHT
CONDITION - TYP.

@ 1 ROOF PLAN
1/8" = 1'-0"
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STEEL HANGER ROD
) / SUPPORTED FROM BUILDING )
_ STRUCTURAL ELEMENTS. =
LOCKING NUT o N
SUPPORT NUT

CLEVIS HANGER

/ PIPE
PIPE

2' MIN, =]

Ill_\l

NS~ S - = =
AL
[
TN

-

- A
SR

i\
7Y
A

360° GALVANIZED
SHEET METAL
INSULATION SHIELD
AT U-BOLT.

U-BOLT T
- N X
2y, W
I\~ \

N GALVANIZED SHEET METAL PIPE INSULATION
SHIELD AT ALL CLEVIS HANGERS.

CLEVIS HANGER / |

INSULATION

PIPE INSULATION  ——

OHREET METAL —
PIPE SLEEVE

HIGH DENSITY RIGID —
INSULATION OR WOOD

SADDLE.
HIGH DENSITY RIGID INSULATION
OR WOOD SADDLE.
CLEVIS HANGER
PIPE INSULATION SHIELD SCHEDULE
PIPE SIZE LENGTH GAUGE
UP TO 3/4" 8" 20 GA.
-2 | 2" 18 GA.
2 12" -4 | 2' 16 GA.
5'¢ 6 | 8" 16 GA.
8" & UP 24" 14 GA.

NOTE: |. CONFER WITH ARCHITECT AND REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL
INFORMATION ON ACCEPTABLE METHODS AND LOCATIONS FOR HANGER SUPPORTS.

PIPE ROLLER \
K

PIPE INSULATION (TYP.)

STEEL PIPE
SADDLE FOR 77— 122X
HEATING PIPING /~ '

HIGH DENSITY E

PIPE INSULATION | | NL———

STEEL HANGER ROD SUPPORTED
FROM BUILDING STRUCTURAL ELEMENTS.

PIPE INSULATION

/2 HIGH DENSITY

Q

o ?-Iml lmlh(g . B
@ L A J l_ [FGEND )

NOTE:

IDENTIFICATION MARKERS OR STRIPS TO BE PLACED ON ALL EXPOSED COVERED AND
UNCOVERED PIPES AT 50-0" INTERVALS, ADJACENT TO ALL VALVES OR BRANCHES, AND
AT BOTH SIDES OF WALL/FLOOR PENETRATIONS. ARROWS OF SAME COLOR AS

IDENTIFICATION MARKERS SHALL ALSO BE PLACED ON PIPES POINTING AWAY FROM 3.

MARKER INDICATING DIRECTION OF FLOW.

SIZE OF LEGEND LETTERS
OUTSIDE DIAMETER LENGTH OF S1ZE OF 4.
OF PIPE COLOR FIELD LETTERS
OR COVERING A B
34TO | |4 8 Iz
12" 70 2 8" 340
2 112" 0 &' 2 )
8” TO , O|| 24” 2 ,/2” 5-
OVER 10" 30 3|/
BACKGROUND OR | LETTER
SERVICE COLORBAND | COLOR
CONDENSATE SAFETY GREEN WHITE 6.
REFRIGERANT SUCTION SAFETY ORANGE |  BLACK
REFRIGERANT LIQUID SAFETY ORANGE | BLACK
MAKE-UP WATER SAFETY GREEN WHITE
SANITARY DRAIN SAFETY GREEN WHITE
PLUMBING VENT SAFETY GREEN WHITE
STORM WATER SAFETY GREEN WHITE
CITY WATER SAFETY GREEN WHITE
DOMESTIC COLD WATER SAFETY GREEN WHITE
DOMESTIC HOT WATER SAFETY GREEN WHITE
DOMESTIC HOT WATER CIRC. SAFETY GREEN WHITE 7.
FIRE PROTECTION (SPRINKLER) SAFETY RED WHITE
TYPICAL PIPE IDENTIFICATION MARKERS
NO SCALE
8.

PIPE HANGER OVERHEAD
MOUNT CLOSE TO RISER. \ Fiy

PIPE RISER =
(2" AND \
SMALLER)

ROOF DECK

: PIPING/CONDUIT SHALL BE
/FROFERLY SUPPORTED FROM

E:

BELOW, NOT FROM CURB CAP
(TYP.)

@

PIPING OR CONDUIT ROOF CURB DETAIL

NO SCALE

@ _
©

GENERAL REMODELING NOTES - ALL CONTRACTORS

ALL WORK SHOWN ON DRAWINGS SHALL BE CONSIDERED NEW AND IN CONTRACT UNLESS
SPECIFICALLY INDICATED OTHERWISE.

DRAWINGS ARE GENERALLY DIAGRAMMATIC. ROUTING OF PIPING, DUCTWORK, CONDUITS,
RACEWAYS, ETC., AS SHOWN ON DRAWINGS, DOES NOT INTEND TO SHOW EVERY RISE, DROP,
OFFSET, FITTING NOR EVERY STRUCTURAL ELEMENT THAT MAY BE ENCOUNTERED DURING THE
INSTALLATION OF THIS WORK. EACH CONTRACTOR SHALL MAKE ANY REQUIRED CHANGES FROM
THE GENERAL ROUTING SHOWN ON THESE DRAWINGS, SUCH AS OFFSETS, BENDS OR CHANGES IN
ELEVATION DUE TO COORDINATION WITH THE WORK OF OTHER TRADES AND BUILDING
CONSTRUCTION. ALL CHANGES SHALL BE MADE WITHOUT ADDITIONAL COST TO THE OWNER OR
DELAY IN COMPLETION DATE OF THE PROJECT.

IT 1S INTENDED THAT EQUIPMENT SHALL BE LOCATED SYMMETRICALLY WITH THE ARCHITECTURAL
ELEMENTS OF THE BUILDING, NOTWITHSTANDING THE FACT THAT LOCATIONS INDICATED BY THESE
DRAWINGS MAY BE DISTORTED FOR CLEARNESS OF PRESENTATION.

CONTRACTOR SHALL CHECK DRAWINGS OF OTHER TRADES TO VERIFY THAT SPACES IN WHICH
THEIR WORK WILL BE INSTALLED ARE CLEAR OF OBSTRUCTIONS. WORK SHALL BE INSTALLED TO
MAINTAIN MAXIMUM HEADROOM AND SPACE CONDITIONS AT ALL POINTS IN THE BUILDING. WHERE
HEADROOM OR SPACE CONDITIONS APPEAR INADEQUATE, CONTRACTOR SHALL NOTIFY
OWNER/ARCHITECT/ENGINEER BEFORE PROCEEDING WITH THE INSTALLATION OF THEIR WORK.

CONTRACTOR SHALL FURNISH OTHER TRADES ADVANCE INFORMATION AND/OR SHOP DRAWINGS
ON LOCATIONS AND SIZES OF PIPING, DUCTWORK, CONDUIT, RACEWAYS, EQUIPMENT, FRAMES,
BOXES, SLEEVES AND OPENINGS, ETC. NEEDED FOR THEIR WORK TO PERMIT OTHER TRADES
AFFECTED TO INSTALL THEIR WORK PROPERLY AND WITHOUT DELAY.

WHERE THERE 1S EVIDENCE THAT WORK OF ONE TRADE WILL INTERFERE WITH WORK OF OTHER
TRADES, ALL TRADES SHALL MEET ON JOB SITE TO WORK OUT SPACE CONDITIONS AND MAKE
SATISFACTORY ADJUSTMENTS TO INSTALLATION OF THE NEW WORK. CONTRACTORS SHALL VERIFY
EXACT LOCATIONS OF ALL DEVICES AND EQUIPMENT WITH FIELD CONDITIONS, SHOP DRAWINGS,
AND WORK OF OTHER TRADES PRIOR TO ROUGH-IN. EACH CONTRACTOR SHALL BE RESPONSIBLE,
AT THEIR OWN EXPENSE, FOR THE REMOVAL AND REINSTALLATION OF ANY PART OF THEIR WORK IF
SAME WAS INSTALLED WITHOUT CONSULTING WITH OTHER TRADES BEFORE INSTALLING THEIR
WORK.

CONTRACTOR SHALL PROVIDE SLEEVES IN BEAMS, FLOORS, COLUMNS AND WALLS AS SHOWN ON
THE DRAWINGS, AS REQUIRED BY JOB SITE CONDITIONS, AND/OR AS SPECIFIED, WHEN INSTALLING
THEIR WORK. ALL BEAMS AND COLUMNS WHICH ARE REQUIRED TO BE SLEEVED SHALL BE CUT AND
REINFORCED AS REQUIRED BY FIELD CONDITIONS AND LOCATIONS AND SIZES SHALL BE CHECKED
AND APPROVED BY ARCHITECT BEFORE CONTRACTOR CUTS ANY STRUCTURAL BUILDING MEMBER.

THE SEQUENCE FOR THE INSTALLATION OF ALL WORK SHALL BE COORDINATED BETWEEN ALL
CONTRACTORS ON THE PROJECT AND IN STRICT ACCORDANCE WITH ARCRITECT/ENGINEER AND
OWNERS STIPULATION AS DIRECTED.

CONTRACTOR SHALL REFER TO THE ARCHITECTURAL AND STRUCTURAL CONTRACT DRAWINGS
(BEFORE SUBMITTING THEIR BIDS) TO FAMILIARIZE THEMSELVES WITH THE EXTENT OF THE GENERAL
CONTRACTOR'S WORK, CEILING HEIGHTS AND CLEARANCE FOR INSTALLING THEIR WORK.

I. 1.D. OF WALL OPENING TO BE A MIN. OF 1/2" LARGER THAN O.D. OF
PIPE OR INSULATION PASSING THROUGH WALL.

2. CONTRACTOR SHALL BE RESPONSIBLE FOR THE COORDINATION OF THEIR
WALL OPENINGS WITH OTHER TRADES AND/OR CONTRACTORS.

3. PIPE PENETRATIONS OF SMOKE OR FIRE WALLS SHALL BE IN COMPLIANCE WITH
NFPA-S0A.

PIPE PENETRATION OF INTERIOR WALL DETAIL
NO SCALE

20.

21.

22.

23.

24,

25,

26.

27.

E%ﬁ'@%@“& = NS 9 sl - ROLLER CHAR \ gl SEEVVIEI)%UDL@TACSSLE s /0. CONTRACTOR SHALL BE RESPONSIBLE AND PAY FOR ALL CORING, CUTTING, PATCHING, REPAIRING,
= W 37— 1 suproRT = SEE DRAWINGS/ REFINISHING AND REMOVAL/REPLACEMENT OF NEW OR EXISTING BUILDING CONSTRUCTION
CAANNEL. 7 Pz 2207 72 77 77 77 77 77 77 77 77 Z4-§7 77 07 7727 77 77 77 77 77 77 77 77 77 77 77 7T 7T TT 77 I8 77 @ SPECIFICATIONS FOR REQUIRED TO ACCOMMODATE THE INSTALLATION OR REMOVAL OF THEIR WORK. ALL PATCHING,
= Héj Héﬂ = CHROME PLATED, BRASS, OR PIPE SIZE AND MATERIAL. REPAIRING AND REFINISHING WORK SHALL BE PERFORMED BY THOSE REGULARLY INVOLVED IN THAT
“ . STAINLESS STEEL ESCUTCHEON PIPE INSULATION TRADE AND SHALL MATCH THE ADJACENT CONSTRUCTION AS CLOSELY AS POSSIBLE. CARE SHALL
ALL PIPING HEATING PIPING 2 NON-HEATING PIPING STEEL PLATE IN EXPOSED AREA. PLATE (WHERE SPECIFIED, BE TAKEN SO AS NOT TO DAMAGE ANY EXISTING BUILDING CONSTRUCTION OR ITEMS THAT ARE TO
THRU | 1/2" DIA. AND LARGER 2" AND LARGER g“RAm‘gLLE E‘Jég gE a%CUUNRTEE GW;”RIV&@LSL l SEE NOTE 3) REMAIN. ANY EXISTING FINISHES THAT ARE DAMAGED DURING THE INSTALLATION OF NEW WORK OR
RON : : MIN. 4 1/2" THICK REMOVAL OF EXISTING WORK SHALL BE REPAIRED, REPLACED AND PAID FOR BY THE INSTALLING
TRAPEZE HANGER e : \V CONCRETE FLOOR CONTRACTOR, TO THE SATISFACTION OF THE ARCHITECT AND OWNER. REFER TO ARCHITECTURAL
P SEAL WITH SILICONE Nl ! DRAWINGS FOR EXISTING BUILDING CONSTRUCTION THAT 1S TO REMAIN AND, THEREFORE, SUBJECT
P \\ OR OTHER APPROVED | | TO PATCHING, REPAIRING, REFINISHING, AND REMOVAL/REPLACEMENT. (NOTE: CONTRACTOR
STEEL PIPE PIPE INSULATION SEALANTS, MIN. 1/2" )\ ! ! 2 SHALL VERIFY EXISTING BUILDING'S ROOF WARRANTY AND EMPLOY OTHER SUBCONTRACTOR(S) AS
SADDLE DEPTH . | REQUIRED BY ROOF MANUFACTURER'S REPRESENTATIVE SO AS NOT TO VOID OWNER'S ROOF
\, E E ” WARRANTY.)
f %% MIN. 4" 4.0 PCF MINERAL WOOL BATT —/ S | 1. SOME OF THE EXISTING ITEMS AND EQUIPMENT SCHEDULED TO BE REMOVED SHALL BE TURNED
INSULATION FIRMLY PACKED INTO o OVER TO THE OWNER. ANY [TEMS THAT THE OWNER WANTS TO RETAIN SHALL BE REMOVED
/ A\ OPENING AS A PERMANENT FORM % oPE HANGER CLOSE CAREFULLY SO AS NOT TO DAMAGE THEM. ALL OTHER [TEMS TO BE REMOVED SHALL BECOME THE
: e BlE Iy .. o / 10 PIPE RISER PROPERTY OF THE CONTRACTOR AND REMOVED FROM THE SITE.
A 12"" STEEL PIPE _/ S THRD 10 e LARGER g&'AQE‘LDER) ‘ ‘ z | 2. CONTRACTOR SHALL BE RESPONSIBLE FOR THEIR OWN CLEAN-UP DURING CONSTRUCTION. IF
SADDLE MYP) - CONTRACTOR FAILS TO PROVIDE SUCH CLEAN-UP, THE ARCHITECT/ENGINEER WILL DIRECT ANOTHER
— CONTRACTOR TO PERFORM THE CLEAN-UP AND THE NEGLIGENT CONTRACTOR SHALL PAY THE
NOTES: ASSOCIATED BACK-CHARGES AS DEEMED APPROPRIATE BY THE ARCHITECT/ENGINEER.
TEEL PIPE SADDLES AT PIPE ROLLERS |. CONTRACTOR SHALL ISOLATE ALL PIPES WHICH VIBRATE FROM CONSTRUCTION IN ORDER
TO AVOID TRANSMISSIONTO STRUCTURE. 13. CONTRACTOR SHALL INSTALL ALL AUXILIARY SUPPORTING STEEL AS REQUIRED FOR THE
TYPICAL PIPE HANGER DETAILS 2. CONTRACTOR SHALL BE RESPONSIBLE FOR THE COORDINATION OF THEIR WALL OPENINGS WITH SUPPORTING OF THEIR PIPING, DUCTWORK, CONDUIT, TANKS, EQUIPMENT, ETC. ALL SUPPORTING
NO SCALE OTHER TRADES AND/OR CONTRACTORS. STEEL FOR TEMS ABOVE A SUSPENDED CEILING SHALL BE FROM BUILDING STRUCTURAL MEMBERS
3. WHERE INSULATED: 1" THICK 3.5 PCF GLASS FIBER INSULATION WITH ALL SERVICE JACKET SHALL BE UTILIZED AND SEALED ONLY.
WITH METAL FASTENERS OR SELF SEALING LAP TAPE. TRANSVERSE JOINTS SECURED WITH METAL FASTENERS OR WITH BUTT
TAPE SUPPLIED WITH PRODUCT. |4, IT 15 MANDATORY THAT THE COMPLETE EXISTING BUILDING REMAIN IN CONTINUOUS AND NON-
INTERRUPTED OPERATION DURING REMODELING/ALTERING OF SAID EXISTING BUILDING. THE
" SPECIFIC AREA(S) BEING REMODELED/ALTERED AT ANY SCHEDULED TIME ARE OBVIOUSLY EXCLUSIVE
PIPE PENETRATION OF FLOOR ASSEMBLY (DIA. 2" AND BELOW) OF THIS STATEMENT. SERVICES TO EXISTING BUILDING SHALL BE KEPT IN CONTINUOUS OPERATION
NO SCALE INCLUDING POWER, SIGNAL SYSTEMS, LIGHTING, TELEPHONE, HEATING, COOLING, VENTILATING,
TEMPERATURE CONTROL, SEWERS AND HOT AND COLD WATER. ANY ABSOLUTELY NECESSARY
INTERRUPTION OF THESE SERVICES TO ACCOMPLISH CONTRACT WORK SHALL BE ARRANGED WITH
THE OWNER A MINIMUM OF TEN (10) WORKING DAYS IN ADVANCE. SUCH INTERRUPTIONS SHALL BE
COORDINATE ALL ROOF WORK ALUMINUM CAP FASTENED KEPT TO AN ABSOLUTE MINIMUM AS FAR AS TIME INTERVAL IS INVOLVED AND TEMPORARY
gggfﬁg&%@ OWNERS /7 ;?ATNOL‘ES'SN%V&TL“S - SERVICES SHALL BE FURNISHED AND INSTALLED UNDER THIS CONTRACT WHERE NECESSARY TO
ACCOMPLISH THIS PURPOSE. TEMPORARIES SHALL BE REMOVED BY THE CONTRACTOR ONLY
AFTER NEW PERMANENT SERVICES ARE INSTALLED AND FULLY OPERATIONAL.
— = PIPE COLLAR/BUSHING
WITH ELASTOMER SEAL AT
INSULATED ALUMINUM CAP PIPE PENETRATION. SEAL
/ ; ﬁ@ﬁgg ?S%%ngmgm . “ll I“‘ ; TO BE UV RESISTANT (TYP)
PACK VOID BETWEEN PIPE OR INSULATION ~———
A>_ CONDUITIFIFING (T¥F) AND WALL WITH FIBERGLASS BATT, THEN \ PROVIDE A MINIMUM OF 1/2°
FLASTOMER SEAL AT PIPE | SEAL WITH A SILICONE COMPOUND OR CLEARANCE BETWEEN WALL
PENETRATION. SEAL TO BE OTHER APPROVED SEALANTS. IF WALL AND PIPE OR INSULATION.
UV RESISTANT (TYF.) IS FIRE RATED, FILL VOID BETWEEN PIPE \
PRE-FABRICATED ROOF —— ©00F FLASHING OR INSULATION AND WALL WITH FIRE NN NN N/ PIPE INSULATION.
INSULATED PRE-FABRICATED CONDUIT/PIPING (TYP.) e o — I— VEMBRANE BARRIER CAULK. g g ——— = SEF DRAWINGS FOR FIFE
ROOF PENETRATION PIPE bl | ‘ : ; " Si7E AND MATERIAL
HOUSING WITH CUSTOM PIPE PIPE COLLAR/BUSHING : ] ALUMINUM FLANGE ATTACHED
PORTALS TYP) e “ TO ROOF DECK — g —— | —
\ T MIN. 20" HIGH INSULATED MIN. 20" HIGH INSULATED—/ S )
1 ALUMINUM ROOF CURB ALUMINUM ROOF CURB :: :} ROOFING
X X 200F INSULATION CHROME PLATED OR STAINLESS STEEL
$ % < \L ESCUTCHEON PLATES BOTH SIDES OF WALL
S X X IN EXPOSED AREAS. PLATE SHALL BE \
g . ALUMINUM FLANGE FOR 5 AR SECURED WITH WALL CLIPS OR MOUNTING
. ATTACHMENT TO ROOF % 054 0% ":‘2‘5&&:& SPRINGS. ) \
/s ek e 2 e o FACE OF WALL.

. UNLESS INDICATED OTHERWISE, THE ARCHITECT/ENGINEER MAKES NO REPRESENTATION AS TO WHETHER OR

NOT ANY HAZARDOUS OR CONTAMINATED MATERIALS (INCLUDING BUT NOT LIMITED TO ASBESTOS, PCB'S,
CONTAMINATED SOILS, ETC.) ARE PRESENT WITHIN THE EXISTING BUILDING OR ON THE SITE. WORK SHOWN
ON THE DRAWINGS AND/OR INDICATED IN THE SPECIFICATIONS SHALL NOT BE CONSTRUED TO CALL FOR
CONTACT WITH ANY OF THESE MATERIALS. IF THESE MATERIALS ARE ENCOUNTERED OR SUSPECTED, THE
CONTRACTOR SHALL NOT DISTURB THEM AND SHALL CONTACT THE ARCHITECT/ENGINEER IMMEDIATELY.

WHERE WORK CALLED FOR ON THE DRAWINGS OR IN THE SPECIFICATIONS INVOLVES THE REMOVAL OR
RELOCATION OF PIPING OR EQUIPMENT CONTAINING REFRIGERANT, ALL REFRIGERANT SHALL BE RECOVERED
BY APPROVED METHODS PER EPA REGULATIONS.

CONTRACTOR SHALL STORE ALL MATERIALS AND EQUIPMENT SHIPPED TO THE SITE IN A PROTECTED AREA. IF
MATERIAL 15 STORED OUTSIDE OF THE BUILDING, IT MUST BE STORED OFF THE GROUND A MINIMUM OF SIX
INCHES (6") SET ON 6 X 6 PLANKS AND/OR WOOD PALLETS. ALL MATERIAL AND EQUIPMENT MUST BE
COMPLETELY COVERED WITH WATERPROOF TARPS OR VISQUIN. ALL PIPING AND DUCTWORK WILL HAVE THE
ENDS CLOSED TO KEEP OUT DIRT AND OTHER DEBRIS. NO EQUIPMENT WILL BE ALLOWED TO BE STORED
OUTSIDE THE BUILDING ON THE SITE UNLESS IT 1S SUPPORTED OFF THE GROUND AND COMPLETELY
PROTECTED WITH WEATHERPROOF COVERS.

THE DRAWINGS, SCHEDULES AND SPECIFICATIONS HAVE BEEN PREPARED USING ONE MANUFACTURER FOR
EACH PIECE OF EQUIPMENT AS THE BASIS FOR DIMENSIONAL DESIGN. IF THE CONTRACTOR PURCHASES
EQUIPMENT FROM A SPECIFIED ACCEPTABLE MANUFACTURER, BUT NOT THE SCHEDULED MANUFACTURER
USED FOR THE BASE DESIGN, THE CONTRACTOR SHALL BE RESPONSIBLE FOR CHECKING ALL THE DIMENSIONS
OF THE EQUIPMENT TO VERIFY THAT IT WILL FIT IN THE SPACE SHOWN ON THE DRAWINGS. MINOR DEVIATIONS
IN DIMENSIONS WILL BE PERMITTED, PROVIDED THE RATINGS MEET THOSE SHOWN ON THE DRAWINGS AND
EQUIPMENT WILL PHYSICALLY FIT INTO THE SPACE ALLOCATED WITH SUITABLE ACCESS AROUND EQUIPMENT
FOR OPERATION AND MAINTENANCE OF THE EQUIPMENT. WHEN EQUIPMENT SUBMITTED FOR REVIEW DOES
NOT MEET THE PHYSICAL SIZE OR ARRANGEMENT OF THAT SCHEDULED AND SPECIFIED, CONTRACTOR SHALL
PAY FOR ALL ALTERATIONS REQUIRED TO ACCOMMODATE SUCH EQUIPMENT AT NO ADDITIONAL COST TO THE
OWNER. CONTRACTOR WILL ALSO PAY ALL COSTS FOR ADDITIONAL WORK REQUIRED BY OTHER
CONTRACTORS, OWNER, ARCHITECT OR ENGINEER TO MAKE CHANGES WHICH WOULD ALLOW THE EQUIPMENT
TO FIT IN THE SPACE AND FUNCTION AS INTENDED.

. CONTRACTOR AND/OR MANUFACTURER SHALL VERIFY THAT THE CHARACTERISTICS OF THE EQUIPMENT

SUBMITTED FOR REVIEW MEETS THE CAPACITY AND DUTY SPECIFIED. WHEN EQUIPMENT SUBMITTED FOR
REVIEW REQUIRES MODIFICATIONS TO THE WORK OF OTHER CONTRACTORS, SUBMITTING CONTRACTOR
SHALL PAY FOR ALL COSTS FOR ADDITIONAL WORK REQUIRED BY OTHER CONTRACTORS, OWNER, ARCHITECT
OR ENGINEER TO MAKE CHANGES WHICH WOULD ALLOW THE EQUIPMENT FUNCTION SAFELY AND PROPERLY.

CONTRACTOR SHALL FIELD VERIFY THE SIZE OF EXISTING OPENINGS, WINDOWS, DOORS, CORRIDORS,
ROOMS, ETC. FOR ACCESS OF THE NEW EQUIPMENT INTO OR REMOVAL OF EXISTING EQUIPMENT FROM THE
BUILDING. IF OPENINGS ARE TOO SMALL FOR ACCESS THEN CONTRACTOR SHALL, AT THEIR OWN EXPENSE,
PROVIDE NEW OR ENLARGED OPENINGS AND RESTORE SAME TO ORIGINAL SIZE AND CONDITION.
CONTRACTOR MAY ELECT TO ORDER THE EQUIPMENT DISASSEMBLED AND/OR WITH SPLIT HOUSING FOR
ENTRANCE INTO THE EXISTING SPACE OR BUILDING. CONTRACTOR SHALL REASSEMBLE EQUIPMENT AFTER IT
15 IN THE SPACE AT THEIR OWN EXPENSE.

CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS AND THEIR ASSOCIATED
FEES.

CONTRACTOR SHALL SUBMIT DIGITAL COPIES OF SHOP DRAWINGS OF ALL EQUIPMENT, DIFFUSERS,
REGISTERS, TEMPERATURE CONTROL SYSTEM, LIGHTING FIXTURES, PANELBOARDS, ELECTRICAL DEVICES, TO
ENGINEER FOR APPROVAL PRIOR TO ORDERING ANY ITEMS OR FABRICATING ANY DUCTWORK.

CONTRACTOR SHALL PROVIDE OWNER TRAINING ON ALL EQUIPMENT AND BUILDING SYSTEMS
PROVIDED/ALTERED BY THEIR WORK. TRAINING SHALL BE ACCOMPLISHED DURING TIME DEDICATED FOR THAT
PURPOSE, NOT IN CONJUNCTION WITH SERVICE WORK.

AT COMFLETION OF PROJECT, CONTRACTOR SHALL SUBMIT ONE PHYSICAL AND DIGITAL COPIES OF
OPERATION AND MAINTENANCE MANUALS FOR ALL WORK PROVIDED BY THEM ON PROJECT. MANUALS SHALL
BE CLEARLY ORGANIZED AND CONTAIN COPIES OF APPROVED EQUIPMENT, SHOP DRAWINGS, EQUIPMENT
PARTS LISTS, SERVICE CONTACTS, CONTRACTOR AND MANUFACTURER WARRANTEES, AND "AS BUILT" FLOOR
PLANS.

CONTRACTOR SHALL PROVIDE WARRANTY FOR ALL MATERIAL AND GUARANTEE ALL WORKMANSHIP PROVIDED
BY THEM FOR | (ONE) YEAR FROM SUBSTANTIAL COMPLETION OF WORK INVOLVED.

CONTRACTOR SHALL MAINTAIN A CURRENT VILLAGE OF OAK PARK LICENSE THROUGHOUT ALL PHASES OF
CONSTRUCTION. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO COORDINATE ALL INSPECTIONS WITH
VILLAGE OF OAK PARK OFFICIALS.

IDENTIFY ALL PIPING AND DUCTWORK WITH PLASTIC LABELS INDICATING CONTENTS AND  FLOW DIRECTION.
MARKERS TO BE PLACED AT A MAXIMUM OF 50 FT. INTERVALS AT BRANCH CONNECTIONS, AND AT BOTH
SIDES OF WALL/FLOOR PENETRATIONS. [DENTIFY VALVES, EQUIPMENT, AND PANELS WITH ENGRAVED 3-
LAYER PLASTIC LAMINATED TAGS OR SIGNS.
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HVAC SYMBOLS AND ABBREVIATIONS GENERAL NOTES - HVAC WORK:
| ALL NEW WORK AND MATERIALS SHALL CONFORM TO VILLAGE OF OAK PARK CODE AND VILLAGE OF OAK PARK BUILDING
ACCU  AIR COOLED CONDENSING UNIT RS REFRIGERANT SUCTION STANDARDS. - -
BAS BUILDING AUTOMATION SYSTEM RL REFRIGERANT LIQUID 2. CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL REQUIRED PERMITS AND INSPECTIONS AND PAYING THEIR
ASSOCIATED FEES. %
BTUH  BRITISH THERMAL UNIT PER HOUR D DRAIN LINE D
. BALL VALVE (2* € SMALLER) 3. NOISE AND VIBRATION WILL NOT BE TOLERATED. CONTRACTOR SHALL BID ON FURNISHING EVERY DETAIL TO ASSURE THIS D s 5YsY7Y FCU-2
CFM CUBIC FEET PER MINUTE - BUTTERFLY VALVE (2 1/2" ¢ LARGER) END. _ —l_'—TI —l | I_ :_ 1 \
D DRAIN LINE % 3 WAY CONTROL VALVE 4. PATCH AND REFINISH ALL DAMAGED INSULATED SURFACES OF ALL EXISTING DUCTWORK, PIPING AND ASSOCIATED FITTINGS L }é@ - LI NG
o 2 WAY CONTROL VALVE TO MATCH EXISTING WHERE NEW CONNECTIONS ARE BEING MADE. RS==—0
DB DRY BULB - -
= PIPE ANCHOR 5. CONTRACTORS SHALL PROVIDE A ONE YEAR WARRANTY ON ALL MATERIALS, EQUIPMENT AND LABOR FROM DATE OF
AT ENTERING AR TEMPERATURE SUBSTANTIAL COMPLETION OF WORK EXCEPT AS FOLLOWS: PROVIDE A 5 YEAR PARTS AND LABOR WARRANTY FOR ROOFTOP @ (1) S EMENT HYAC PIEING DENOLITION FLAN @ (5)-Bf EMENT HYAC PIPING FLAT
Ry PIPE FLEXIBLE CONNECTION UNIT COMPRESSOR. - oo - o
ESP EXTERNAL STATIC PRESSURE o ___
~ STRAINER 6.  ALL REFRIGERANT PIPING SHALL BE TYPE "K' COPPER WITH WROUGHT COPPER SOLDER FITTINGS AND BE SIZED PER I I S [ —
. FAHRENHEIT o EQUIPMENT MANUFACTURER'S RECOMMENDATIONS. INSULATE REFRIGERANT SUCTION AND HOT GAS LINES WITH 3/4" THICK o U oL
~ STRAINER WITH BLOWDOWN VALVE APJARMAFLEX. PROVIDE EXTERIOR INSULATION WITH 2 COATS UV RESISTANT FINISH. . . .
- “AN COIL UNIT architecture + interiors
DIRECTION OF FLOW
. 7. DRIP PAN DRAIN PIPING SHALL BE SCHEDULE 40 PVC. | | 223 W Jackson Bivd | Suite 1200
FD FLOOR DRAIN O PIPE ELBOW (TURNED UP) Lo o 3152583400 b 512.253.3401
8.  ALL PIPING SHALL BE SUSPENDED WITH CLEVIS AND/OR TRAPEZE PIPE HANGERS. INSULATED PIPING SHALL REST ON SHEET 5
HP HORSEPOWER 9 PIPE ELBOW (TURNED DOWN) METAL INSULATION SHIELDS. I
= PR : | | I Mechanical - Electrical Engineers
AT LEAVING AIR TEMPERATURE S PIPE TEE DOWN (DROP) 9. PROVIDE MIRO PIPE CURBS ON TOP OF 3/4" RUBBER ROOF GUARD PAD FOR NEW PIPE OR CONDUIT ON ROOF SUPPORT HHH I 1216 Tower Road
PIPING OR CONDUITS MAXIMUM &' ON CENTER. || “—=—RL—=] Schaumburg, lllinois 60173
O PIPE TEE UP = RS- —— 847.882.2010
MCA MINIMUM CIRCUIT AMPS L oS Rl Fax 847.882.2201
10, ALL FAN COIL UNIT THERMOSTATS TO BE WEB BASED WITH STATIC IP ADDRESS AND BE 7 DAY PROGRAMMABLE WITH '
T FIPETEE UF OR ANGLE ECONOMIZER OPERATION, DEMAND CONTROL VENTILATION SEQUENCE, HUMIDIFICATION, DEHUMIDIFICATION, AND ENGINEERING
MOCP MAXIMUM OVERCURRENT PROTECTION ’ ’ ’ ’ FIRST FLOOR HVAC PIPING DEMOLITION PLAN FIRST FLOOR HVAC PIPING PLAN OUP LLC
. PIPE TEE DOWN OR ANGLE HEATICOOL STAGES TO MATCH INSTALLATION. 2D =10 &) ar— 10" GR
PH PHASE T | t | Design Firm Registration Number:
XXX EQUIPMENT TAG | 1. LOW VOLTAGE WIRING SHALL BE UL LISTED AND PLENUM RATED (LOW SMOKE PRODUCING). WIRING SHALL BE CONCEALED IN | commok ' 184.004110-0006
RPM REVOLUTIONS PER MINUTE WALLS AND MAY BE INSTALLED WITHOUT CONDUIT ABOVE ACCESSIBLE LAY-IN CEILING SPACES ONLY.
- PIPING, DUCTWORK, OR EQUIPMENT TO BE REMOVED 200A
121 9
TC TEMPERATURE CONTROL | — —
) //:;:‘\S\\
WB WET BULB | E @M
| 11 N
AIR COOLED : \ _1-;—__ -
9
oo VIBRATION ISOLATORS | BUNK ~ BUNK - AL
PATE PIPING CURB. SLEEVE/SEAL ALL ROOF — ACCU | 509 511 —~ RS
PENETRATIONS WEATHER TIGHT i, - FULL PERIMETER | T
— ROOF CURB K "
ROOF T |
\. 1 \ Z ‘
Q\\_ OILTRAP DRAWING NOTES @ 3 S1I/E4(3?l\1ll'2_)0|fLOOR HVAC PIPING DEMOLITION PLAN @ 5 s1,|/549c31\11?0|fL00R HVAC PIPING PLAN
QTC“O‘N DIRECTION T CONTROL WIRING | EXISTING PIPING AND VALVING TO REMAI. 12
Frow id IN CONDUIT 2 REMOVE ALL PIPING, VALVING, HANGERS, INSULATION, ETC. SHOWN DASHED. -
ERVIAL EXPANSION VALVE FILTERDRYER REMOVE EXISTING FAN COIL UNIT AND ALL ASSOCIATED PIPING, VALVING, CONTROLS, <
$ HANGERS, SUPPORTS, INSULATION, ETC. REQUIRED FOR REPLACEMENT. EXISTING o -
t\ LQUD LINE DUCTWORK AND DRAIN PIPING TO BE MODIFIED AS REQUIRED TO ACCEPT NEW FAN COIL Q -
o
sk \ UNIT. UTILITY ROOM UTILITY ROOM % v ®
FAN COIL UNIT (_FCU j \ SUCTION LINE 4 REMOVE AIR COOLED CONDENSING UNIT AND ALL ASSOCIATED PIPING, VALVING, AND 110 170 —_ — 3
CHARGING VALVE CONTROLS. ROOF SUPPORTS TO REMAIN. Q. ®
JENONG BULE ' T T 5 CAREFULLY REMOVE EXISTING IONIZER FROM EXISTING FAN COIL UNIT CABINET AND &" Q¢
/ A OIL TRAP RE-INSTALL IN NEW FAN COIL UNIT IN ACCORDANCE WITH IONIZER MANUFACTURER'S _;é &
PIPE TO OVER
INSULATED DRIP PAN L00R DRAI INSTRUCTION. @) O =
6 MODIFY EXISTING CONDENSATE DRAIN AS REQUIRED TO PROPERLY INSTALL NEW FAN COIL < S
RUNNING TRAP W/CLEANOUTS UNIT. > qC_) S
7 MODIFY EXISTING DUCTWORK AS REQUIRED TO PROPERLY INSTALL NEW FAN COIL UNIT. 1T e
NOTES: PROVIDE NEW WEB BASED THERMOSTAT AT SAME LOCATION AS FORMER THERMOSTAT, — L S
|, AIR COOLED CONDENSING UNIT AND "DX" COIL SHALL BE COMPATIBLE. FIELD VERIFY. o % =
2. SINGLE CIRCUIT REGRIGERANT PIPING AS SHOWN 1S TO ILLUSTRATE GENERAL REQUIREMENTS. PIPING 5 MODIFY EXISTING ROOF SUPPORTS AS REQUIRED TO PROPERLY SUPPORT NEW UNIT. — o 3
SHALL BE SIZED, PITCHED, ARRAGENGED, AND CIRCUITED PER CONDENSING UNIT MANUFACTURER'S o REFRICERANT PIPING SIZED. INSLLATED. SUFFORTED. AND INSTALLED IN STRICT o) —
RECOMMENDATIONS AND REQUIREMENTS INCLUDING AUTOMATIC HOT GAS BYPASS SYSTEM. = ’ = HALL TOILET —
ACCORDANCE WITH EQUIPMENT MANUFACTURER'S INSTRUCTION. o8 o — > S
REFRIGERANT PIPING DETAIL |0 PIPE OF SIZE INDICATED UP THRU FLOOR. — = S T
NO SCALE |1 PIPE OF SIZE INDICATED DOWN THRU FLOOR. — = )
|2 PIPE OF SIZE INDICATED UP THRU ROOF. Q
@ 4 FIRST FLOOR HVAC PIPING DEMOLITION PLAN - OFFICE AREA 3 FIRST FLOOR HVAC PIPING PLAN - OFFICE AREA el
1/4" = 1 I_Oll 1/4" = 1 I_Oll § m—
LL
A
FAN COIL UNIT SCHEDULE
APPROXIMATE
OVERALL FAN HEATING "DX" COIL SECTION ELECTRICAL DATA
EQUIP AREA DIMENSIONS (IN.) | AIRFLOW
TAG LOCATION SERVED MANUF. MODEL TYPE V) [N T cam OTOR T o T or | Lar [SENSELE] TOTAL FILTERS NOTES
L W H OA TYPE kW  |EAT (°F)|LAT (°F) X . . . | CAPACITY [ CAPACITY MCA | MOCP |PHASE|VOLT
(CFM) (IN.) PHASE|VOLT (DB °F) | (WB °F) | (DB °F) | (WB °F) (MBH) (MBH)
FIRST FLOOR VERTICAL | IN. THICK
FCU-1 | UTILTYROOM 10| " S oo CARRIER FJ4DNXDE0LOO PRy | 221 | 24T | 59.2 2000 500 | 0.50 FC l 208 | 225 500 | 784 | 800 | €7.0 | 59.9 | 57.9 43470 56420 | ceowmnay | 41! 150 l 208 | 1,2,3,4
BASEMENT VERTICAL | IN. THICK
FCU-2 ECHANICAL BASEMENT CARRIER FJADNXC48L00 prlow | 221 | 211 | 53.4 1500 375 | 0.50 FC l 208 18.0 500 | 8l.6 | 8.0 | 67.0 | 59.6 | 57.I 33060 47360 | coswmway | 145 125 l 208 | 1,2,3,4 @ KEY PLAN
BASEMENT FIRST FLOOR VERTICAL | IN. THICK . .
FCU-3 VECHANICAL | TRAINING Roow | CARRIER FJADNXD60OLOO Uprlow | 221 | 247 | 59.2 2000 500 | 0.50 FC l 208 | 225 500 | 784 | 800 | 67.0 | 59.9 | 579 43470 56420 | ooumpay | 41! 150 l 208 | 1,2,3,4 NO ISSUSSF;JE 01%3154
NOTES: . BIDDING
| OTHER ACCEPTABLE MANUFACTURERS: TRANE, DAIKIN, YORK. 3. PROVIDE THE FOLLOWING FACTORY INSTALLED OPTIONS: LOW VOLTAGE INTERFACE BOARD, 4, PROVIDE THE FOLLOWING FIELD INSTALLED ACCESSORIES: ELECTRIC HEATING COIL WITH . .
2. CABINET COLOR TO BE SELECTED BY ARCHITECT. FACTORY INSTALLED VALVE PACKAGE TO INCLUDE ALL COMPONENTS SHOWN ON DETAIL, OUTPUT LISTED. ]
T.C. VALVE ACTUATOR TO BE SELECTED BY T.C. CONTRACTOR, AND DISCONNECT SWITCH. )
AIR COOLED CONDENSING UNIT SCHEDULE ’
EQUIP | \iANUF. | MODEL  |LocATioN | HEAT REJECTION | WEIGHT SIZE S B REF. CHARGE e —— A NOTES '
TAG ' (BTUH) (LBS) | QUANTITY (TONS EA) STEPS [ SST (°F) |REF. TYPE '(LBS) EAT (°F) |QUANTITY| TYPE HP RPM | MCA | MOCP | PH VOLT .
ACCU-1 | CARRIER |24ABB360A005|  ROOF 60,000 196 l 5 l 45 R-410A 8.00 95 | PROP | 0.25 1100 | 21.4 30 3 208 1,2 )
ACCU-2 | CARRIER |24ABB348A005| ROOF 48,000 186 l 4 l 45 R-410A 7.00 95 | PROP | 0.25 1100 | 17.8 30 3 208 1,2
ACCU-3 | CARRIER |24ABB360A005|  ROOF 60,000 196 l 5 l 45 R-410A 8.00 95 | PROP | 0.25 1100 | 21.4 30 3 208 1,2
NOTES:
| OTHER ACCEPTABLE MANUFACTURERS: TRANE, DAIKIN, YORK. HVAC P I—AN S;
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@ 1

OUTLINE OF MECHANICAL ROOM :_
IN FLOOR BELOW, SHOWN FOR |
REFERENCE ONLY. |

I

I

I

I

L

FIRST FLOOR ELECTRICAL PLAN

X

\\EXISTING SWITCHBOARD TO
REMAIN. REFER TO ELECTRICAL
RISER DIAGRAM ON SHEET
£2.00 FOR ADDITIONAL
INFORMATION.

/

ROUTE NEW CONDUITS IN JOIST
N / CEILING SPACE OF APPARATUS
N BAY. FIELD COORDINATE AND
VERIFY EXACT CONDUIT ROUTING.

3/16" = 1'-0"
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DRAWING NOTES

| ELECTRICALLY DISCONNECT EXISTING EQUIPMENT FOR REMOVAL. REMOVE ANY
ASSOCIATED FIRE ALARM DEVICES, DISCONNECT SWITCHES, STARTERS, AND ALL
CONDUITS AND CONDUCTORS BETWEEN UNIT AND PANEL. LEAVE CIRCUIT BREAKER AT 'OFF
POSITION AND INDICATE CIRCUIT AS "SPARE" IN PANELBOARD DIRECTORY.

2 WIRE 4#10, 1#10G. IN 3/4'C. TO EXISTING FUSIBLE SWITCH CURRENTLY SERVING
EQUIPMENT IN EXISTING SWITCHBOARD. REFER TO ELECTRICAL RISER DIAGRAM ON SHEET
(FAN colL UNT) (4 )(2) E2.00 FOR ADDITIONAL INFORMATION.

e e (FAN COIL UNIT) 3 PROVIDE 240VAC. 30AMP. NON-FUSIBLE DISCONNECT SWITCH IN NEMA 3R ENCLOSURE.
DISCONNECT SWITCH SHALL BE MOUNTED ON STAINLESS-STEEL UNISTRUT METAL FRAMING

5 T SYSTEM SUPPORTED ON ROOF. COORDINATE EXACT LOCATION OF MECHANICAL
r—1 I 1 EQUIPMENT WITH OTHERS TO MAINTAIN 3-FOOT WORKING SPACE IN FRONT OF ELECTRICAL
[_ -JI LLJd EQUIPMENT.

] 4 CAREFULLY DISCONNECT EXISTING I 20VAC. IONIZER TO ACCOMMODATE REMOVAL OF
— ] — EXISTING EQUIPMENT. EXTEND EXISTING CONDUITS AND CONDUCTORS AS REQUIRED TO
NEW DEVICE LOCATION AS REQUIRED. COORDINATE INSTALLATION WITH OTHERS FOR A
COMPLETE AND OPERABLE SYSTEM.

e — —

). BASEMENT ELECTRICAL PLAN 1)-PARTIAL BASEMENT ELECTRICAL DEMOLITION PLAN 5 WIRE 4#1/0, 1#6G. IN | 1/2'C. TO EXISTING FUSIBLE SWITCH CURRENTLY SERVING ST EHEIDOH)IIOOA 50
1/4" =1'-0" 1/4" = 1'-0" v | LJL JICJ IO s
EQUIPMENT IN EXISTING SWITCHBOARD. REFER TO ELECTRICAL RISER DIAGRAM ON SHEET L | ——

E2.00 FOR ADDITIONAL INFORMATION. architecture + interiors

/7
% 6  DISCONNECT SWITCH FURNISHED WITH EQUIPMENT, WIRED BY ELECTRICAL CONTRACTOR. 223 W Jackson Bivd | Suite 1200

Chicago, lllinois 60606
ph: 312.253.3400 fx: 312.253.3401

Mechanical - Electrical Engineers

1216 Tower Road
Schaumburg, lllinois 60173
847.882.2010
Iy e I [ ; Fax 847.882.2201
¥ ENGINEERING
: / GROUP LLC
—<T = Design Firm Registration Number:
I{////"\“}\I Il I{////“\\“}\I 184.004110-0006
RN | RN UTILITY ROOM UTILITY ROOM
N _zéﬁ el Bl
H-I\ - I | — mim B 110 110 L

]

@ @

[ﬁ

| Q&é
F\r:;__l_
i

OO0

\\J_I
I_\
@ =) PARTIAL SECOND FLOOR ELECTRICAL DEMOLITION PLAN @ 7) PARTIAL FIRST FLOOR ELECTRICAL PLAN @ 3) PARTIAL FIRST FLOOR ELECTRICAL DEMOLITION PLAN
1/4" = 1'-0" 1/4" = 1'-0" 1/4" = 1'-0"
2
c
()]
| — | — E
— q) —i
} /I O O O Q
BUNK 1 | O O m AV 8
- /I O O I — o — ©
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BUNK (3X(Accu-2) ACCU-3 X3 o <
= | 1 H ©
207 CORRIDOR | | " o2
200A | | OUTLINE OF EXISTING SWITCHBOARD IN FLOOR M 5
O @ I I BELOW, SHOWN FOR REFERENCE ONLY. c — W
BUN = | | @) - =2
} } T/ | | " — > o
20¢ 11E ] S
] ) I | | CG |
BUN BUNK I I I N
2 200\ 211 == o )
| |
& & | &
I I . —
_ LL
CONDUITS SHALL FOLLOW PATH FOR MECHANICAL
SYSTEM PIPING AND UTILIZE EXISTING PIPE CHASE
FOR ROUTING DOWN TO CEILING SPACE OF FLOOR
305 = BELOW. FIELD COORDINATE AND VERIFY EXACT
BUNK CONDUIT ROUTING.
A

D

@ KEY PLAN
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PARTIAL
ELECTRICAL
PLANS

5).SECOND FLOOR ELECTRICAL PLAN E 1 2 O
1/4" = 1'-0" 23016C n

1/16/2024 12:47:44 PM COPYRIGHT 2024, STUDIOGC, INC.



J.Wagener
Text Box
ISSUED FOR              01/31/2024
   BIDDING 

J.Wagener
Oval

J.Wagener
Text Box
C

J.Wagener
Text Box
2024,


C:\Users\yac\Documents\1475D2_0Oak Park Fire Station 1_MEP Central_V23_andy5HQ8V.rvt

-

GENERAL NOTE:

CONTRACTOR SHALL MAINTAIN FIRE RATING OF ALL PARTITIONS FOR NEW
PENETRATIONS. ANY PENETRATIONS THROUGH WALLS AND FLOORS SHALL
BE PROPERLY SEALED AND TREATED TO MAINTAIN THE FIRE STOPPING
RATING OF THE WALL. CABLING SHALL NOT PENETRATE WALLS UNLESS
ROUTED THROUGH RACEWAY SYSTEM OR ROUTED ABOVE ACCESSIBLE
CEILNGS THROUGH METALLIC CONDUIT SLEEVES, EXTENDING A MINIMUM
OF 6" EACH SIDE OF THE WALL WITH PROTECTIVE END BUSHINGS TO
PREVENT DAMAGE TO CABLES. VOIDS AROUND SLEEVES SHALL BE SEALED
WITH APPROPRIATE MATERIALS AS TO MAINTAIN THE ACOUSTIC OR FIRE
RATING OF WALLS ABOVE AND BELOW CEILINGS. CABLES RAN THROUGH
VOIDS WITHOUT SLEEVES OR RACEWAYS WILL NOT BE ACCEPTABLE.
CONTRACTOR SHALL VERIFY EXISTING FIRE PARTITIONS IN THE FIELD.

*

2\

NG

GENERAL NOTE:

INCIDENTAL WORK MAY ALSO BE NECESSARY DUE TO CHANGES
AFFECTING, FIRE ALARM, ELECTRICAL, OR OTHER SYSTEMS. SUCH
INCIDENTAL WORK 1S ALSO PART OF THIS CONTRACT. INSPECT THOSE
AREAS, ASCERTAIN WORK NEEDED, AND DO THAT WORK IN ACCORD WITH
THE CONTRACT REQUIREMENTS, AT NO ADDITIONAL COST. THE REMOVAL #
REINSTALLATION OF EXISTING WORK TO ACCOMMODATE CHANGES TO
EXISTING, OR INSTALLATION OF, ELECTRICAL, OTHER SYSTEMS 1S ALSO
PART OF THIS CONTRACT.

N (7

GENERAL NOTE:

\_ ENGINEER.

(

EXISTING CONDITIONS WERE OBTAINED FROM EXISTING AS-BUILT
DRAWINGS AND CURSORY FIELD OBSERVATION. THIS CONTRACTOR SHALL
IDENTIFY ANY DISCREPANCIES IN THE FIELD AND REPORT THEM TO THE

ZARA\S

BIDDING NOTE:

SEE DRAWINGS ME 1.0 FOR GENERAL NOTES AND
ADDITIONAL DETAILS APPLICABLE TO THIS TRADE'S
WORK.

— &

EXISTING MAIN SWITCHBOARD

ELECTRICAL SYMBOL LIST (NOTE: NOT ALL SYMBOLS ARE USED IN THE PROJECT.)

(GFLUSBWP) 20A. 2P, 3 WIRE, GROUNDING TYPE, |25V. SPECIFICATION-GRADE, TAMPER-RESISTANT TYPE DUPLEX RECEPTACLE NEMA 5-20R
INSTALLED + 16" A.F.F. UNLESS NOTED OTHERWISE.
- "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT CIRCUIT INTERRUPTER.
- "USB" DENOTES RECEPTACLE EQUIPPED WITH (2) USB PORTS.
- "WP" DENOTES WEATHER-RESISTANT RECEPTACLE WITH LOW-PROFILE WHILE-IN-USE WEATHERPROOF COVER.

(GFL,USB)
4 20A. 2P, 3 WIRE, GROUNDING TYPE, |25V. SPECIFICATION-GRADE, TAMPER-RESISTANT TYPE DUPLEX RECEPTACLE NEMA 5-20R

INSTALLED 6" ABOVE COUNTER TOP OR +42" A.F.F. UNLESS NOTED OTHERWISE.
- "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT CIRCUIT INTERRUPTER.
- "USB" DENOTES RECEPTACLE EQUIPPED WITH (2) USB PORTS.

@(GF"USB) TWO 20A. 2P, 3 WIRE, GROUNDING TYPE, SPECIFICATION-GRADE, TAMPER-RESISTANT TYPE DUPLEX RECEPTACLES NEMA 5-20R
INSTALLED + 16" A.F.F. UNLESS NOTED OTHERWISE.
- "GFI" DENOTES RECEPTACLE EQUIPPED WITH INTEGRAL GROUND FAULT CIRCUIT INTERRUPTER.
- "USB" DENOTES RECEPTACLE EQUIPPED WITH (2) USB PORTS.

CIRCUIT BREAKER PANELBOARD.

A NON-FUSED SAFETY DISCONNECT SWITCH, AMPERE RATING AND NUMBER OF POLES AS NOTED.
FUSED DISCONNECT SWITCH, AMPERE RATING, NUMBER OF POLES AND FUSE SIZE AS NOTED.
§r MANUAL MOTOR STARTER, THERMAL OVERLOAD TOGGLE SWITCH.

CEILING JUNCTION BOX.
WALL MOUNTED JUNCTION BOX.

©)
Q@
O JUNCTION BOX WITH FLEXIBLE CONDUIT FOR FINAL CONNECTION TO EQUIPMENT.
)

THERMOSTAT, PROVIDE RECESSED JUNCTION BOX AND CONDUIT STUB-UP, REFER TO MECHANICAL FOR EXACT QUANTITY AND
LOCATION.

CO2 SENSOR, PROVIDE RECESSED JUNCTION BOX AND CONDUIT STUB-UP, REFER TO MECHANICAL FOR EXACT QUANTITY AND
LOCATION.

CONDUIT ROUTED CONCEALED IN WALLS AND CEILING. HASH MARKS DENOTE QUANTITY OF #12 MINIMUM AWG CONDUCTORS
OR AS NOTED.

CONDUIT ROUTED EXPOSED. INSTALL PARALLEL TO WALLS AND CEILINGS. HASH MARKS DENOTE QUANTITY OF #1 2 MINIMUM
AWG CONDUCTORS OR AS NOTED.

@
DENOTES CONDUIT HOMERUN, 3/4" MINIMUM, PANEL DESTINATION AND CIRCUIT NUMBER(S) AS INDICATED.
SHORT TICK MARK DENOTES LINE (HOT) OR SWITCH LEG CONDUCTOR, #12 MINIMUM AWG.
LONG TICK MARK DENOTES NEUTRAL CONDUCTOR, #10 AWG MINIMUM.

DENOTES INSULATED GROUND WIRE, #12 AWG MINIMUM.

UTILIZE EXISTING FUSIBLE
SWITCHES TO SERVE NEW
REPLACEMENT EQUIPMENT.
REFER TO ELECTRICAL RISER
DIAGRAM FOR ADDITIONAL
INFORMATION.

1 N.T.S.

PROVIDE STAINLESS STEEL UNISTRUT
SUPPORT CHANNEL FOR MOUNTING OF
ELECTRICAL EQUIPMENT. UNISTRUT
SHALL BE ANCHORED TO EQUIPMENT
SUPPORT RAILS. COORDINATE FINAL
LOCATION WITH OTHERS TO ENSURE
PROPER CLEARANCES FOR EQUIPMENT
ARE MAINTAINED.

EQUIPMENT DISCONNECT SWITCH.
COORDINATE FINAL LOCATION

CONDUITS SHALL FOLLOW
/ MECHANICAL PIPING TO
BUILDING INTERIOR.

OUTDOOR MECHANICAL UNIT ON
/EQUIPI\/IENT SUPPORT RAILS.

13

WITH OTHERS TO MAINTAIN

3-FOOT WORKING SPACE IN
FRONT OF ELECTRICAL EQUIPMENT.

WP
OUTDOOR SERVICE ————— G ®

RECEPTACLE, WHERE a

INDICATED.

N—

PLAN VIEW

PROVIDE CHANNEL ——

END CAPS. (TYP.)

)
=]

LABEL

@ o ool

PROVIDE UNISTRUT OR L— DISCONNECT SWITCH AS
FQUAL SUPPORT CHANNN INDICATED ON PLANS.
AS REQUIRED. —

_—LIQUID-TIGHT FLEXIBLE METAL
PROVIDE SUPPORT BASE CONDUIT FOR CONNECTION
WITH BOLT ANCHORS. TO EQUIPMENT.
(TYP.)

— OUTDOOR SERVICE

EQUIPMENT SUPPORT
RAILS (TYP.)

RECEPTACLE, WHERE
INDICATED ON PLANS.

QOlcococoe®coocooooocooco®coocooco®coood

N

GROUND FLOOR

ELECTRICAL SPECIFICATIONS

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE NATIONAL ELECTRICAL CODE WITH VILLAGE OF OAK PARK AMENDMENTS.

F
I

ELEVATION VIEW

ROOF MOUNTED EQUIPMENT INSTALLATION DETAIL

NO SCALE
NOTES:

I INCLUDE BRACING HARDWARE FOR STABILITY WHERE DISCONNECT MOUNTING 15 REQUIRED.

2. PROVIDE ALL PERMITS AND INSPECTION FEES.

3. ALL MATERIAL AND LABOR SHALL BE GUARANTEED FOR ONE YEAR AFTER FINAL ACCEPTANCE BY THE OWNER.

4. CONTRACTOR SHALL PROVIDE ALL THEIR OWN RIGGING, SCAFFOLDING, RUBBISH REMOVAL, AND LEAVE SPACE BROOM CLEAN.

5. MINIMUM SIZE CONDUIT SHALL BE 3/4" EMT, PROVIDE IMC FOR CONDUITS 2" AND LARGER OR WHERE EXPOSED TO WET OR DAMP LOCATIONS. EMT FITTINGS SHALL BE COMPRESSION TYPE. IMC
SHALL HAVE THREADED CONNECTIONS. TRANSITION TO LIQUID-TIGHT FLEXIBLE METAL CONDUIT FOR FINAL CONNECTION (MAXIMUM LAST 6 FEET) OF CONDUCTORS SERVING EQUIPMENT SUBJECT
TO VIBRATION.

6. MINIMUM SIZE CONDUCTOR SHALL BE #1 2 THHN, OR THWN WHERE REQUIRED, WITH #1 4 USED FOR CONTROL WIRING. CONDUCTOR MATERIAL SHALL BE COPPER ONLY.

7. PROVIDE SEPARATE, INSULATED EQUIPMENT GROUNDING CONDUCTOR WITHIN EACH FEEDER AND BRANCH CIRCUIT RACEWAY. TERMINATE EACH END ON SUITABLE LUG, BUS, OR BUSHING.

8. BRANCH CIRCUIT CONDUCTORS FOR 20 AMP RECEPTACLES AND LIGHTING CIRCUITS SHALL BE ADJUSTED FOR VOLTAGE DROP:

A 120/208V: 0-75 - #12AWG MINIMUM
75-150 - #10AWG MINIMUM
150-225' - #BAWG MINIMUM

B. 277/480V: 0-100' - #12AWG MINIMUM
100-200' - #10AWG MINIMUM
200-300' - #8AWG MINIMUM

9. CONDUCTOR SIZES #14 AWG, #12 AWG, AND #10 AWG SHALL BE SOLID. CONDUCTOR SIZES #& AWG AND LARGER SHALL BE STRANDED. ALL CONDUCTORS SHALL BE COLOR CODED.

10. CONTRACTOR SHALL PROVIDE ALL NECESSARY CUTTING AND PATCHING INCLUDING SLEEVES AND INSERTS.

| 1. THE COLOR AND FINISH OF ALL MATERIALS SHALL BE SUBJECT TO REVIEW AND APPROVAL OF OWNER OR ENGINEER. PROVIDE SHOP DRAWINGS REQUIRED FOR FINISH AND COLOR SELECTION.

12, ALL NEW CIRCUIT BREAKERS SHALL BE BOLT-ON BREAKERS COMPATIBLE WITH EXISTING PANELBOARD. PROVIDE TYPEWRITTEN DIRECTORIES IN ALL PANELS.

13. BEFORE SUBMITTING THEIR BID, CONTRACTOR SHALL VISIT THE SITE TO ASCERTAIN ALL WORK INVOLVED IN THE PROJECT.

|4, CONTRACTOR SHALL COORDINATE THEIR WORK WITH OTHER CONTRACTORS ON THE PROJECT.

|5. CONTRACTOR SHALL MAKE NECESSARY MODIFICATIONS AND ADJUSTMENTS TO ALL ELECTRICAL ITEMS AND EQUIPMENT AS MAY BE REQUIRED BY THIS WORK.

16. ALL ELECTRICAL EQUIPMENT MUST MAINTAIN WORKING CLEARANCES AS REQUIRED BY CEC.

|7, FLEXIBLE RACEWAY SYSTEMS SHALL NOT BE USED TO PENETRATE ROOFS, FLOORS, OR AIRMOISTURE BARRIERS.

|6, RACEWAY SYSTEMS SHALL NOT BE ROUTED THROUGH OR IN HVAC DUCTS.

19. CONTRACTOR SHALL BE RESPONSIBLE AND PAY FOR ALL CORING, CUTTING, PATCHING, REPAIRING, REFINISHING, AND REMOVAL/REPLACEMENT OF NEW OR EXISTING BUILDING CONSTRUCTION
REQUIRED TO ACCOMMODATE THE INSTALLATION OR REMOVAL OF THEIR WORK. REMOVE, STORE, AND REINSTALL CEILING TILES AS REQUIRED TO INSTALL WORK ABOVE EXISTING REMOVABLE
CEILINGS WHICH REMAIN; REPLACE TILES BROKEN OR DAMAGED DURING CONSTRUCTION. ALL PATCHING, REPAIRING, AND REFINISHING WORK TO OTHER FINISHES AND STRUCTURAL ELEMENTS
SHALL BE PERFORMED BY THOSE REGULARLY INVOLVED IN THAT TRADE AND SHALL MATCH THE ADJACENT CONSTRUCTION AS CLOSELY AS POSSIBLE WHILE MAINTAINING EXISTING FIRE RATINGS.
CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING EXISTING FIRE RATINGS OF CEILINGS AND PARTITIONS SYSTEMS. CARE SHALL BE TAKEN SO AS NOT TO DAMAGE ANY EXISTING BUILDING
CONSTRUCTION OR ITEMS THAT ARE TO REMAIN. ANY EXISTING FINISHES THAT ARE DAMAGED DURING THE INSTALLATION OF NEW WORK OR REMOVAL OF EXISTING WORK SHALL BE REPAIRED,
REPLACED, AND PAID FOR BY THE INSTALLING CONTRACTOR TO THE SATISFACTION OF THE ARCHITECT AND OWNER. REFER TO ARCHITECTURAL DRAWINGS FOR EXISTING BUILDING CONSTRUCTION
THAT 1S TO REMAIN AND, THEREFORE, SUBJECT TO PATCHING, REPAIRING, REFINISHING, AND REMOVAL/REPLACEMENT,

20. ALL PENETRATIONS THROUGH EXTERIOR WALL SHALL BE SEALED WATER TIGHT PER ARCHITECT'S REQUIREMENTS.

21. DISCONNECTS
ACCEPTABLE MANUFACTURERS: EATON, SQUARE D, OR SIEMENS
THE CONTRACTOR SHALL FURNISH AND INSTALL ALL FUSIBLE OR NON-FUSIBLE DISCONNECT SWITCHES AS SHOWN ON THE DRAWINGS AND AS SPECIFIED HEREIN.

PROVIDE HEAVY DUTY, KNIFE SWITCH TYPE DISCONNECT SWITCHES FOR ALL ELECTRICALLY OPERATED EQUIPMENT NEMA RATED FOR SIZE AND LOCATION. DISCONNECT SWITCHES SHALL BE PLENUM
RATED OR WEATHERPROOF WHERE REQUIRED. HANDLE SHALL BE LOCKABLE IN THE 'OFF' POSITION. PROVIDE A PLASTIC LAMINATE INSCRIPTION PLATE WITH RIVETS FOR IDENTIFICATION. (PULLOUT
SWITCHES ARE NOT APPROVED.) FOR FUSIBLE DISCONNECT SWITCHES, PROVIDE FUSE CLIPS DESIGNED TO ACCOMMODATE NEMA FU 1, CLASS R FUSES.
CONTRACTOR TO SUBMIT SHOP DRAWINGS ON THIS [TEM.
3#10, 1#106. IN -
1"C. TO NEW 3
EQUIPMENT _
'ACCU-2' ON ROOF,
3410, 1#106. IN 3
"C. TO NEW
EQUIPMENT
'ACCU-3' ON ROOF,
REPAIR SHOP
UTILIZE EXISTING 240VAC. 200AMP. RATED FUSIBLE SWITCH
2004 / MADE AVAILABLE FROM REMOVAL OF EXISTING FURNACE UNITS
>00n / TO SERVE NEW REPLACEMENT EQUIPMENT INDICATED. PROVIDE
N, 20 PR NEW FUSE SIZES INDICATED OF TYPE AND AIC RATING TO
GENERAL HEATING
uan N 2008 uan N 800n 200A ., MATCH EXISTING FUSIBLE SWITCH. INCLUDE NEW MICARTA
SERVICE E SERVICE E ST vz PLACARD WITH WHITE LETTERS ON BLACK BACKGROUND TO
|G o - INDICATE LOAD SERVED.
G60A G60A
ACCU- | "%ﬁ'—'ﬁ"%%ﬁ"
300 S0A \
"'"ACCU-2" I—O/...O\—"—O ~o—]
6O0A m\sg
[ To s 4 ST UTILIZE EXISTING 240VAC. 60AMP. RATED FUSIBLE SWITCH
COA COA MADE AVAILABLE FROM REMOVAL OF EXISTING CONDENSING
[Oo e—4—= o1 UNITS TO SERVE NEW REPLACEMENT EQUIPMENT INDICATED.
. ._’. U0A PROVIDE NEW FEEDS AND NEW 30A FUSES OF TYPE AND AIC
- o = RATING TO MATCH EXISTING FUSIBLE SWITCHES. INCLUDE NEW
[0t 4 ST MICARTA PLACARD WITH WHITE LETTERS ON BLACK
30A 30A BACKGROUND TO INDICATE LOAD SERVED.
D:D—o/.o—o—:\o—[l:ﬂ
SECTION | SECTION 2 SECTION 3
EXISTING MAIN SWITCHBOARD
2081 20V-3PH-4W
|,200A RATED

MANUFACTURED BY ILLINOIS SWITCHBOARD
WITH I-T-E FUSIBLE SWITCHES

PARTIAL ELECTRICAL RISER DIAGRAM
NO SCALE

NOTES
| REFER TO PLANS FOR LOCATIONS OF EQUIPMENT.
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REQUEST FOR PROPOSALS
INSTRUCTIONS AND SPECIFICATIONS FOR:

Village of Oak Park Main Fire Station HVAC Replacement
Bid Number: 24-116
Issuance Date: 1/31/2024

The Village of Oak Park will receive proposals from qualified mechanical contractors to replace
rooftop HVAC units and associated equipment at the main fire station located at 100 N. Euclid,
Oak Park, IL 60302. Proposals will be accepted at the Public Works Center Monday through
Friday, 7:30 a.m. to 4:00 p.m. local time until 11:00 a.m. on Friday, February 23, 2024.
Proposals may also be sent via e-mail to vics@oak-park.us. Proposals will be reviewed and the
results of the review will be presented to the Village of Oak Park Board of Trustees.

There will be a mandatory pre-bid meeting at the main fire station on Wednesday, February 7th,
2024 at 8:30 a.m. Prospective bidders are encouraged to attend the pre-bid meeting to inspect
site conditions and obtain other pertinent information about the scope of work.
Plans/specs/drawings will be available and distributed at the pre-bid mtg.

Specifications and bid forms may be obtained by sending a request to Building Maintenance
Superintendent, Vic Sabaliauskas at vics@oak-park.us or by stopping by the Public Works
Center at the address listed above or by calling 708-358-5710.

The Board of Trustees reserves the right to accept or reject any and all proposals or to waive
technicalities, or to accept any item of any proposal.

Do not detach any portion of this document. Upon formal award to the successful contractor,
a written agreement will be executed in substantially the form attached.

In responding to this Request for Proposals, the official logo of the Village of Oak Park is not
to be used in any form. Use of the Village logo is strictly prohibited by law and such use could
subject the proposer to disqualification.

Submission of Proposals
The bid shall be submitted on the bid form included herewith. If bid is hand delivered or mailed to the
Public Works Center, the bid shall be submitted in a sealed envelope marked “BID: 24-116 Village of
Oak Park Main Fire Station HVAC Replacement”, shall bear the return address of the bidder, and shall
be addressed as follows:
TO: Vic Sabaliauskas, Building Maintenance Superintendent

Department of Public Works

201 South Blvd.

Oak Park, IL 60302



mailto:vics@oak-park.us
mailto:vics@oak-park.us

SECTION |
PROPOSAL INSTRUCTIONS, TERMS AND CONDITIONS

Preparation and Submission of Proposal

All proposals must be delivered to the Public Works Center by the specific time indicated on
the cover page. Proposals arriving after the specified time will not be accepted. Mailed
proposals that are received by the Village after the specified hour will not be accepted
regardless of the post-marked time on the envelope. Proposals must be signed by an officer
of the company who is authorized to enter into agreements on behalf of the company.
Proposals shall be sealed in an envelope and marked as stated on the cover page.

Proposal Bond

The contractor shall provide a proposal bond in the amount of ten percent (10%) of the total
proposal price. The attached form may be used or the contractor may provide cash or a
certified check in the amount specified. The proposal bonds, cash or checks will be returned
once the selected contractor has entered into an agreement for this work and provided the
Contract bond in an amount of one hundred percent (100%) of the total approved proposal
price.

Contract Bond

The successful contractor shall, within ten (10) calendar days after award of the Proposal,
furnish a contract bond in the amount of one hundred percent (100%) of the contract price.
The bond shall ensure faithful performance of the work, and the payment for materials, labor
and of the subcontractors. The bond shall be with a surety or sureties with a rating of “A” or
better by A.M. Best and Company and such sureties shall be approved by the Village. Bonds
in the form of certified or cashier’s check shall be made payable to the Village of Oak Park,
lllinois. The contract bond shall be furnished in the same number of copies as the number of
copies of the agreement to be executed.

Award of Agreement

The agreement will be awarded in whole or in part to the responsible contractor whose
proposal, conforming to the request for proposals, will be most advantageous to the Village;
price and other factors considered.

Costs of Preparation
The Village will not be responsible for any expenses incurred in preparing and submitting a
proposal or entering into the applicable agreement.

Taxes not Applicable

The Village of Oak Park as an lllinois municipality pays neither lllinois Sales Tax nor Federal
Excise Tax (State Tax Exemption Identification Number E9998-1823-06). Contractors should
exclude these taxes from their prices.

Withdrawal of Proposals

Any contractor may withdraw its proposal at any time prior to the time specified in the
advertisement as the closing time for the receipt of proposals, by signing a request therefore.
No contractor may withdraw or cancel its proposal for a period of sixty (60) calendar days after




the advertised closing time for the receipt of proposals. The successful contractor may not
withdraw or cancel its proposal after having been notified that the proposal was accepted by
the Village Board of Trustees.

Investigation of Contractors

The Village will make such investigations as are necessary to determine the ability of the
contractor to fulfill proposal requirements. If requested, the contractor should be prepared to
present evidence to the Village of Oak Park of ability and possession of necessary facilities
and financial resources to comply with the terms of the attached specifications and proposals.
In addition, the contractor shall furnish the Village with any information the Village may
request, and shall be prepared to show completed work of a similar nature to that included in
its proposal. The Village reserves the right to visit and inspect the premises and operation of
any contractor.

Rejection of Contractor

The Village will reject any proposal from any person, firm or corporation that appears to be in
default or arrears on any debt, agreement or the payment of any taxes. The Village will reject
any proposal from a contractor that failed to satisfactorily complete work for the Village under
any previous agreement.

Conditions

Contractors are advised to become familiar with all conditions, instructions and specifications
governing the work. Contractors shall be presumed to have investigated the work site,
conditions and scope of the work before submitting a proposal.

Compliance with Applicable Laws
The contractor will strictly comply with all ordinances of the Village of Oak Park and Village
Code and laws of the State of lllinois.

Governing Law
All agreements entered into by the Village of Oak Park are governed by the laws of the State

of lllinois without regard to conflicts of law. Any action brought to enforce an agreement with
the Village of Oak Park must be brought in the state and federal courts located in Cook County,
[llinois.

Subletting of Agreement

No agreement awarded by the Village of Oak Park shall be assigned or any part sub-agreement
without the written consent of the Village of Oak Park or as noted in the contractor’s proposal.
In no case shall such consent relieve the contractor from its obligations or change the terms
of the agreement.

Interpretation of Agreement Documents

Any contractor with a question about this proposal may request an interpretation thereof from
the Village. If the Village changes the proposal, either by clarifying it or by changing the
specifications, the Village will issue a written addendum, and will mail a copy of the addendum
to all prospective contractors. The Village will not assume responsibility for receipt of such
addendum. In all cases, it will be the contractor’s responsibility to obtain all addenda issued.




Contractors will provide written acknowledgment of receipt of each addendum issued with the
proposal submission.

Minority Business and Women Business Enterprise Requirements

The Village of Oak Park, in an effort to reaffirm its policy of non-discrimination, encourages
the efforts of contractors and subcontractors to take affirmative action in providing for Equal
Employment Opportunity without regard to race, religion, creed, color, sex, national origin, age,
handicap unrelated to ability to perform the job or protected veteran’s status.

Licenses and Permits

The contractor shall be responsible for becoming a licensed contractor in the Village. The
contractor shall also be responsible for obtaining any and all required permits from the
Village’s Development Customer Services Department (Building Permits Division). The Village
shall waive all permit fees.

Agreement
The selected contractor shall enter into an Independent Contractor Agreement with the Village

to complete the work in a form substantially similar to the agreement attached hereto. The
agreement shall be executed by the contractor and returned, together with the contract bond
within ten (10) calendar days after the agreement has been mailed to the contractor. The
contractor shall execute three copies of the agreement. One fully executed copy will be
returned to the contractor.

Notice to Proceed

Work shall begin within fourteen (14) days from the Notice to Proceed from the Village's
Building Maintenance Superintendent. All work shall be completed in accordance with the
detailed specifications set forth herein, unless the Building Maintenance Superintendent
grants an extension.

Fees and Cost

In the event any action is brought to enforce any agreement entered into by the Village of Oak
Park, or to collect any unpaid amount from the Village of Oak Park, each party bears the
responsibility of paying its own attorneys’ fees and costs.

Dispute Resolution
The Village of Oak Park does not agree to the mandatory arbitration of any dispute.




SECTION 1l
DETAILED SPECIFICATIONS

See attached detailed specifications and design documents as submitted by the design firm of
Studio GC, Inc.

The selected contractor shall furnish all labor, supervision, supplies, tools, equipment,
vehicles and other means necessary or proper for performing and completing the work. The
selected contractor shall be responsible for the cleaning up of the job site and shall repair or
restore all structures and property that may be damaged or disturbed during performance of
the work to the satisfaction of the Village of Oak Park.

The agreement and work shall be carried out in conformance with the laws and regulations of
the Village of Oak Park and these specifications. All work will be performed according to the
standards set forth in the applicable building codes and standards, including mechanical, fire,
plumbing, electric, accessibility, or any other applicable codes in force in the Village of Oak
Park and State of lllinois.

Alterations, Omissions and Extra Work
The Village of Oak Park reserves the right to increase or decrease the quantity of any item or
portion of the work, or to omit portions of the work as may be deemed necessary.

Job Site Conditions

To the fullest extent possible, the contractor will not allow its work to interfere with the critical
operations of the Fire Department. Contractor will take all necessary actions as directed by
the Village in that regard.

Material Storage: The contractor shall be responsible for the storage and safety of his own
materials. The Village assumes no liability whatever for any material damaged or stolen on
the premises. Any damage to, or loss by theft or vandalism of any material, appurtenance, or
appliance, after such has been applied, connected or installed on Village property, shall be
the sole responsibility of the contractor until the project is completed and accepted by the
Village.

Safety Precautions: The contractor is solely responsible for implementing effective safety
precautions on and around the work site to protect workers and other persons who might be
affected and shall exercise every precaution at all times for the protection of the property. The
contractor shall not leave any combustible materials or other fire hazards overnight or allowed
them to accumulate. The contractor shall abide by all applicable laws, standards, and
regulations that apply to the completion of the work, including EPA and OSHA safety standards
and regulations.

Damage to Property: Contractor shall repair, at no additional cost to the Village, all damage
to Village property caused by the contractor resulting from his work. Where repair of existing
work is called for, such patching and replacement shall be made to blend with existing work
so that the patch or replacement will be inconspicuous after finishing.



Daily Clean-up: The contractor shall keep the premises clean and orderly during the course
of the work and all debris shall be removed on a continuous basis.

Method of Payment

The Village of Oak Park will pay monthly all undisputed invoices billed at the rates set forth in
the contractor’s proposal within 30 days of approval as provided in the Local Government
Prompt Payment Act, 50 ILCS505/4. The maximum interest rate for any payment not made
within 30 days of approval is 1%.

Change Orders
Change Orders: Changes in the Work may be agreed to after execution of the agreement, and

without invalidating the agreement, if the change order is in writing and sighed. Any changes
to the scope of work which result in an increase in the agreement price will be subject to an
agreement addendum which must be signed by both parties. Any such change order will be
prepared by the Village. The contractor may only proceed with the change upon receipt of the
written change order signed by the Village.

Emergency Changes: Contractor may perform work not included in the scope of work if
necessary to remedy a condition that poses an immediate threat to persons or property. Work
of this nature shall be carried out only to the extent of bringing the condition under control.
The Village shall be notified immediately. A change order will then be negotiated and executed
for the work performed, and for work remaining, if any.

Minor Changes (Field Orders): The Village may verbally authorize minor changes in the scope
of work in order to prevent a delay in the progression of the work. These field orders may not
involve a change in the agreement price or be inconsistent with the scope of work.

Changes Due to Unknown Conditions: The contractor is not responsible for changes in the
work that are due to conditions that were not reasonably observable or conditions that have
changed. In such cases, the contractor shall notify the Village and a change order will be
negotiated.

Any change which results in a total agreement price in excess of $10,000 must be approved
by the Village of Oak Park Board of Trustees.

Correction of Work Prior To Final Payment

The Village has the right to stop work if the contractor fails to carry out the work in a manner
acceptable to the Village. If the Village deems the contractor’'s work unacceptable, at the
Village’s election, the contractor shall do one of the following:

1. Promptly repair or replace the defective work, without expense to the Village, including
costs associated with repairing any damage to property caused by the replacement
work; or;

2. If the Village deems it unacceptable to have the contractor correct work which has
been incorrectly done, a deduction from the agreement price shall be made based on
the costs to the Village to have the work repaired. Such a deduction from the
agreement price shall in no way affect the Village’'s other remedies or relieve the



contractor from responsibility for defects and related damage occurring as a result of
defective or unacceptable work.

Contractor’s Representative

The contractor shall have at all times a competent foreman or superintendent on the job that
shall have full authority to act for the contractor, and to receive and execute orders from the
Director of Public Works or appointed representative. Any instructions given to such
superintendent or person executing work for the contractor shall be binding on the contractor
as though given to him personally. Contractor’s representative must be proficient in the use
and interpretation of the English language.

Workers

The contractors shall employ competent laborers and shall replace, at the request of the
Building Maintenance Superintendent any incompetent, unfaithful, abusive or disorderly
workers in their employ. Only workers expert in their respective branches of work shall be
employed where special skKill is required. Inappropriate behavior or examples of unproductive
work effort will not be tolerated. The Village has the right to require a contractor’'s employee
to be immediately removed from the work crew if the above behavior is exhibited.

Dispute Resolution

All disputes, including collection disputes, shall be brought in the Circuit Court of Cook County,
[llinois. This agreement shall be interpreted in accordance with the laws of the State of Illinois.
In any dispute resolution process, each party shall bear its own costs, including attorney’s
fees. Any purported agreement between the parties that states terms contrary to this
paragraph M will be deemed per se invalid.

Mandatory Qualifications for Contractor’s Personnel

Crews shall include at least one (1) supervisor during any given shift.

1. No more than 50% of the crew may be trainees at any one time.

2. Supervisors must be fluent in the English language and capable of reading and writing
English.

3. Technicians employed by the contractor selected shall be fully trained and skilled in safe

and proper techniques. Specific training required must follow the OSHA standards (see below).

4, The contractor selected shall provide sufficient documentation, if requested by the
Village, to demonstrate adequate training has been provided upon commencement of the
agreement. Contractor selected shall submit statement outlining training program and method
of verifying employee competency. Failure to do so may be ample cause for rejection of
proposal. The use of technicians who are not adequately trained may be sufficient grounds for
termination of the agreement.

5. The Village reserves the right to require immediate removal of any employee of the
contractor selected deemed unfit for service for any reason. This right is non-negotiable and the



contractor selected agrees to this condition by accepting this agreement. The contractor
selected shall have enough qualified personnel to replace a terminated employee within 24
hours. Failure to do so can result in the termination of the agreement.

OSHA Requirements

1. Material Safety Data Sheets - Contractor selected shall furnish the Village of Oak Park
copies of Material Safety Data Sheets (MSDS), for all products used, prior to beginning service
at Village facilities. In addition, each time a new chemical is introduced, a copy of that
product’s MSDS must be provided to the Building Maintenance Superintendent prior to the
product being used. The Material Safety Data Sheets must be in compliance with OSHA
Regulation 1910.1200, paragraph g.

2. Labeling of Hazardous Materials - Contractor selected shall comply with OSHA regulation
1919.1200, paragraph f, concerning labeling of all chemical containers.

3. Caution Signs - Contractor selected shall use “caution signs” as required by OSHA
Regulation 1910.44 and 1910.145 at no cost to the Village. Caution signs shall be on-site upon
commencement of agreement.

Proof of compliance with OSHA regulation 1920.1200, Hazard Communication, shall be provided
to the Building Maintenance Superintendent upon commencement of this agreement, if
requested.

Failure of the contractor selected or his/her employees to comply with all applicable laws,
regulations and rules shall permit the Village to immediately terminate this agreement without
liability.

Prevailing Wages
Contractor and any applicable subcontractor shall pay prevailing wages as established by the

lllinois Department of Labor and determined by the Village for each craft or type of work
needed to execute the contract in accordance with the lllinois Prevailing Wage Act, 820 ILCS
130/0.01 et seq. (“Act”). Contractor shall prominently post the current schedule of prevailing
wages at the Project site(s) and shall notify immediately in writing all of its subcontractors of
all changes in the schedule of prevailing wages. Any increases in costs to Contractor due to
changes in the prevailing rate of wage during the terms of any Contract shall be at the sole
expense of Contractor and not at the expense of the Village, and shall not result in an increase
to the Contract Price. Contractor shall be solely responsible to maintain accurate records as
required by the Act and shall submit certified payroll records to the Village evidencing its
compliance with the Act on no less than a monthly basis as required by the Act. Contractor
shall be solely liable for paying the difference between prevailing wages and any wages
actually received by laborers, workmen and/or mechanics engaged in the Work for the Project.

Contractor shall indemnify, hold harmless, and defend the Village, its officers, officials,
employees, agents and volunteers (“Indemnified Parties”) against all regulatory actions,
complaints, damages, claims, suits, liabilities, liens, judgments, costs and expenses, including
reasonable attorney’s fees, which may in any way arise from or accrue against the Indemnified



Parties as a consequence of noncompliance with the Act or which may in any way result
therefrom, including a complaint by the Illinois Department of Labor under Section 4(a-3) of
the Act, 820 ILCS 130/4(a-3) that any or all of the Indemnified Parties violated the Act by
failing to give proper notice to the Grantee or any other party performing work on the Public
Improvements that not less than the prevailing rate of wages shall be paid to all laborers,
workers and mechanics performing Work on the Project, including interest, penalties or fines
under Section 4(a-3). The indemnification obligations of this section on the part of Contractor
shall survive the termination or expiration of this Agreement. In any such claim, complaint or
action against the Indemnified Parties, Contractor shall, at its own expense, appear, defend
and pay all charges of reasonable attorney’s fees and all reasonable costs and other
reasonable expenses arising therefrom or incurred in connection therewith, and, if any
judgment or award shall be rendered against the Indemnified Parties in any such action,
Contractor shall at its own expense, satisfy and discharge such judgment or award.



SECTION il
SCOPE OF WORK

Plans, drawings and specifications will be available after January 31st, 2024 and will be
distributed at the pre-bid meeting on February 7th. Plans can also be sent electronically to
prospective bidders upon request after January 31st, 2024.

An asbestos survey of the areas included in the scope of work has been completed (by the firm
of Environmental Consulting Group) and the results of the analysis showed no presence of
ACM.

Addenda: The bidding contractor acknowledges receipt of Addenda as listed below and
represents that any additions to, modifications of, or deletions from the Work specified, as
called for in these Addenda, are included in the Base Bid Sum and the Alternates.
Contractor shall submit this form with their bid.

Addendum No. Date
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SECTION IV
PROPOSAL FORM (Pricing)

The undersigned proposes to furnish all labor and materials required to complete the Work in
accordance with the attached specifications and at the price indicated below.

Total Lump Sum Cost Base Bid: $

24-Hour Emergency Call-back Number:

( )

Printed Name: E-mail:

Proposal Signature:

State of ) County of )

(Type Name of Individual Signing)

being first duly sworn on oath deposes and says that the contractor on the above proposal is
organized as indicated below and that all statements herein made on behalf of such
Contractor and that their deponent is authorized to make them, and also deposes and says
that deponent has examined and carefully prepared their proposal from the agreement
specifications and has checked the same in detail before submitting this proposal; that the
statements contained herein are true and correct.

Signature of contractor authorizes the Village of Oak Park to verify references of business and
credit at its option.

Signature of contractor shall also be acknowledged before a Notary Public or other person
authorized by law to execute such acknowledgments.

Dated: / /2024
Organization Name
(Seal - If Corporation)

By:

Authorized Signature Address

Telephone:

Subscribed and sworn to before me this day of , 2024
in the State of . My

Commission

Notary Public

11



Expires on / /

Complete Applicable Paragraph Below

(@)

Signed:

Corporation
The contractor is a corporation, which operates under the legal name of

and is organized and existing under the laws of the State of
. The full names of its Officers are:

President
Secretary
Treasurer

The corporation does have a corporate seal. (In the event that this proposal is
executed by a person other than the President, attach hereto a certified copy of that
section of Corporate By-Laws or other authorization by the Corporation that permits
the person to execute the offer for the corporation.)

Partnership
Names, Signatures, and Addresses of all Partners

The partnership does business under the legal name of , Which
name is

is registered with the office of in the
county of

Sole Proprietor
The contractor is a Sole Proprietor whose full name is
. If the contractor is operating under

a trade name, said trade name is ,

which name is registered with the office of

in the county of

Sole Proprietor

In compliance with the above, the undersigned offers and agrees, if his/her proposal is
accepted within ninety (90) calendar days from date of opening, to furnish any or all of the items
upon which prices are quoted, at the price set opposite each item, delivered at the designated
point within the time specified above.

12



MUNICIPALITY

ADDRESS

CONTACT
PHONE

WORK
PERFORMED
MUNICIPALITY

ADDRESS

CONTACT
PHONE

WORK
PERFORMED

MUNICIPALITY

ADDRESS

CONTACT

PERFORMED

MUNICIPAL QUALIFICATION REFERENCE SHEET

(or attach separate form)

E-mail:

E-mail:

E-mail:
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SECTION V
CONTRACTOR CERTIFICATION

, as part of its proposal on an agreement for construction Work
(Name of Contractor selected) fOr the Village of Oak Park, hereby certifies that said contractor selected
is not barred from proposing on the aforementioned agreement as a result of a violation to
either Section 33E-3 or 33E-4 of Article 33E of Chapter 38 of the lllinois Revised Statutes or
Section 2-6-12 of the Oak Park Village Code relating to "Proposing Requirement.

(Authorized Agent of Contractor selected)

Subscribed and sworn to before me this day of , 2024,

Notary Public’s Signature - Notary Public Seal -

14



SECTION VI
TAX COMPLIANCE AFFIDAVIT

, being first duly sworn, deposes and

says:

that he/she is of
(partner, officer, owner, etc.)

(Contractor selected)

The individual or entity making the foregoing proposal or proposal certifies that he/she is not
barred from entering into an agreement with the Village of Oak Park because of any delinquency
in the payment of any tax administered by the Department of Revenue unless the individual or
entity is contesting, in accordance with the procedures established by the appropriate revenue
act, liability for the tax or the amount of the tax. The individual or entity making the proposal or
proposal understands that making a false statement regarding delinquency in taxes is a Class
A Misdemeanor and, in addition, voids the agreement and allows the municipality to recover all
amounts paid to the individual or entity under the agreement in civil action.

By:
Its:

(name of contractor if the contractor is an
individual)

(name of partner if the contractor is a partnership)
(name of officer if the contractor is a corporation)

The above statement must be subscribed and sworn to before a notary public.

Subscribed and sworn to before me this day of , 2024,

Notary Public’s Signature - Notary Public Seal -

Reporting Requirements

The following forms must be completed in their entirety, notarized and included as part of the
proposal document. Failure to respond truthfully to any question on the list or failure to
cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of
your proposal.

15



SECTION VI
ORGANIZATION OF PROPOSING FIRM

Please fill out the applicable section:

A. Corporation:

The contractor is a corporation, legally named and is
organized and existing in good standing under the laws of the State of . The full names
of its officers are:

President

Secretary

Treasurer

Registered Agent Name and Address:

The corporation has a corporate seal. (In the event that this proposal is executed by a person other
than the President, attach hereto a certified copy of that section of Corporate By-Laws or other
authorization by the Corporation that permits the person to execute the offer for the corporation.)

B. Sole Proprietor:
The contractor is a Sole Proprietor. If the contractor does business under an assumed name, the

assumed name is , which is registered with the
Cook County Clerk. The contractor is otherwise in compliance with the Assumed Business Name Act,
805 ILCS 405/0.01, et. seq.

C. Partnership:
The contractor is a partnership which operates under the name

The following are the names, addresses and signatures of all partners:

Signature Signature
(Attach additional sheets if necessary.) If so, check here
If the partnership does business under an assumed name, the assumed name must be registered with
the Cook County Clerk and the partnership is otherwise in compliance with the Assumed Business
Name Act, 805 ILCS 405/0.01, et. seq.

D. Affiliates: The name and address of any affiliated entity of the business, including a description

of the affiliation:

Signature of Owner
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SECTION Vil
PROPOSAL BOND

WE

as PRINCIPAL, and
as SURETY, are held and firmly bound unto the Village of Oak Park, lllinois (hereafter
referred to as “VOP”) in the penal sum of Ten Percent (10%) of the total Proposal price, as
specified in the invitation for Proposals. We bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly to pay to the VOP this sum under the
conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL
is submitting a written Proposal to the VOP acting through its awarding authority for the
completion of the work designated as the above section.

THERFORE if the Proposal is accepted and an agreement awarded to the PRINCIPAL by the
VOP for the above-designated section and the PRINCIPAL shall within fifteen (15) days after
award enter into a formal agreement, furnish surety guaranteeing the faithful performance of
the work, and furnish evidence of the required insurance coverage, all as provided in
specifications then this obligation shall become void; otherwise it shall remain in full force and
effect.

IN THE EVENT the VOP determines the PRINCIPAL has failed to enter into a formal agreement
in compliance with any requirements set forth in the preceding paragraph, then the VOP acting
through its awarding authority shall immediately be entitled to recover the full penal sum set
out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this

instrument to be signed by their respective officers this day of
A.D. 2024.
PRINCIPAL
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names, and
authorized signatures of each contractor must be affixed)

17



Subscribed to and sworn before me on the

day of , 2024,

Notary Public
NAME OF SURETY

By:

Signature of Attorney-in-Fact
subscribed to and sworn before me on the

day of , 2024,

Notary Public
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SECTION IX
CONTRACT BOND

~0Oak Park

Contract Bond

, as PRINCIPAL, and as
SURETY, are held and firmly bound unto the Village of Oak Park (hereafter referred to as “Village™) in the penal sum
of , well and truly to be paid to the Village, for the

payment of which its heirs, executors, administrators, successors and assigns, are bound jointly to pay to the Village
under the conditions of this instrument.

WHEREAS, THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the Principal has entered
into a written contract with the Village, acting through its President and Board of Trustees, for the construction of
work, which contract is hereby referred to and made a part hereof as if written herein at length, and whereby the
Principal has promised and agreed to perform the work in accordance with the terms of the contract, and has promised
to pay all sums of money due for any labor, materials, apparatus, fixtures or machinery furnished to such Principal for
the purpose of performing such work, including paying not less than the prevailing rate of wages in Cook County,
where the work is for the construction of any public work subject to the Prevailing Wage Act, and has further agreed
to save and indemnify and keep harmless the Village against all liabilities, judgments, costs and expenses which may
in any manner accrue against the Village in consequence of granting such contract or which may in any manner result
from the carelessness or neglect of the Principal, his agents, employees or workmen in any respect whatever; and has
further agreed that this bond will inure to the benefit of any person, firm, company, or corporation, to whom any
money may be due from the Principal, subcontractor or otherwise, for any such labor, materials, apparatus, fixtures or
machinery so furnished and that suit may be maintained on such bond by any such person, firm, company, or
corporation, for the recovery of any such money.

NOW THEREFORE, if the Principal shall well and truly perform the work in accordance with the terms of the
contract, and shall pay all sums of money due or to become due for any labor, materials, apparatus, fixtures or
machinery furnished to it for the purpose of constructing such work, and shall commence and complete the work
within the time prescribed in the contract, and shall pay and discharge all damages, direct and indirect, that may be
suffered or sustained on account of such work during the time of performance thereof and until the work shall have
been accepted, and shall save and indemnify and keep harmless the Village against all liabilities, judgments, costs and
expenses which may in any manner accrue against the Village in consequence of granting such contract or which may
in any manner result from the carelessness or neglect of the Principal, his agents, employees or workmen in any respect
whatever; and shall in all respects fully and faithfully comply with all the provisions, conditions, and requirements of
the contract, then this obligation will be void; otherwise it will remain in full force and effect.
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IN WITNESS WHEREOF, the PRINCIPAL and the SURETY have caused this instrument to be signed by their
respective officers this day of , 2024.

NAME OF PRINCIPAL

By:
Signature
By:
Printed Name
Its:

Title
Subscribed to and Sworn before me on the

day of , 2024,

Notary Public

NAME OF SURETY

By:
Signature of Attorney-in-Fact

Subscribed to and Sworn before me on the

day of , 2024,

Notary Public
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Signature:

Name and address of Business:

SECTION X
COMPLIANCE AFFIDAVIT

, (print name) being first duly sworn on oath depose and state:

| am the (title) of the proposing company and am
authorized to make the statements contained in this affidavit on behalf of the company;

| have examined and carefully prepared this Proposal based on the request and have verified the facts
contained in the Proposal in detail before submitting it;

The proposing company is organized as indicated above on the form entitled “Organization of Proposing
Company.”

| authorize the Village of Oak Park to verify the company’s business references and credit at its option;

Neither the proposing company nor its affiliates® are barred from proposing on this project as a result
of a violation of 720 ILCS 5/33E-3 or 33E-4 relating to Proposal rigging and Proposal rotating, or section
2-6-12 of the Oak Park Village Code relating to “Proposing Requirements”.

The proposing company has the M/W/DBE status indicated below on the form entitled “EEO Report.”

Neither the proposing company nor its affiliates is barred from agreementing with the Village of Oak
Park because of any delinquency in the payment of any debt or tax owed to the Village except for those
taxes which the proposing company is contesting, in accordance with the procedures established by the
appropriate revenue act, liability for the tax or the amount of the tax. | understand that making a false
statement regarding delinquency in taxes is a Class A Misdemeanor and, in addition, voids the
agreement and allows the Village of Oak Park to recover all amounts paid to the proposing company
under the agreement in civil action.

| am familiar with Section 13-3-2 through 13-3-4 of the Oak Park Village Code relating to Fair
Employment Practices and understand the contents thereof; and state that the proposing company is
an “Equal Opportunity Employer” as defined by Section 2000(E) of Chapter 21, Title 42 of the United
States Code Annotated and Federal Executive Orders #11246 and #11375 which are incorporated
herein by reference. Also complete the attached EEO Report or Submit an EEO-1.

| certify that the contractor is in compliance with the Drug Free Workplace Act, 41 U.S.C.A, 702

Telephone E-Mail
Subscribed to and sworn before me this day of ,2024.
Notary Public - Notary Public Seal -

! Affiliates means: (i) any subsidiary or parent of the agreementing business entity, (ii) any member of the same
unitary business group; (iii) any person with any ownership interest or distributive share of the agreementing
business entity in excess of 7.5%; (iv) any entity owned or controlled by an executive employee, his or her spouse or
minor children of the agreementing business entity.
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SECTION XI
M/W/DBE STATUS AND EEO REPORT

Failure to respond truthfully to any questions on this form, failure to complete the form or
failure to cooperate fully with further inquiry by the Village of Oak Park will result in
disqualification of this Proposal.

1. Contractor Name:

2. Check here if your firm is:

O Minority Business Enterprise (MBE) (A firm that is at least 51% owned,
managed and controlled by a Minority.)

O Women'’s Business Enterprise (WBE) (A firm that is at least 51% owned,
managed and controlled by a Woman.)

O Owned by a person with a disability (DBE) (A firm that is at least 51% owned
by a person with a disability)

O None of the above

[Submit copies of any W/W/DBE certifications]
3. What is the size of the firm’s current stable work force?

Number of full-time employees

Number of part-time employees

4, Similar information will be requested of all sub-contractors working on this agreement.
Forms will be furnished to the lowest responsible contractor with the notice of
agreement award, and these forms must be completed and submitted to the Village
before the execution of the agreement by the Village.

Signature:

Date:
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EEO Report

Please fill out this form completely. Failure to respond truthfully to any questions on this form, or failure to
cooperate fully with further inquiry by the Village of Oak Park will result in disqualification of this Proposal. An

incomplete form will disqualify your Proposal.

An EEO-1 Report may be submitted in lieu of this report

Contractor Name
Total Employees

Males

Females

Job Category

Total
# of
Empl.

Total
Males

Total
Females

Black

Hispanic

American
Indian

Alaskan
Native

Asian &
Pacific
Islander

Hispanic

American
Indian

Alaskan
Native

Asian &
Pacific
Islander

Total
Minorities

Officials &
Managers

Professionals

Technicians

Sales
Workers

Office &
Clerical

Semi-Skilled

Laborers

Service
Workers

Management
Trainees

Apprentices

This completed and notarized report must accompany your Proposal. It should be attached to your Affidavit of
Compliance. Failure to include it with your Proposal will be disqualify you from consideration.

the
(Name of Person Making Affidavit)
(Title or Officer)

of

with the intent that it

be relied upon. Subscribed and sworn to before me this

( Signature )

day of

, being first duly sworn, deposes and says that he/she is

and that the above EEO Report information is true and accurate and is submitted

,2024.

( Date




SECTION XlIt
NO PROPOSAL EXPLANATION

If your company does not wish to propose on the attached specifications, the
Village of Oak Park would be interested in any explanation or comment you may
have as to what prevented your firm from submitting a Proposal.

Thank you.

Proposal Name:

Village of Oak Park Main Fire Station HVAC Replacement
Bid Number: 24-116
Issuance Date: 1/31/2024

Comments:

Signed:

Phone:
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SAMPLE ONLY — DO NOT SIGN
INDEPENDENT CONTRACTOR AGREEMENT

THIS INDEPENDENT CONTRACTOR AGREEMENT (“Contract””) is entered into on the

day of 2024, by and between the Village of Oak Park, an lllinois

home rule municipal corporation (hereinafter the “Village”), and
, a (hereafter the “Contractor”).

WHEREAS, the Contractor submitted a Proposal to (hereinafter

referred to as the “Work”), pursuant to the Village’s Request for Proposals, attached hereto and
incorporated herein by reference; and

WHEREAS, the Contractor represented in said Proposal that it has the necessary
personnel, experience, and competence to promptly complete the Work and the work required
hereunder; and

WHEREAS, the Contractor’'s Proposal is attached hereto and incorporated herein by
reference into this Agreement; and

WHEREAS, the Contractor shall perform the Work pursuant to the terms and conditions
of this Contract..

NOW, THEREFORE, in consideration of the premises and the mutual promises contained
in this Contract,, and other good and valuable consideration received and to be received, it is
mutually agreed by and between the parties as follows:

1. RECITALS INCORPORATED
The above recitals are incorporated herein as though fully set forth.
2. SCOPE OF WORK

The Contractor shall perform the Work in accordance with its Proposal for a total cost
not to exceed $ (“Contract Price”). The Contractor shall complete
the Work in accordance with any applicable manufacturers’ warranties and in
accordance with the Village’'s Request for Proposals, the Contractor’s Proposal and
this Contract, all of which, together shall constitute the Contract Documents. The
Contractor acknowledges that it has inspected the sites where the work is to be
performed and that it is fully familiar with all of the conditions at the sites, and further
that its Proposal has adequately taken into consideration all of the conditions at the
sites. The Contractor hereby represents and warrants that it has the skill and
experience necessary to complete this Work in a good and workmanlike manner. The
Contractor further represents and warrants that the Work will be completed in a good
and workmanlike manner in accordance with the Contract Documents, and that the
Work will be free from defects.

The Contractor shall achieve completion of all work required pursuant to the Contract
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Documents by (“Contract Time”). The Contract Time is of
the essence. In the event the Contractor fails to complete the Project on or before said
date, the Village shall be entitled to liquidated damages in the amount of $500.00 per
day for each day the work remains uncompleted beyond the completion date set forth
above. This amount is not a penalty, and the parties agree to said amount given the
difficulties associated with determining or calculating damages to the Village in the
event the Project is not completed on time. The Contractor shall have no claim for
damages, for compensation in excess of the Contract Price, or for a delay or extension
of the Contract Time based upon conditions found at, or in the vicinity of, the site(s).

DESIGNATED REPRESENTATIVES

The Contractor shall designate in writing a person to act as its designated
representative with respect to the Work to be performed under this Agreement. Such
person shall have complete authority to transmit and receive instructions and
information, interpret and define the Contractor's policies and decisions with respect
to the Work governed by this Contract. The Village's Building Maintenance
Superintendent shall have complete authority to transmit and receive instructions and
information, interpret and define the Village’s policies and decisions with respect to
the Work governed by this Contract, or such other person as designated in writing by
the Village Manager.

TERM OF CONTRACT

The Contractor shall perform the Work pursuant to this Contract beginning on the
effective date as defined herein and ending on or on the date that
the Work is completed as determined by the Village. The Contractor shall invoice the
Village for the Work provided pursuant to this Contract the rates set forth in its
Proposal.

PAYMENT SCHEDULE

The Contractor shall, as a condition precedent to its right to receive any payment, submit
to the Village an application for payment and such receipts, vouchers, and other
documents as may be necessary to establish the Contractor's payment for all labor and
material and the absence of any interest whether in the nature of a lien or otherwise of
any party in any property, work, or fund with respect to the Work performed hereunder.
Such documents shall include, where relevant, the following forms, copies of which are
attached hereto:

i) Contractor's sworn statement;
i) Contractor's partial or final waiver of lien;

iii) Subcontractor's sworn statement(s); and

iv) Subcontractor's partial or final waiver of lien.

~ o~~~

Payment by the Village shall be conditioned upon an inspection by the Village of the
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work completed and submission of required waivers by the Contractor. Payment by
the Village shall in no way constitute a waiver of, or relieve the Contractor from, any
defects in the work. All payments shall be made in accordance with the lllinois Local
Government Prompt Payment Act, 50 ILCS 505/1 et seq. Final payment for any Work
performed by the Contractor pursuant to an invoice by the Contractor shall be made
by the Village to the Contractor when the Contractor has fully performed the work and
the work has been approved by the Village and submission of required waivers and
paperwork by Contractor. Approval of the work and issuance of the final payment by
the Village shall not constitute a waiver of, or release the Contractor from, any defects
in the work.

The Village shall have the right to withhold from any payment due hereunder such amount
as may reasonably appear necessary to compensate the Village for any actual or
prospective loss due to Work which is defective or does not conform to the Contract
Documents; damage for which the Contractor is liable hereunder; liens or claims of liens;
claims of third parties, subcontractors, or material men; or any failure of the Contractor
to perform any of its obligations under this Contract. The Village may apply any money
withheld or due Contractor hereunder to reimburse itself for any and all costs, expenses,
losses, damages, liabilities, suits, judgments, awards, and attorney's fees incurred,
suffered, or sustained by the Village and chargeable to the Contractor.

TERMINATION

The Village may terminate this Contract for cause, which includes but is not necessarily
limited to, the Contractor’s failure to perform the work pursuant to this Contract. The
Village shall provide the Contractor with five (5) days’ written notice of a termination
for cause pursuant to the provisions of Section 12 below. The Village may also
terminate this Contract when it determines the same to be in its best interests by giving
fourteen (14) days’ written notice to the Contractor pursuant to the provisions of
Section 12 below. In such event, the Village shall pay to the Contractor all amounts
due for the work performed up to the date of termination.

COMPLIANCE WITH APPLICABLE LAWS

The Contractor shall comply with all applicable laws, regulations, and rules
promulgated by any federal, state, county, municipal and/or other governmental unit
or regulatory body now in effect during the performance of the work. By way of example
only and not as a limitation, the following are included within the scope of the laws,
regulations and rules with which the Contractor must comply: all forms of Workers
Compensation Laws, all terms of the equal employment opportunity rules and
regulations of the lllinois Department of Human Rights, statutes relating to contracts
let by units of government, and all applicable civil rights and anti-discrimination laws
and regulations.

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall waive any right of
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contribution against the Village and shall indemnify and hold harmless the Village and
its officers, officials, employees, volunteers and agents from and against all claims,
damages, losses and expenses, including, but not limited to, legal fees (attorney’s and
paralegal’'s fees, expert fees and court costs) arising out of or resulting from the
performance of the Contractor’s work, provided that any such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or injury to or
destruction of property, other than the work itself, including the loss of use resulting
therefrom, or is attributable to misuse or improper use of trademark or copyright-
protected material or otherwise protected intellectual property, to the extent it is
caused in whole or in part by any wrongful or negligent act or omission of the
Contractor, any subcontractor, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable. Such obligation shall not be
construed to negate, abridge or otherwise reduce any other right to indemnity which
the Village would otherwise have. The Contractor shall similarly protect, indemnify and
hold and save harmless, the Village, its officers, officials, employees, volunteers and
agents against and from any and all claims, costs, causes, actions and expenses,
including, but not limited to, legal fees incurred by reason of the Contractor’s breach
of any of its obligations under, or the Contractor’s default of, any provisions of this
Contract. The indemnification obligations under this Section shall not be limited in any
way by any limitation on the amount or type of damages, compensation, or benefits
payable by or for the Contractor or any subcontractor under Workers’ Compensation
or Disability Benefit Acts or Employee Benefit Acts.

INSURANCE

The Contractor shall, at the Contractor's expense, secure and maintain in effect
throughout the duration of this Contract, insurance of the following kinds and limits set
forth in this Section. The Contractor shall furnish “Certificates of Insurance” to the
Village before beginning Work on the Project pursuant to this Contract. All insurance
policies shall be written with insurance companies licensed to do business in the State
of lllinois and having a rating of at least A:VIl according to the latest edition of the Best’s
Key Rating Guide; and shall include a provision preventing cancellation of the insurance
policy unless thirty (30) days prior written notice is given to the Village. This provision
shall also be stated on each Certificate of Insurance: "Should any of the above
described policies be canceled before the expiration date, the issuing company shall
mail fifteen thirty (30) days written notice to the certificate holder named to the left.”

The limits of liability for the insurance required shall provide coverage for not less than the
following amounts, or greater where required by law:

(A) Commercial General Liability:

i. Coverage to include Broad Form Property Damage, Contractual
and Personal Injury.
ii. Limits:

General Aggregate $ 2,000,000.00

Each Occurrence $ 1,000,000.00
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10.

Personal Injury $ 1,000,000.00
ii. Coverage for all claims arising out of the Contractor's operations or
premises and anyone directly or indirectly employed by the Contractor.

(B) Workers’ Compensation:

i. Workers’ Compensation insurance shall be provided in accordance
with the provisions of the laws of the State of lllinois, including
occupational disease provisions, for all employees who perform the Work
pursuant to this Contract, and if work is subcontracted pursuant to the
provisions of this Contract, the Contractor shall require each subcontractor
similarly to provide workers’ compensation insurance. In case employees
engaged in hazardous work under this Contract are not protected under
the Workers’ Compensation Act, the Contractor shall provide, and shall
cause each subcontractor to provide, adequate and suitable insurance for
the protection of employees not otherwise provided.

(C) Comprehensive Automobile Liability:
i. Comprehensive Automobile Liability coverage shall include all

owned, hired, non-owned vehicles, and/or trailers and other equipment
required to be licensed, covering personal injury, bodily injury and property

damage.
ii. Limits:
Combined Single Limit $1,000,000.00
(D)  Umbrella:
i. Limits:

Each Occurrence/Aggregate $ 5,000,000.00

(E) The Village, its officers, employees, agents and volunteers shall be
named as additional insureds on all insurance policies set forth herein except Workers’
Compensation. The Contractor shall be responsible for the payment of any deductibles
for said insurance policies. The coverage shall contain no special limitations on the scope
of protection afforded to the Village, its officers, employees, agents, and volunteers.

(F) The Contractor understands and agrees that any insurance protection
required by this Contract or otherwise provided by the Contractor, shall in no way limit
the responsibility to indemnify, keep and save harmless, and defend the Village, its
officers, employees, agents and volunteers as herein provided.

GUARANTY
The Contractor warrants and guarantees that its Work provided for the Project to be

performed under this Agreement, and all workmanship, materials, equipment, and
supplies performed, furnished, used, or installed under this Contract, shall be free from
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11.

12.

defects and flaws in workmanship or design; shall strictly conform to the requirements of
this Contract; and shall be fit and sufficient for the purposes expressed in, or reasonably
inferred from, this Contract. The Contractor further warrants and guarantees that the
strength of all parts of all manufactured materials, equipment, and supplies shall be
adequate and as specified and that the performance requirements of this Contract shall
be fulfilled.

The Contractor shall, at no expense to the Village, correct any failure to fulfill the above
guaranty that may appear at any time. In any event, the guaranty herein expressed shall
not be sole and exclusive, and is additional to any other guaranty or warranty expressed
or implied.

AFFIDAVIT OR CERTIFICATE

The Contractor shall furnish any affidavit or certificate in connection with the work
covered by this Contract as required by law.

NOTICES

Any notice required to be given by this Contract shall be deemed sufficient if made in
writing and sent by certified mail, return receipt requested, or personal service, or by
facsimile transmission to the persons and addresses indicated below or to such
addresses and persons as either party hereto shall notify the other party of in writing
pursuant to the provisions of this Section:

To the Village: To the Contractor:

Village Manager

Village of Oak Park

123 Madison Street

Oak Park, lllinois 60302-4272
Email: villagemanger@oak-park.us Email:
Facsimile: (708) 358-5101 Facsimile:

Mailing of such notice as and when above provided shall be equivalent to personal
notice and shall be deemed to have been given at the time of mailing.

Notice of facsimile transmission shall be effective as of date and time of facsimile
transmission, provided that the notice transmitted shall be sent on business days during
business hours (9:00 a.m. to 5:00 p.m. Chicago time). In the event facsimile notice
transmitted during non-business hours, the effective date and time of notice is the first
hour of the first business day after transmission.
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13.

14.

15.

16.

17.

AUTHORITY TO EXECUTE

The individuals executing this Contract on behalf of the Contractor and the Village
represent that they have the legal power, right, and actual authority to bind their
respective parties to the terms and conditions of this Contract.

EFFECTIVE DATE

The effective date of this Contract reflected above and below shall be the date that the
Village Manager executes this Contract behalf of the Village.

ENTIRE CONTRACT; APPROVAL OF SUBCONTRACTORS

This Contract, including the documents incorporated by reference herein, sets forth the
entire Contract of the parties with respect to the accomplishment of the Work. No right
or interest in this Contract shall be assigned, in whole or in part, by either party without
the prior written consent of the other party. The Village reserves the right to approve the
use of subcontractors to complete any portion of the Work and to approve any applicable
contract between the Contractor and a proposed subcontractor to perform any of the
Work. This Contract shall be binding upon the parties and upon their respective heirs,
executors, administrators, personal representatives, successors, and assigns, except as
herein provided.

INDEPDENDENT CONTRACTOR

The Contractor shall have the full control of the ways and means of performing the
work referred to above and that the Contractor and its employees, representatives or
subcontractors are not employees of the Village, it being specifically agreed that the
Contractor bears the relationship of an independent contractor to the Village. The
Contractor shall solely be responsible for the payment of all salaries, benefits and costs
of supplying personnel for the Work.

CONTRACT BOND

The Contractor, before commencing the work on the Project, shall furnish a Contract
Bond. The Contract Bond shall be in an amount equal to 100% of the full amount of
the Contract Sum as security for the faithful performance of its obligations pursuant to
the Contract Documents and as security for the payment of all persons performing
labor and furnishing materials in connection with the Contract Documents. Such bond
shall be on standard AIA Documents, shall be issued by a surety satisfactory to the
Village, and shall name the Village as a primary co-obligee. The Contract Bond shall
become a part of the Contract Documents. The failure of Contractor to supply the
required Contract Bond within ten (10) days after the Notice of Award or within such
extended period as the Village may grant if the Contract Bond does not meet its
approval shall constitute a default, and the Village may either award the Contract to
the next lowest responsible proposer or re-advertise for proposals. A charge against
the defaulting Contractor may be made for the difference between the amount of the
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18.

19.

20.

21.

22.

23.

Contractor’s Proposal and the amount for which a contract for the work is subsequently
executed, irrespective of whether the amount thus due exceeds the amount of the
proposal guarantee.

GOVERNING LAW AND VENUE

This Contract shall be governed by the laws of the State of lllinois both as to
interpretation and performance. Venue for any action pursuant to this Contract shall
be in the Circuit Court of Cook County, lllinois.

AMENDMENTS AND MODIFICATIONS

This Contract may be modified or amended from time-to-time provided, however, that
no such amendment or modification shall be effective unless reduced to writing and
duly authorized and signed by the authorized representative of the Village and the
authorized representative of the Contractor.

NON-WAIVER OF RIGHTS

No failure of either party to exercise any power given to it hereunder or to insist upon
strict compliance by the other party with its obligations hereunder, and no custom or
practice of the parties at variance with the terms hereof, nor any payment under this
Contract shall constitute a waiver of either party's right to demand exact compliance
with the terms hereof.

CONFLICT

In case of a conflict between any provision(s) of the Village’s Request for Proposals or
the Contractor’s Proposal and this Contract, this Contract and the Village’'s Request for
Proposals shall control to the extent of such conflict.

HEADINGS AND TITLES

The headings and titles provided in this Contract are for convenience only and shall
not be deemed a part of this Contract.

COOPERATION OF THE PARTIES

The Village and the Contractor shall cooperate in the provision of the Work to be
provided by Contractor pursuant to this Contract and in compliance with applicable
laws, including, but not limited to, the lllinois Freedom of Information Act, 5 ILCS 140/1
et seq. (“FOIA™), and the provision of any documents and information pursuant to a
FOIA request. The Contractor shall provide any and all documents to the Village
pursuant to a FOIA request at no cost to the Village.
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24.

25.

26.

COUNTERPARTS; FACSIMILE OR PDF SIGNATURES

This Contract may be executed in counterparts, each of which shall be considered an original
and together shall be one and the same Contract. A facsimile or pdf copy of this Agreement
and any signature(s) thereon will be considered for all purposes as an original.

CERTIFIED PAYROLL

Contractor shall be solely responsible to maintain accurate records reflecting its payroll
for its employees who perform any of the Work for the Village pursuant to this Contract
and shall submit certified payroll records to the Village's Director of Public Works at any
time during the term of this Contract. Contractor shall provide said certified payroll
records within seven (7) days upon the request of the Director of Public Works.

PREVAILING WAGE

Contractor and any applicable subcontractor shall pay prevailing wages as established by
the Illinois Department of Labor and determined by the Village for each craft or type of
work needed to execute the contract in accordance with the lllinois Prevailing Wage Act,
820 ILCS 130/0.01 et seq. (“Act”). Contractor shall prominently post the current schedule
of prevailing wages at the Project site(s) and shall notify immediately in writing all of its
subcontractors of all changes in the schedule of prevailing wages. Any increases in costs
to Contractor due to changes in the prevailing rate of wage during the terms of any
Contract shall be at the sole expense of Contractor and not at the expense of the Village,
and shall not result in an increase to the Contract Price. Contractor shall be solely
responsible to maintain accurate records as required by the Act and shall submit certified
payroll records to the Village evidencing its compliance with the Act on no less than a
monthly basis as required by the Act. Contractor shall be solely liable for paying the
difference between prevailing wages and any wages actually received by laborers,
workmen and/or mechanics engaged in the Work for the Project.

Contractor shall indemnify, hold harmless, and defend the Village, its officers, officials,
employees, agents and volunteers (“Indemnified Parties”) against all regulatory actions,
complaints, damages, claims, suits, liabilities, liens, judgments, costs and expenses,
including reasonable attorney’s fees, which may in any way arise from or accrue against
the Indemnified Parties as a consequence of noncompliance with the Act or which may in
any way result therefrom, including a complaint by the Illinois Department of Labor under
Section 4(a-3) of the Act, 820 ILCS 130/4(a-3) that any or all of the Indemnified Parties
violated the Act by failing to give proper notice to the Grantee or any other party
performing work on the Public Improvements that not less than the prevailing rate of
wages shall be paid to all laborers, workers and mechanics performing Work on the
Project, including interest, penalties or fines under Section 4(a-3). The indemnification
obligations of this section on the part of Contractor shall survive the termination or
expiration of this Agreement. In any such claim, complaint or action against the
Indemnified Parties, Contractor shall, at its own expense, appear, defend and pay all
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charges of reasonable attorney’s fees and all reasonable costs and other reasonable
expenses arising therefrom or incurred in connection therewith, and, if any judgment or
award shall be rendered against the Indemnified Parties in any such action, Contractor
shall at its own expense, satisfy and discharge such judgment or award.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK -
SIGNATURE PAGE FOLLOWS]

34



IN WITNESS WHEREOF, the parties hereto have caused this Contract to be signed by their
duly authorized representatives on the days and dates set forth below.

VILLAGE OF OAK PARK

By:
Its: Village Manager

Date: , 2024

ATTEST

By:
Its: Village Clerk

Date: , 2024
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CONTRACTOR

By:
Its:

Date: , 2024

ATTEST

By:
Its:

Date: , 2024




VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

SECTION 011000 - SUMMARY

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary Conditions and other
Division 01 Specification Sections, apply to this Section. The General Conditions, Supplementary
Conditions, and Division 01 General Requirements are hereby made a part of each Division and Section
of these Specifications.

PROJECT DESCRIPTION

The Project consists of providing and installing new mechanical equipment at the existing main fire
station located at 100 N Euclid Ave, Oak Park, IL 60301, for the Village of Oak Park, hereafter called the
Owner. To be constructed in accordance with the Contract Documents prepared by Studio GC, dated
January 31, 2024.

Scope: The Work includes the work of all trades required; and all the labor, materials, and equipment
necessary and incidental to the construction and completion of the Work.

Work to be executed under one General Contract, including all trades.

CONTRACTOR USE OF PREMISES

General: During the construction period the Contractor shall have limited use of the premises for
construction operations, including use of the site. The Contractor's use of the premises is limited by the
Owner's need for continuity of Fire Department operations.

General: Limit use of the premises to construction activities in areas indicated; allow for Owner
occupancy and use by the public.

1. Keep driveways and entrances serving the premises clear and available to the Owner and the
Owner's employees at all times. Do not use these areas for parking or storage of materials.
Schedule deliveries to minimize space and time requirements for storage of materials and
equipment on site.

2. Move all stored materials or equipment which interferes with the operations of the Owner or other
contractors.

Do not load structure with weight that will endanger structure.

Contractor shall assume full responsibility for protection and safekeeping of materials and equipment
stored on site.

Contractor shall obtain and pay for additional storage space or work area as required for operations.

SUMMARY 011000 -1 JANUARY 31, 2024



VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

14

A

15

1.6

1.7

OWNER OCCUPANCY

Full Owner Occupancy: The Owner will occupy the site and existing building during the entire
construction period. Cooperate with the Owner during construction operations to minimize conflicts and
facilitate Owner usage. Perform the Work so as not to interfere with the Owner's operations.

DUTIES OF CONTRACTOR

Except as specifically noted, provide and pay for:

1. Labor, materials and equipment.
2. Tools, construction equipment and machinery.
3. Other facilities and services required to complete the Work.

Secure and pay for as required to complete the Work, and as applicable at the time of receipt of bids:

1. Licenses.
2. Fees.

Give required notices to Owner, testing agency, and public authorities which have jurisdiction over the
Work.

Comply with codes, ordinances and other legal requirements of public authorities which have jurisdiction
over the Work.

Promptly submit written notice to the Architect of any observed variance of Contract Documents from
legal requirements.

Provide bonds for each portion of the Work.

Activities which are to occur on site during the construction period shall be coordinated with Owner to
establish proper dates which construction operations may occur.

The Contractor shall include expedited delivery schedules, additional labor shifts, overtime work, and
such other labor, equipment and materials as are necessary to complete each portion of the work by the
date of Substantial Completion.

Utilities Shut-offs shall not occur without prior approval of the Owner.

PROJECT LIMITATIONS

The Work shall commence as follows:

1. Commencement of Work on site:  April 1, 2024

The Work shall not commence until the contractor's bonds and insurance have been received and
approved by the Owner.

TIME OF COMPLETION AND OCCUPANCY

As part of the bid proposal, the general contractor is to submit a proposed project schedule for the work.

SUMMARY 011000 - 2 JANUARY 31, 2024



VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

1.8

A

1.9

1.10

JOB OPERATIONS

Work Limitations:

1. Avreas that are under construction are located adjacent to areas occupied by the Owner's personnel
and the public. Owner will endeavor to remain out of construction zones.

2. Owner will occupy those spaces in the building that are not under construction during each phase
for the purpose of maintain fire department operations.

3. Schedule and perform work in such a manner so as not to disrupt existing electrical, plumbing and

mechanical systems in the building areas that are used for maintaining fire department operations.
Existing systems must remain fully functional at all times; the fire station is open 24 hours a day.
Provide Owner with minimum 48 hours’ notice of any required shut down of any existing system.

4. Provide Owner with minimum 48-hour notice before starting demolition of any area that may
disturb Owner's operations.
5. Maintain required exits and exit pathways at all times building is occupied.

Project Security:

1. General Project Security to be provided by the General Contractor. All Subcontractors must
provide necessary precautions to protect their own materials and equipment until such Work is
installed and operational.

2. Provide necessary precautions, including, but not limited to barriers and/or fencing, to protect
Owner's personnel, pedestrians and workmen in the area of construction or demolition, as well as
areas with stored materials and equipment.

3. Securely close off all areas of construction to prevent unauthorized entry.

ELECTRICAL UTILITIES

Owner will provide electrical power for construction activities in the form of designated existing line-
voltage receptacles:

Coordinate power requirements with owner's representative.
Do not use emergency power circuits.

Do not overload circuits.

Provide all necessary extension cords.

poppE

Contractor, if it intends to set a trailer on site as part of their operation, shall be responsible for obtaining
and paying for a temporary electrical service to run the trailer.

Contractor, if existing line voltage is insufficient to perform their work, shall be responsible for obtaining
and paying for additional temporary electrical infrastructure to run the project.

CLEAN UP

Rubbish and debris resulting from the Work shall be collected and properly disposed of away from the
site. If the Owner is required to perform cleaning as a result of the Contractor’s lack of cleaning, the
Owner may perform the required cleaning. If the Owner performs the cleaning, the Contractor will  be
backcharged at a rate of three (3) times the cost of the cleaning including labor and material costs.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Sections:

1. Division 01 Section "Allowances" for products selected under an allowance.

2. Division 01 Section "Product Requirements” for requirements for submitting comparable product
submittals for products by listed manufacturers.

3. Divisions 02 through 32 Sections for specific requirements and limitations for substitutions.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from those
required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed Project
conditions, such as unavailability of product, regulatory changes, or unavailability of required
warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required in

order to meet other Project requirements but may offer advantage to Contractor or Owner.

SUBMITTALS

Substitution Requests: Submit each request for consideration electronically. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title and
Drawing numbers and titles.

1. Substitution Request Form: Use facsimile of form provided in the Project Manual.
2. Documentation: Show compliance with requirements for substitutions and the following, as
applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

b. Coordination information, including a list of changes or modifications needed to other parts
of the Work and to construction performed by Owner and separate contractors that will be
necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitution with those of the
Work specified. Include annotated copy of applicable specification section. Significant
qualities may include attributes such as performance, weight, size, durability, visual effect,
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sustainable design characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.

f. Certificates and qualification data, where applicable or requested.

g List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners.

h. Material test reports from a qualified testing agency indicating and interpreting test results
for compliance with requirements indicated.

i Research reports evidencing compliance with building code in effect for Project.

J- Detailed comparison of Contractor's construction schedule using proposed substitution with
products specified for the Work, including effect on the overall Contract Time. If specified
product or method of construction cannot be provided within the Contract Time, include
letter from manufacturer, on manufacturer's letterhead, stating date of receipt of purchase
order, lack of availability, or delays in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

l. Contractor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with related
materials, and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of failure of proposed substitution to produce indicated results.

3. Architect's Action: If necessary, Architect will request additional information or documentation
for evaluation within one (1) week of receipt of a request for substitution. Architect will notify
Contractor of acceptance or rejection of proposed substitution within 15 days of receipt of request,
or seven days of receipt of additional information or documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's
Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.

15 QUALITY ASSURANCE

A Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with
related products and materials. Engage qualified testing agency to perform compatibility tests
recommended by manufacturers.

1.6 PROCEDURES
A Coordination:  Modify or adjust affected work as necessary to integrate work of the approved
substitutions.
PART 2 - PRODUCTS
2.1 SUBSTITUTIONS

A Substitutions for Cause: Submit requests for substitution immediately upon discovery of need for change,
but not later than 15 days prior to time required for preparation and review of related submittals.
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1. Conditions:  Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return requests
without action, except to record noncompliance with these requirements:

a.

s@reoaoo

Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.
Requested substitution has received necessary approvals of authorities having jurisdiction.
Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution has been
coordinated with other portions of the Work, is uniform and consistent, is compatible with
other products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Architect will consider requests for substitution if received within 30
days after the Notice of Award. Requests received after that time may be considered or rejected at
discretion of Architect.

1. Conditions:  Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return requests
without action, except to record noncompliance with these requirements:

a.

134
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Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner
must assume. Owner's additional responsibilities may include compensation to Architect
for redesign and evaluation services, increased cost of other construction by Owner, and
similar considerations.

Requested substitution does not require extensive revisions to the Contract Documents.
Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.
Requested substitution has received necessary approvals of authorities having jurisdiction.
Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution has been
coordinated with other portions of the Work, is uniform and consistent, is compatible with
other products, and is acceptable to all contractors involved.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SUBSTITUTIONS REQUEST FROM

All bids shall be based upon the Contractor providing materials and equipment as required by the proposed Contract
Documents.

Bidders desiring to propose substitutions for acceptable manufacturers, suppliers, materials and/or equipment indi-
cated within the specifications shall list below such proposed substitutions, along with the amount to be added or
deducted from the lump sum base bid should the Owner decide to accept such proposed substitutions.

The Owner reserves the right to reject any and all such proposed substitutions.

Proposed substitutions will not be used to determine the low bid.

In order to receive consideration, each proposed substitution shall be accompanied by complete technical data and
written description of material or product, including effect on the construction schedule.

Note:  Manufacturers, suppliers, materials and/or equipment approved by the Architect prior to the scheduled time

for receipt of Bids, but not indicated in Addenda, must be listed below if said change from the specification re-
quirements is to be considered.

ITEM SPECIFIED PROPOSED SUBSTITUTION ADD DEDUCT

Name of Bidder:

Date:
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and processing Contract
modifications.

Related Sections include the following:

1. Division 01 Section "Allowances" for procedural requirements for handling and processing
allowances.
2. Division 01 Section "Substitution Procedures” for administrative procedures for handling requests

for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing Minor Changes in the Work, not involving
adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's
Supplemental Instructions."

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in the
Work that may require adjustment to the Contract Sum or the Contract Time. If necessary, the
description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only. Do not consider them instructions
either to stop work in progress or to execute the proposed change.
2. Within 5 days after receipt of Proposal Request, submit a quotation estimating cost adjustments to

the Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. Furnish survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's Construction Schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.
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1.6

Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the Contract,
Contractor may propose changes by submitting a request for a change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the Work.
Provide a complete description of the proposed change. Indicate the effect of the proposed change
on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total amount of

purchases and credits to be made. Furnish survey data to substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's Construction Schedule that indicates the effect of the change,

including, but not limited to, changes in activity duration, start and finish times, and activity

relationship. Use available total float before requesting an extension of the Contract Time.

6. Comply with requirements in Division 01 Section "Product Requirements™ if the proposed change
requires substitution of one product or system for product or system specified.

ok w

Proposal Request Form: Use AIA Document G709 for Proposal Requests.

CHANGE ORDER PROCEDURES

On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures by Owner
and Contractor on AlA Document G701.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: When the Owner and Contractor are not in total agreement on the terms
of a Change Order Proposal Request, the Architect may issue a Construction Change Directive on AIA
Form G714, instructing the Contractor to proceed with a change in the Work, for subsequent inclusion in
a Change Order.

1. Construction Change Directive contains a complete description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum or the Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and process
Applications for Payment.

Related Sections include the following:

1. Division 01 Section "Allowances™ for procedural requirements governing handling and processing
of allowances.

2. Division 01 Section "Unit Prices" for administrative requirements governing use of unit prices.

3. Division 01 Section "Contract Modification Procedures” for administrative procedures for

handling changes to the Contract.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to
various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

SCHEDULE OF VALUES

Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms and
schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.
C. Contractor's Construction Schedule.

2. Submit the Schedule of Values to Architect at earliest possible date, but no later than the date
scheduled for the pre-construction meeting.

3. Subschedules: Where the Work is separated into multiple sites or phases, provide sub-schedules
showing values correlated with each site or phase of payment.

Format and Content: Use the Project Manual table of contents as a guide to establish line items for the
Schedule of Values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the Schedule of Values:

PAYMENT PROCEDURES 012900 - 1 JANUARY 31, 2024



VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

10.

Project name and location.
Name of Architect.

Architect’s project number.
Contractor's name and address.
Date of submittal.

®o0 o

Submit draft of AIA Document G703 Continuation Sheets.
Arrange the Schedule of Values in tabular form with separate columns to indicate the following
for each item listed:

Related Specification Section or Division.
Description of the Work.

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that affect value.
Dollar value.

@roo0 o

1) Percentage of the Contract Sum to nearest one-hundredth percent, adjusted to total
100 percent.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of
Applications for Payment and progress reports. Coordinate with the Project Manual table of
contents. Provide several line items for principal subcontract amounts, where
appropriate. Include separate line items under required principal subcontracts for operation and
maintenance manuals, punch list activities, Project Record Documents, and demonstration and
training in the amount of 10 percent of the Contract Sum.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated and stored,
but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. Include evidence of
insurance or bonded warehousing if stored off site.

Provide separate line items in the Schedule of Values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

Allowances: Provide a separate line item in the Schedule of Values for each allowance. Show
line-item value of unit-cost allowances, as a product of the unit cost, multiplied by measured
quantity. Use information indicated in the Contract Documents to determine quantities.

Each item in the Schedule of Values and Applications for Payment shall be complete. Include
total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual work-in-
place shall be shown as separate line items in the Schedule of Values and not distributed as
general overhead expense.

Schedule Updating: Update and resubmit the Schedule of Values before the next Applications for
Payment when Change Orders or Construction Change Directives result in a change in the
Contract Sum.
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APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as certified by
Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and
final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement between
Owner and Contractor. The period of construction Work covered by each Application for Payment is the
period indicated in the Agreement.

Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation Sheets
as form for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to
sign legal documents on behalf of Contractor. Architect will return incomplete applications without
action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule. Use
updated schedules if revisions were made.
2. Include amounts of Change Orders and Construction Change Directives issued before last day of

construction period covered by application.

Transmittal: Submit 2 signed and notarized original copies of each Application for Payment to Architect
by a method ensuring receipt within 24 hours. Each copy shall include waivers of lien and similar
attachments.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's lien as
follows:

1. From the Prime contractor for the Work covered by the payment.
2. From subcontractors, sub-subcontractors, and suppliers for construction period covered by the
previous application.

a. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

b. When an application shows completion of an item, submit final or full waivers.

C. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

d. Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully entitled
to a lien.

e. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to
Owner.

Initial Application for Payment: Administrative actions and submittals that must precede or coincide
with submittal of first Application for Payment include the following:

1. List of subcontractors.
2. Schedule of Values.
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Contractor's Construction Schedule (preliminary if not final).

Products list and local suppliers of products. List supplier’s name, address, and contact person.
Schedule of unit prices.

Submittals Schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for performance of the
Work.

Initial progress report.

Report of preconstruction conference.

Certificates of insurance and insurance policies.

Performance and payment bonds.

Initial settlement survey and damage report if required.

H. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of the Work
claimed as substantially complete.

1.

2.

Include documentation supporting claim that the Work is substantially complete and a statement
showing an accounting of changes to the Contract Sum.

This application shall reflect Certificates of Partial Substantial Completion issued previously for
Owner occupancy of designated portions of the Work.

l. Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the following:

1.

n
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Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof that taxes,
fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AlA Document G706A, "Contractor's Affidavit of Release of Liens.”

AIA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of
Substantial Completion or when Owner took possession of and assumed responsibility for
corresponding elements of the Work.

Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

Coordination Drawings.

Administrative and supervisory personnel.
Project meetings.

Requests for Interpretation (RFISs).

poppE

Each contractor shall participate in coordination requirements. Certain areas of responsibility will be
assigned to a specific contractor.

Related Sections include the following:

1. Division 01 Section "Construction Progress Documentation” for preparing and submitting
Contractor's Construction Schedule.

2. Division 01 Section "Closeout Procedures™ for coordinating closeout of the Contract.

DEFINITIONS

RFI: Request from Contractor seeking interpretation or clarification of the Contract Documents.

COORDINATION

Coordination: Coordinate construction operations included in different Sections of the Specifications to
ensure efficient and orderly installation of each part of the Work. Coordinate construction operations,
included in different Sections, that depend on each other for proper installation, connection, and
operation.

Prepare memoranda for distribution to each party involved, outlining special procedures required for
coordination. Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is
required.

Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with
other construction activities and activities of other contractors to avoid conflicts and to ensure orderly
progress of the Work. Such administrative activities include, but are not limited to, the following:
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Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

©CoNoRA~WNE

Conservation:  Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually incorporated into,
the Work. Refer to other Sections for disposition of salvaged materials that are designated as
Owner's property.

SUBMITTALS

Coordination Drawings, General: Prepare coordination drawings according to requirements in individual
Sections, and additionally where installation is not completely shown on Shop Drawings, where limited
space availability necessitates coordination, or if coordination is required to facilitate integration of prod-
ucts and materials fabricated or installed by more than one entity.

1. Content: Project-specific information, drawn accurately to a scale large enough to indicate and re-
solve conflicts. Do not base coordination drawings on standard printed data. Include the follow-
ing information, as applicable:

a. Use applicable Drawings as a basis for preparation of coordination drawings. Prepare sec-
tions, elevations, and details as needed to describe relationship of various systems and
components.

b. Indicate functional and spatial relationships of components of architectural, structural, civil,
mechanical, and electrical systems.

C. Indicate space requirements for routine maintenance and for anticipated replacement of

components during the life of the installation.

d. Show location and size of access doors required for access to concealed dampers, valves,
and other controls.

e. Indicate required installation sequences.

f. Indicate dimensions shown on the Drawings. Specifically note dimensions that appear to
be in conflict with submitted equipment and minimum clearance requirements. Provide al-
ternate sketches to Architect indicating proposed resolution of such conflicts. Minor di-
mension changes and difficult installations will not be considered changes to the Contract.

Key Personnel Names: Within 15 days of starting construction operations, submit a list of key personnel
assignments, including superintendent and other personnel in attendance at Project site. ldentify
individuals and their duties and responsibilities; list addresses and telephone numbers, including home
and office telephone numbers. Provide names, addresses, and telephone numbers of individuals assigned
as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each temporary
telephone. Keep list current at all times.
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A General: In addition to Project superintendent, provide other administrative and supervisory personnel as

required for proper performance of the Work.

1. Include special personnel required for coordination of operations with other contractors.

1.7 PROJECT MEETINGS

A General: Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is required,
of date and time of each meeting. Notify Owner and Architect of scheduled meeting dates and
times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Record significant discussions and agreements achieved. Distribute the meeting
minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

B. Preconstruction Conference: Schedule a preconstruction conference before starting construction, at a

time convenient to Owner and Architect, but no later than 15 days after execution of the Agreement.

Hold the conference at Project site or another convenient location.

responsibilities and personnel assignments.

Conduct the meeting to review

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and
its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the
conference. All participants at the conference shall be familiar with Project and authorized to

conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.

Procedures for RFIs.
Procedures for testing and inspecting.

Distribution of the Contract Documents.
Submittal procedures.

Preparation of Record Documents.

Use of the premises and existing building.
Work restrictions.

Owner's occupancy requirements.

Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.

S<ECMYPTOeTOSITATTSQ@AP Q0O

3. Minutes: Record and distribute meeting minutes.
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C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each construction
activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators involved in or affected
by the installation and its coordination or integration with other materials and installations that
have preceded or will follow, shall attend the meeting. Advise Architect of scheduled meeting
dates.

Agenda: Review progress of other construction activities and preparations for the particular
activity under consideration, including requirements for the following:

The Contract Documents.

Options.

Related RFlIs.

Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.
Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.

Protection of adjacent work.

Protection of construction and personnel.
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Record significant conference discussions, agreements, and disagreements, including required
corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties who should have
been present.

Do not proceed with installation if the conference cannot be successfully concluded. Initiate
whatever actions are necessary to resolve impediments to performance of the Work and reconvene
the conference at earliest feasible date.

D. Progress Meetings: Conduct progress meetings at weekly intervals. Coordinate dates of meetings with
preparation of payment requests.

1.

Attendees: In addition to representatives of Owner and Architect, each contractor, subcontractor,
supplier, and other entity concerned with current progress or involved in planning, coordination,
or performance of future activities shall be represented at these meetings. All participants at the
conference shall be familiar with Project and authorized to conclude matters relating to the Work.
Agenda: Review and correct or approve minutes of previous progress meeting. Review other
items of significance that could affect progress. Include topics for discussion as appropriate to
status of Project.
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a. Contractor's Construction Schedule: Review progress since the last meeting. Determine
whether each activity is on time, ahead of schedule, or behind schedule, in relation to
Contractor's Construction Schedule. Determine how construction behind schedule will be
expedited; secure commitments from parties involved to do so. Discuss whether schedule
revisions are required to ensure that current and subsequent activities will be completed
within the Contract Time.

1) Review schedule for next period.
b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.

6) Access.

7) Site utilization.

8) Temporary facilities and controls.

9) Work hours.

10)  Hazards and risks.

11)  Progress cleaning.

12)  Quality and work standards.

13)  Status of correction of deficient items.
14)  Field observations.

15) RFls.

16)  Status of proposal requests.

17)  Pending changes.

18)  Status of Change Orders.

19)  Pending claims and disputes.

20)  Documentation of information for payment requests.

3. Minutes: Record the meeting minutes.
4. Reporting: Distribute minutes of the meeting to each party present and to parties who should have
been present.

a. Schedule Updating: Revise Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue revised
schedule concurrently with the report of each meeting.

E. Coordination Meetings: Conduct Project coordination meetings at weekly intervals. Project coordination
meetings are in addition to specific meetings held for other purposes, such as progress meetings and
preinstallation conferences.

1. Attendees: In addition to representatives of Owner and Architect, each contractor, subcontractor,
supplier, and other entity concerned with current progress or involved in planning, coordination,
or performance of future activities shall be represented at these meetings. All participants at the
conference shall be familiar with Project and authorized to conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of the previous coordination meeting. Review
other items of significance that could affect progress. Include topics for discussion as appropriate
to status of Project.

a. Combined Contractor's Construction Schedule:  Review progress since the last
coordination meeting. Determine whether each contract is on time, ahead of schedule, or
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behind schedule, in relation to Combined Contractor's Construction Schedule. Determine
how construction behind schedule will be expedited; secure commitments from parties
involved to do so. Discuss whether schedule revisions are required to ensure that current

and subsequent activities will be completed within the Contract Time.
b. Schedule Updating: Revise Combined Contractor's Construction

Schedule after each

coordination meeting where revisions to the schedule have been made or recognized. Issue

revised schedule concurrently with report of each meeting.

C. Review present and future needs of each contractor present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.

6) Access.

7) Site utilization.

8) Temporary facilities and controls.
9) Work hours.

10)  Hazards and risks.

11)  Progress cleaning.

12)  Quality and work standards.
13)  Change Orders.

3. Reporting: Record meeting results and distribute copies to everyone in attendance and to others

affected by decisions or actions resulting from each meeting.

REQUESTS FOR INTERPRETATION (RFlIs)

Procedure: Immediately on discovery of the need for interpretation of the Contract Documents, and if not
possible to request interpretation at Project meeting, prepare and submit an RFI in the form specified.

1. RFIs shall originate with Contractor. RFIs submitted by entities other than Contractor will be

returned with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or

work of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing interpretation and the

following:

1. Project name.

2. Date.

3. Name of Contractor.

4. Name of Architect.

5. RFI number, numbered sequentially.

6. Specification Section number and title and related paragraphs, as appropriate.

7. Drawing number and detail references, as appropriate.

8. Field dimensions and conditions, as appropriate.

9. Contractor's suggested solution(s). If Contractor's solution(s) impact the Contract Time or the

Contract Sum, Contractor shall state impact in the RFI.
10.  Contractor's signature.

11.  Attachments: Include drawings, descriptions, measurements, photos, Product Data, Shop
Drawings, and other information necessary to fully describe items needing interpretation.
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JANUARY 31, 2024



VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

a. Supplementary drawings prepared by Contractor shall include dimensions, thicknesses,
structural grid references, and details of affected materials, assemblies, and attachments.

C. Architect's Action: Architect will review each RFI, determine action required, and return it. Allow seven
working days for Architect's response for each RFI.

1.

The following RFIs will be returned without action:

Requests for approval of submittals.

Requests for approval of substitutions.

Requests for coordination information already indicated in the Contract Documents.
Requests for adjustments in the Contract Time or the Contract Sum.

Requests for interpretation of Architect's actions on submittals.

Incomplete RFIs or RFIs with numerous errors.
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Architect's action may include a request for additional information, in which case Architect's time
for response will start again.

a. If Contractor believes the RFI response warrants change in the Contract Time or the
Contract Sum, notify Architect in writing within three days of receipt of the RFI response.

D. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to
affected parties. Review response and notify Architect within three days if Contractor disagrees with
response.

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log
weekly. Include the following:

©
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Project name.

Name and address of Contractor.

Name and address of Architect.

RFI number including RFIs that were dropped and not submitted.

RFI description.

Date the RFI was submitted.

Date Architect's response was received.

Identification of related Minor Change in the Work, Construction Change Directive, and Proposal
Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

General: This Section specifies administrative and procedural requirements for schedules and reports
required for proper performance of the Work.

Coordination:  Each prime Contractor shall closely coordinate scheduling and reporting with the
scheduling and reporting of other prime Contractors.

Schedules required include:

1. Preliminary Construction Schedule.
2. Contractor's Construction Schedule.
3. Schedule of Inspections and Tests.

Reports required include:

Daily Construction Reports.
Material location reports.
Field correction reports.
Special reports.

N e

The schedule of values is included in Section "Payment Procedures.”
Project meeting minutes are included in Section "Project Management and Coordination.”

Inspection and test reports are included in Section "Quality Requirements."”

PRELIMINARY CONSTRUCTION SCHEDULE

Bar-Chart Schedule: Submit a preliminary horizontal bar-chart type construction schedule within 2 days
of the date established for Commencement of the Work.

1. Provide a separate time bar for each significant construction activity. Coordinate each element on
the schedule with other construction activities. Schedule each construction activity in proper
sequence. Provide a continuous vertical line to identify the first working day of each week.

2. Indicate completion of the Work in advance of the date established for Substantial Completion.

Submittal Tabulation: With the submittal of the Preliminary Construction Schedule, include a tabulation
by date of submittals required during the first 90 days of construction. List those submittals required to
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maintain orderly progress of the Work, and those required early because of long lead time for
manufacture or fabrication.

1. At the Contractor's option, submittal dates may be shown on the schedule, in lieu of being
tabulated separately.
14 CONTRACTOR'S CONSTRUCTION SCHEDULE

A Bar-Chart Schedule: Prepare a comprehensive, fully developed, horizontal bar-chart type Contractor's
Construction Schedule based on the Preliminary Construction Schedule and on whatever updating and
feedback was received since the start of the Project.

1. Submit the schedule within 15 days of the date established for commencement of the Work.

2. Provide a separate time bar for each significant construction activity. Provide a continuous
vertical line to identify the first working day of each week.

a. If practical, use the same breakdown of units of the Work as indicated in the "Schedule of
Values."

3. For significant construction activities that require 3 months or longer to complete, indicate an
estimated completion percentage in 10 percent increments within the time bar. As Work
progresses, place a contrasting mark in each bar to indicate actual completion percentage.

4. Prepare the Schedule on a sheet, or series of sheets, of stable transparency, or other reproducible
media, of sufficient width to show data clearly for the entire construction period.

5. Secure time commitments for performing critical elements of the Work from parties involved.
Coordinate each element on the schedule with other portions of the Work; include minor elements
involved in the overall sequence of the Work. Show each construction activity in proper
sequence. Indicate graphically sequences necessary for completion of related portions of the
Work.

6. Coordinate the Contractor's Construction Schedule with the schedule of values, list of
subcontracts, Submittal Schedule, progress reports, payment requests and other required schedules
and reports.

7. Indicate completion of the Work in advance of the date established for Substantial Completion.
Indicate Substantial Completion on the Schedule to allow ample time for the Architect
administrative procedures necessary for Certification of Substantial Completion.

B. Phasing: Provide notations on the Schedule to show how the sequence of the Work is affected by the
following:

1. Requirements for phased completion.

2. Work by separate Contractors.

3. Work by the Owner.

4. Pre-purchased materials.

5. Coordination with existing construction.

6. Limitations of continued occupancies.

7. Uninterruptible services.

8. Partial occupancy prior to Substantial Completion.

9. Site restrictions.

10.  Provisions for future construction.

11.  Seasonal variations.

12.  Environmental control.

C. Work Stages: Use crosshatched bars to indicate important stages of construction for each major portion
of the Work.
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Such stages include, but are not necessarily limited to:

Subcontract awards.
Purchases.
Mockups.
Fabrication.

Sample testing.
Deliveries.
Installation.
Testing.

. Adjusting.

0.  Curing.

1.  Start-up and placement into final use and operation.

RBPooo~NoORrwWNE

Area Separations: Provide a separate time bar to identify each major area of construction for each major
portion of the Work. For the purposes of this article, a "major area" is defined as a story of construction,
separate buildings or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced or integrated with
other construction activities to provide for the following:

Structural Completion.

Permanent space enclosure.

Completion of mechanical installation.
Completion of the electrical portion of the Work.
Substantial Completion.

®o0 o

Cost Correlation: Immediately below the date line at the head of the bar-chart, provide a two item cost
correlation line, indicating both "precalculated" and "actual™ costs. On the cost correlation line show
dollar-volume of Work performed as of the same dates used for preparation of payment requests.

1. Refer to Section "Payment Procedures™ for cost reporting and payment procedures.

Distribution:  Following the Architect response to initial submittal of the Contractor's Construction

Schedule, print and distribute copies to the Architect, Owner, separate contractors, subcontractors,

suppliers, fabricators, and other parties required to comply with scheduled dates.

1. Post copies of the Schedule in the Project meeting room and temporary field office.

2. When revisions are made, distribute the updated Schedule to the same parties and post in the same
locations. Delete parties from distribution when they have completed their assigned portion of the
Work and are no longer involved in performance of construction activities.

Schedule Updating: Revise the Schedule immediately after each meeting or other activity, where

revisions have been recognized or made. Issue the updated Schedule concurrently with report of each

meeting.

SCHEDULE OF INSPECTIONS AND TESTS

Prepare a schedule of inspections, tests and similar services required by the Contract Documents. Submit
the schedule within 30 days of the date established for commencement of the Work.

Form: The Schedule shall be in tabular form and shall include but not be limited to the following data:

1. Specification Section number.
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1.7

Description of the test.

Identification of applicable standards.
Identification of test methods.

Number of tests required.

Time schedule or time span for tests.
Entity responsible for performing tests.
Requirements for taking Samples.
Unique characteristics of each service.

©CoOoNoOR~WN

Distribution: Distribute the Schedule to the Owner, Architect, and each party involved in performance of
portions of the Work, where inspections and tests are required.

REPORTS

Daily Construction Reports: Prepare a daily construction report, recording the following information
concerning events at the site; and submit duplicate copies to the Architect at weekly intervals:

List of subcontractors at the site.

List of separate contractors at the site.
Approximate count of personnel at the site.
High and low temperatures, general weather conditions.
Accidents (refer to accident reports).
Meetings and significant decisions.

Unusual events (refer to special reports).
Stoppages, delays, shortages, losses.

9. Meter readings and similar recordings.

10.  Emergency procedures.

11.  Orders and requests of governing authorities.
12.  Change Orders received, implemented.

13.  Services connected, disconnected.

14.  Equipment or system tests and start-ups.

15.  Partial Completions, occupancies.

16.  Substantial Completions authorized.

N ~wWNE

Material Location Reports: At weekly intervals prepare a comprehensive list of materials delivered to
and stored at the site. The list shall be cumulative, showing materials previously reported plus items
recently delivered. Include with the list a statement of progress on and delivery dates for all materials or
items of equipment being fabricated or stored away from the building site. Submit copies of the list to the
Architect at weekly intervals.

Field Correction Report: When the need to take corrective action that requires a departure from the
Contract Documents arises, prepare a detailed report including a statement describing the problem and
recommended changes. Indicate reasons the Contract Documents cannot be followed. Submit a copy to
the Architect immediately.

The Contractor shall furnish to the Owner weekly written progress reports including an updated schedule
of construction and schedule of values in duplicate on all construction activities.
ACCIDENT REPORTS

General:  The Contractor shall provide a written report to the Owner of any and all accident whatsoever
arising out of or in connection with the performance of the Work, whether on or adjacent to the site,
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which causes death or personal injury or property damage. The report shall be furnished to the Owner
within five (5) days of the occurrence.

FIELD CORRECTION REPORTS

Field Correction Report: When the need to take corrective action that requires a departure from the
Contract Documents arises, prepare a detailed report including a statement describing the problem and
recommended changes. Indicate reasons the Contract Documents cannot be followed. Submit a copy to
the Architect immediately.

SPECIAL REPORTS

General: Submit special reports directly to the Owner within one day of an occurrence. Submit a copy to
the Architect and other parties affected by the occurrence.

Reporting Unusual Events: When an event of an unusual and significant nature occurs at the site, prepare
and submit a special report. List the chain of events, persons participating, response by the Contractor's
personnel, an evaluation of the results or effects and similar pertinent information. Advise the Owner in
advance when such events are known or predictable.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

SCHEDULES & REPORTS

General: Maintain a record of all schedules and reports. Include with electronic version of closeout
documents to Owner.

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements for submittals required for
performance of the Work including:

1. Submittal schedule.
2. Shop Drawings.

3. Product Data.

4. Samples.

Administrative Submittals: Refer to other Division 01 Sections and other Contract Documents for
requirements for administrative submittals. Such submittals include, but are not limited to:

Permits.

Applications for payment.
Performance and payment bonds.
Insurance certificates.

List of Subcontractors.

Schedule of Values.

ocoupwdE

Inspection and test reports are included in Section "Quality Requirements."”

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance of construction
activities. Transmit each submittal sufficiently in advance of performance of related construction
activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals and
related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related elements of the Work so

processing will not be delayed by the need to review submittals concurrently for coordination.

a. The Architect reserves the right to withhold action on a submittal requiring coordination
with other submittals until related submittals are received.

3. Processing: Allow sufficient review time so that installation will not be delayed as a result of the
time required to process submittals, including time for resubmittals.
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a. Allow ten (10) business days for initial review. Allow additional time if processing must
be delayed to permit coordination with subsequent submittals. The Architect will promptly
advise the Contractor when a submittal being processed must be delayed for coordination.

b. If an intermediate submittal is necessary, process the same as the initial submittal.
C. Allow ten (10) business days for reprocessing each submittal.
d. No extension of Contract Time will be authorized because of failure to transmit submittals

to the Architect sufficiently in advance of the Work to permit processing.

Submittal Preparation:  Architect will provide access to their Newforma Project Center (Project
Management System) to the Contractor for logging, transmission, and overall management of electronic
submittals.

1. Place a permanent label or title block on each submittal for identification. Indicate the name of the
entity that prepared each submittal on the label or title block.

2. Provide a space approximately 4" x 5" on the label or beside the title block on Shop Drawings to
record the Contractor's review and approval markings and the action taken.

3. Include the following information on the label for processing and recording action taken.

Project name.

Date.

Name and address of Architect/Engineer.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.

mSQ@ P oooTw

Submittal Transmittal: Package each submittal appropriately for transmittal and handling. Transmit each
submittal from Contractor to Architect using a transmittal form. Submittals received from sources other
than the Contractor will be returned without action.

1. On the transmittal Record relevant information and requests for data. On the form, or separate
sheet, record deviations from Contract Document requirements, including minor variations and
limitations. Include Contractor's certification that information complies with Contract Document
requirements.

CONTRACTOR'S REVIEW OF SUBMITTALS

Action Submittals and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note corrections and field
dimensions. Mark with approval stamp before submitting to Architect.

Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval stamp
or indication in web-based Project software. Include name of reviewer, date of Contractor's approval, and
statement certifying that submittal has been reviewed, checked, and approved for compliance with the
Contract Documents.

Architect will not review submittals received from Contractor that do not have Contractor's review and
approval.

SUBMITTAL PROCEDURES 013300 - 2 JANUARY 31, 2024



VILLAGE OF OAK PARK - MAIN FIRE STATION PROJ. NO. 23016C
HVAC REPLACEMENT

15
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ARCHITECT ACTION

Except for submittals for record, information or similar purposes, where action and return are required or
requested, the Architect/Engineer will review each submittal, mark to indicate action taken, and return

promptly.

1.

Compliance with specified characteristics is the Contractor's responsibility.

Action Stamp: The Architect will stamp each submittal with a uniform, self-explanatory action stamp.
The stamp will be appropriately marked, as follows, to indicate the action taken:

1.

Final Unrestricted Release: Where submittals are marked "Accepted,” that part of the Work
covered by the submittal may proceed provided it complies with requirements of the Contract
Documents; final acceptance will depend upon that compliance.

Final-But-Restricted Release: When submittals are marked "Accepted as Noted," that part of the
Work covered by the submittal may proceed provided it complies with notations or corrections on
the submittal and requirements of the Contract Documents; final acceptance will depend on that
compliance.

Returned for Resubmittal: When submittal is marked "Not Accepted, Revise and Resubmit,” do
not proceed with that part of the Work covered by the submittal, including purchasing, fabrication,
delivery, or other activity. Revise or prepare a new submittal in accordance with the notations;
resubmit without delay. Repeat if necessary, to obtain a different action mark.

a. Do not permit submittals marked "Not Accepted, Revise and Resubmit" to be used at the
Project site, or elsewhere where Work is in progress.

Other Action: Where a submittal is primarily for information or record purposes, special
processing or other activity, the submittal will be returned, marked "No Action Taken"

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and quality
control.

Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the Contract
Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities are
specified in the Sections that specify those activities. Requirements in those Sections may also
cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance
and -control procedures that facilitate compliance with the Contract Document requirements.
3. Requirements for Contractor to provide quality-assurance and -control services required by

Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

Related Sections include the following:

1. Division 01 Section "Construction Progress Documentation™ for developing a schedule of required
tests and inspections.

2. Division 01 Section "Execution" for repair and restoration of construction disturbed by testing and
inspecting activities.

3. Divisions 02 through 33 Sections for specific test and inspection requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during execution
of the Work to guard against defects and deficiencies and substantiate that proposed construction will
comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution
of the Work to evaluate that actual products incorporated into the Work and completed construction
comply with requirements. Services do not include contract enforcement activities performed by
Acrchitect.

Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are used to verify
selections made under sample submittals, to demonstrate aesthetic effects and, where indicated, qualities
of materials and execution, and to review construction, coordination, testing, or operation; they are not
Samples. Approved mockups establish the standard by which the Work will be judged.

Laboratory Mockups: Full-size, physical assemblies that are constructed at testing facility to verify
performance characteristics.
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Preconstruction Testing: Tests and inspections that are performed specifically for the Project before
products and materials are incorporated into the Work to verify performance or compliance with specified
criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product
performance and compliance with industry standards.

Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e., plant, mill,
factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the
Work and for completed Work.

1. Material testing related to excavation and backfill testing and observation, cast in place concrete
and reinforcement testing and observation, unit masonry mortar grout and reinforcement testing
and observation, structural steel weld and bolt testing and observation, hot-mix asphalt testing and
observation are conducted by Owner. Contractor shall be responsible for coordinating with
Owner’s testing agency to have testing and observation completed when required based on the
construction schedule. Contractor shall maintain a log of all testing requested of the Owner’s
testing agency and documented results. The cost of follow up testing or observation that is
required due to failed inspections, Contractor work not being ready for scheduled inspection, or
miss communication by the Contractor which require rescheduling of the inspection shall be the
responsibility of the Contractor.

2. Material testing specified in the individual specifications, and not noted above, are to be provided
by the Contractor’s testing agency funded from the testing allowance at the discretion of the
Owner through written authorization.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory
shall mean the same as testing agency.

Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee,
Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including
installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities must be
performed by accredited or unionized individuals of a corresponding generic name, such as
"carpenter.” It also does not imply that requirements specified apply exclusively to tradespeople
of the corresponding generic name.

Experienced: When used with an entity, "experienced" means having successfully completed a minimum
of five previous projects similar in size and scope to this Project; being familiar with special requirements
indicated; and having complied with requirements of authorities having jurisdiction.

DELEGATED-DESIGN SERVICES
Performance and Design Criteria: Where professional design services or certifications by a design
professional are specifically required of Contractor by the Contract Documents, provide products and

systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a written
request for additional information to Architect.
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1.6

A

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards establish different or
conflicting requirements for minimum quantities or quality levels, comply with the most stringent
requirement. Refer uncertainties and requirements that are different, but apparently equal, to Architect
for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the
minimum provided or performed. The actual installation may comply exactly with the minimum quantity
or quality specified, or it may exceed the minimum within reasonable limits. To comply with these
requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of
requirements. Refer uncertainties to Architect for a decision before proceeding.

SUBMITTALS

Qualification Data: For testing agencies specified in "Quality Assurance™ Article to demonstrate their
capabilities and experience. Include proof of qualifications in the form of a recent report on the
inspection of the testing agency by a recognized authority.

Schedule of Tests and Inspections: Prepare in tabular form and include the following:

Specification Section number and title.

Description of test and inspection.

Identification of applicable standards.

Identification of test and inspection methods.

Number of tests and inspections required.

Time schedule or time span for tests and inspections.
Entity responsible for performing tests and inspections.
Requirements for obtaining samples.

Unique characteristics of each quality-control service.

©CoNoO~LNE

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

Record of temperature and weather conditions at time of sample taking and testing and inspecting.
Comments or professional opinion on whether tested or inspected Work complies with the
Contract Document requirements.

Name and signature of laboratory inspector.

Recommendations on retesting and reinspecting.

P RPOO~NOUTEWNE
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Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments,
judgments, correspondence, records, and similar documents, established for compliance with standards
and regulations bearing on performance of the Work.
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Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit a statement signed and sealed by the responsible design professional, for each product
and system specifically assigned to Contractor to be designed or certified by a design professional,
indicating that the products and systems are in compliance with performance and design criteria
indicated. Include list of codes, loads, and other factors used in performing these services.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification levels required;
individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work
similar in material, design, and extent to that indicated for this Project, whose work has resulted in
construction with a record of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those
indicated for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this
Project and with a record of successful in-service performance, as well as sufficient production capacity
to produce required units.

Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in
jurisdiction where Project is located and who is experienced in providing engineering services of the kind
indicated. Engineering services are defined as those performed for installations of the system, assembly,
or products that are similar to those indicated for this Project in material, design, and extent.

Specialists: Certain sections of the Specifications require that specific construction activities shall be
performed by entities who are recognized experts in those operations. Specialists shall satisfy
qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirement for specialists shall not supersede building codes and regulations governing the
Work.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience
and capability to conduct testing and inspecting indicated, as documented according to ASTM E 548; and
with additional qualifications specified in individual Sections; and where required by authorities having
jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.

2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory
Accreditation Program.

Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer

who is trained and approved by manufacturer to inspect installation of manufacturer's products that are

similar in material, design, and extent to those indicated for this Project.

Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing for
compliance with specified requirements for performance and test methods, comply with the following:

1. Contractor responsibilities include the following:

a. Provide test specimens representative of proposed products and construction.
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b. Submit specimens in a timely manner with sufficient time for testing and analyzing results
to prevent delaying the Work.

C. Provide sizes and configurations of test assemblies, mockups, and laboratory mockups to
adequately demonstrate capability of products to comply with performance requirements.

d. Build site-assembled test assemblies and mockups using installers who will perform same
tasks for Project.

e. Build laboratory mockups at testing facility using personnel, products, and methods of
construction indicated for the completed Work.

f. When testing is complete, remove test specimens, assemblies, mockups, and laboratory

mockups; do not reuse products on Project.

2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, and
similar quality-assurance service to Architect with copy to Contractor. Interpret tests and
inspections and state in each report whether tested and inspected work complies with or deviates
from the Contract Documents.

Mockups: Before installing portions of the Work requiring mockups, build mockups for each form of
construction and finish required to comply with the following requirements, using materials indicated for
the completed Work:

Build mockups in location and of size indicated or, if not indicated, as directed by Architect.
Notify Architect seven days in advance of dates and times when mockups will be constructed.
Demonstrate the proposed range of aesthetic effects and workmanship.

Obtain Architect's approval of mockups before starting work, fabrication, or construction.

el NS

a. Allow three days for initial review and each re-review of each mockup.

5. Maintain mockups during construction in an undisturbed condition as a standard for judging the
completed Work.
6. Demolish and remove mockups when directed, unless otherwise indicated.

Laboratory Mockups: Comply with requirements of preconstruction testing and those specified in
individual Sections in Divisions 02 through 33.

QUALITY CONTROL

Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless otherwise
indicated, provide quality-control services specified and those required by authorities having jurisdiction.
Perform quality-control services required of Contractor by authorities having jurisdiction, whether
specified or not.

1. Contractor shall engage a qualified testing agency to perform these quality-control services.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or
inspecting will be performed.

3. Where quality-control services are indicated, submit a certified written report, in duplicate, of each
quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract Documents are
Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction, when

they so direct.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to
inspect field-assembled components and equipment installation, including service connections. Report
results in writing as specified in Division 01 Section "Submittal Procedures.”
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Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for construction that
replaced Work that failed to comply with the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties.
Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work
during performance of its services.

2. Determine the location from which test samples will be taken and which tests are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and inspected
work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control
service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or
accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-
control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in
advance of operations to permit assignment of personnel. Provide the following:

1. Access to the Work.

Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing and inspecting.
Assist agency in obtaining samples.

Facilities for storage and field curing of test samples.

Delivery of samples to testing agencies.

Preliminary design mix proposed for use for material mixes that require control by testing agency.
Security and protection for samples and for testing and inspecting equipment at Project site.

n

No ok

Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control
services with a minimum of delay and to avoid necessity of removing and replacing construction to
accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-control
services required by the Contract Documents.

1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party involved in
performance of portions of the Work where tests and inspections are required.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

TEST AND INSPECTION LOG
Prepare a record of tests and inspections. Include the following:

1. Date test or inspection was conducted.

QUALITY REQUIREMENTS 014000 - 6 JANUARY 31, 2024
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2. Description of the Work tested or inspected.

3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.
B. Maintain log at Project site. Post changes and modifications as they occur. Provide access to test and

inspection log for Architect's reference during normal working hours.

3.2 REPAIR AND PROTECTION

A General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged
construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Specification
Sections. Restore patched areas and extend restoration into adjoining areas with durable seams
that are as invisible as possible.

2. Comply with the Contract Document requirements for Division 01 Section "Execution."
B. Protect construction exposed by or for quality-control service activities.
C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for

quality-control services.

END OF SECTION 014000
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved™: When used to convey Architect's action on Contractor's submittals, applications, and
requests, "approved” is limited to Architect's duties and responsibilities as stated in the Conditions of the
Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,” "
"selected,"” "approved,” "required,” and "permitted” have the same meaning as "directed."

authorized,"

"Indicated™: Requirements expressed by graphic representations or in written form on Drawings, in
Specifications, and in other Contract Documents. Other terms including “shown," "noted,” “scheduled,”
and "specified" have the same meaning as "indicated."”

"Regulations™: Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction,
and rules, conventions, and agreements within the construction industry that control performance of the
Work.

"Furnish™: Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and
similar operations.

"Install": Operations at Project site including unloading, temporarily storing, unpacking, assembling,
erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and
similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site™: Space available for performing construction activities. The extent of Project site is shown
on Drawings and may or may not be identical with the description of the land on which Project is to be
built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent requirements,
applicable construction industry standards have the same force and effect as if bound or copied directly
into the Contract Documents to the extent referenced. Such standards are made a part of the Contract
Documents by reference.

Publication Dates: Comply with standards in effect as of date of the Contract Documents, unless
otherwise indicated.

REFERENCES 014200-1 JANUARY 31, 2024
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C. Copies of Standards: Each entity engaged in construction on Project should be familiar with industry
standards applicable to its construction activity. Copies of applicable standards are not bound with the
Contract Documents.

1.

Where copies of standards are needed to perform a required construction activity, obtain copies
directly from publication source.

D. Abbreviations and Acronyms for Standards and Regulations: Where abbreviations and acronyms are
used in Specifications or other Contract Documents, they shall mean the recognized name of the
standards and regulations in the following list. Names, telephone numbers, and Web-site addresses are
subject to change and are believed to be accurate and up-to-date as of the date of the Contract Documents.

ADAAG

CFR

CRD

DOD

DSCC

FED-STD

FS

FTMS

MIL

MS MIL

REFERENCES

Americans with Disabilities Act (ADA)
Accessibility Guidelines for Buildings and Facilities
Available from Access Board
www.access-board.gov

Code of Federal Regulations
Available from Government Printing Office
WwWWw.access.gpo.gov/nara/cfr

Handbook for Concrete and Cement
Available from Army Corps of Engineers
Waterways Experiment Station
www.wes.army.mil

Department of Defense Military Specifications and Standards
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

Defense Supply Center Columbus
(See FS)

Federal Standard
(See FS)

Federal Specification
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

Available from General Services Administration
www.apps.fss.gsa.gov/pub/fedspecs/index.cfm

Available from National Institute of Building Sciences
www.nibs.org

Federal Test Method Standard
(See FS)

See MILSPEC

See MILSPEC

014200 - 2

(800) 872-2253
(202) 272-0080

(888) 293-6498

(202) 512-1530

(601) 634-2355

(215) 697-6257

(215) 697-6257

(202) 619-8925

(202) 289-7800
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MILSPEC Military Specification and Standards (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

UFAS Uniform Federal Accessibility Standards (800) 872-2253
Available from Access Board (202) 272-5434
www.access-board.gov

14 ABBREVIATIONS AND ACRONYMS
A Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract

Documents, they shall mean the recognized name of the entities indicated in Gale Research's
"Encyclopedia of Associations™ or in Columbia Books' "National Trade & Professional Associations of
the U.S."

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list. Names, telephone
numbers, and Web-site addresses are subject to change and are believed to be accurate and up-to-date as
of the date of the Contract Documents.

AA

AAADM

AABC

AAMA

AASHTO

AATCC

ABMA

ACI

ACPA

AEIC

REFERENCES

Aluminum Association, Inc. (The)
www.aluminum.org

American Association of Automatic Door Manufacturers
www.aaadm.com

Associated Air Balance Council
www.aabchg.com

American Architectural Manufacturers Association
www.aamanet.org

American Association of State Highway and
Transportation Officials
www.aashto.org

American Association of Textile Chemists and Colorists (The)
www.aatcc.org

American Bearing Manufacturers Association
www.abma-dc.org

American Concrete Institute/ACI International
www.aci-int.org

American Concrete Pipe Association
Www.concrete-pipe.org

Association of Edison Illuminating Companies, Inc. (The)
Www.aeic.org

014200 - 3

(202) 862-5100

(216) 241-7333

(202) 737-0202

(847) 303-5664

(202) 624-5800

(919) 549-8141

(202) 367-1155

(248) 848-3700

(972) 506-7216

(205) 257-2530
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AFPA

AF&PA

AGA

AGC

AHA

AHAM

Al

AIA

AISC

AISI

AITC

ALCA

ALSC

AMCA

ANSI

AOSA

APA

APA

API

REFERENCES

American Forest & Paper Association
(See AF&PA)

American Forest & Paper Association
www.afandpa.org

American Gas Association
WWw.aga.org

Associated General Contractors of America (The)
WWW.agc.org

American Hardboard Association
www.hardboard.org

Association of Home Appliance Manufacturers
www.aham.org

Asphalt Institute
www.asphaltinstitute.org

American Institute of Architects (The)
Wwww.aia.org

American Institute of Steel Construction
WWW.aisc.org

American Iron and Steel Institute
www.steel.org

American Institute of Timber Construction
www.aitc-glulam.org

Associated Landscape Contractors of America
www.alca.org

American Lumber Standard Committee, Incorporated
www.alsc.org

Air Movement and Control Association International, Inc.

Www.amca.org

American National Standards Institute
Www.ansi.org

Association of Official Seed Analysts
www.aosaseed.com

APA - The Engineered Wood Association
www.apawood.org

Architectural Precast Association
www.archprecast.org

American Petroleum Institute

014200 - 4
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(800) 878-8878
(202) 463-2700
(202) 824-7000
(703) 548-3118
(847) 934-8800
(202) 872-5955
(859) 288-4960
(800) 242-3837

(202) 626-7300

(800) 644-2400

(312) 670-2400

(202) 452-7100

(303) 792-9559

(800) 395-2522

(703) 736-9666

(301) 972-1700

(847) 394-0150

(202) 293-8020

(505) 522-1437

(253) 565-6600

(239) 454-6989

(202) 682-8000
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ARI

ARMA

ASCA

ASCE

ASHRAE

ASME

ASSE

ASTM

AWCI

AWCMA

AWI

AWPA

AWS

AWWA

BHMA

BIA

BIFMA

REFERENCES

WwWWw.api.org

Air-Conditioning & Refrigeration Institute
www.ari.org

Asphalt Roofing Manufacturers Association
www.asphaltroofing.org

Architectural Spray Coaters Association
WWW.3sCassoc.com

American Society of Civil Engineers
WWW.asce.org

American Society of Heating, Refrigerating and
Air-Conditioning Engineers
www.ashrae.org

ASME International
(The American Society of Mechanical Engineers International)
WWWw.asme.org

American Society of Sanitary Engineering
www.asse-plumbing.org

ASTM International
(American Society for Testing and Materials International)
www.astm.org

AWCI International
(Association of the Wall and Ceiling Industries International)
WWW.awci.org

American Window Covering Manufacturers Association
(See WCSC)

Architectural Woodwork Institute
www.awinet.org

American Wood-Preservers' Association
WwWw.awpa.com

American Welding Society
WWW.aws.org

American Water Works Association
WWW.awwa.org

Builders Hardware Manufacturers Association
www.buildershardware.com

Brick Industry Association (The)
www.bia.org

BIFMA International

014200 -5
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(703) 524-8800

(202) 207-0917

(856) 848-6120

(800) 548-2723
(703) 295-6300
(800) 527-4723
(404) 636-8400
(800) 843-2763
(212) 591-7722
(440) 835-3040

(610) 832-9585

(703) 534-8300

(800) 449-8811
(703) 733-0600

(817) 326-6300
(800) 443-9353
(305) 443-9353
(800) 926-7337
(303) 794-7711
(212) 297-2122

(703) 620-0010

(616) 285-3963
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CcC

CCFSS

CDA

CEA

CFFA

CGA

CGSB

CIMA

CISCA

CISPI

CLFMI

CPPA

CRI

CRSI

CSA

Csl

CSSB

REFERENCES

(Business and Institutional Furniture Manufacturer's
Association International)
www.bifma.com

Carpet Cushion Council
www.carpetcushion.org

Center for Cold-Formed Steel Structures
www.umr.edu/~ccfss

Copper Development Association Inc.
WWW.COpper.org

Canadian Electricity Association
www.canelect.ca

Chemical Fabrics & Film Association, Inc.
www.chemicalfabricsandfilm.com

Compressed Gas Association
Www.cganet.com

Canadian General Standards Board
WwWw.pwgsc.gc.ca/cgsb

Cellulose Insulation Manufacturers Association
www.cellulose.org

Ceilings & Interior Systems Construction Association
WWW.cisca.org

Cast Iron Soil Pipe Institute
WWW.Cispi.org

Chain Link Fence Manufacturers Institute
www.chainlinkinfo.org

Corrugated Polyethylene Pipe Association
www.cppa-info.org

Carpet & Rug Institute (The)
WwWw.carpet-rug.com

Concrete Reinforcing Steel Institute
WWW.CrSi.org

CSA International
(Formerly: 1AS - International Approval Services)
www.csa-international.org

Construction Specifications Institute (The)
www.csinet.org

Cedar Shake & Shingle Bureau
www.cedarbureau.org

014200 - 6
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(203) 637-1312
(573) 341-4471
(800) 232-3282
(212) 251-7200
(514) 866-6121
(216) 241-7333
(703) 788-2700
(819) 956-0425
(888) 881-2462
(937) 222-2462
(630) 584-1919
(423) 892-0137
(301) 596-2583
(800) 510-2772

(202) 462-9607

(800) 882-8846
(706) 278-3176

(847) 517-1200

(800) 463-6727
(416) 747-4000

(800) 689-2900
(703) 684-0300

(604) 820-7700
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CTI

DHI

EIA

EIMA

EJCDC

EJIMA

ESD

FCI

FGMA

FM

FMG

FRSA

FSA

FSC

GA

GANA

GRI

REFERENCES

Cooling Technology Institute
(Formerly: Cooling Tower Institute)
WWW.Cti.org

Door and Hardware Institute
www.dhi.org

Electronic Industries Alliance
www.eia.org

EIFS Industry Members Association
www.eima.com

Engineers Joint Contract Documents Committee
WWW.asce.org

Expansion Joint Manufacturers Association, Inc.
WwWWw.ejma.org

ESD Association

Fluid Controls Institute
www.fluidcontrolsinstitute.org

Flat Glass Marketing Association
(See GANA)

Factory Mutual System
(See FMG)

FM Global
(Formerly: FM - Factory Mutual System)
www.fmglobal.com

Florida Roofing, Sheet Metal & Air Conditioning Contractors Association,
Inc.
www.floridaroof.com

Fluid Sealing Association
www.fluidsealing.com

Forest Stewardship Council
www.fscoax.org

Gypsum Association
WWW.gypsum.org

Glass Association of North America

(Formerly: FGMA - Flat Glass Marketing Association)
www.glasswebsite.com

Geosynthetic Research Institute

www.drexel.edu/gri

014200 - 7
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(281) 583-4087

(703) 222-2010

(703) 907-7500

(800) 294-3462
(770) 968-7945

(800) 548-2723
(703) 295-6300
(914) 332-0040

(315) 339-6937

(216) 241-7333

(401) 275-3000

(407) 671-3772

(610) 971-4850

52 951 5146905

(202) 289-5440

(785) 271-0208

(215) 895-2343
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GTA

HI

HI

HMMA

HPVA

HPW

IAS

ICEA

ICRI

IEC

IEEE

IESNA

IGCC

IGMA

ILI

ISSFA

ITS

IWS

REFERENCES

Glass Tempering Division of Glass Association of North America

(See GANA)

Hydraulic Institute
WWW.pUmps.org

Hydronics Institute
Www.gamanet.org

Hollow Metal Manufacturers Association
(See NAAMM)

Hardwood Plywood & Veneer Association
www.hpva.org

H. P. White Laboratory, Inc.
www.hpwhite.com

International Approval Services
(See CSA)

Insulated Cable Engineers Association, Inc.
www.icea.net

International Concrete Repair Institute, Inc.
www.icri.org

International Electrotechnical Commission
www.iec.ch

Institute of Electrical and Electronics Engineers, Inc. (The)

www.ieee.org

Illuminating Engineering Society of North America
Www.iesna.org

Insulating Glass Certification Council
www.igcc.org

Insulating Glass Manufacturers Alliance (The)
www.igmaonline.org

Indiana Limestone Institute of America, Inc.
www.iliai.com

International Solid Surface Fabricators Association
www.issfa.net

Intertek Testing Services
www.itsglobal.com

Insect Screening Weavers Association
(Now defunct)

014200 - 8
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(888) 786-7744
(973) 267-9700

(908) 464-8200

(703) 435-2900

(410) 838-6550

(770) 830-0369

(847) 827-0830

412291902 11

(212) 419-7900

(212) 248-5000

(315) 646-2234

(613) 233-1510

(812) 275-4426

(702) 567-8150

(800) 345-3851
(607) 753-6711
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KCMA

LMA

LPI

LSGA

MBMA

MFMA

MFMA

MH

MHIA

MIA

MPI

MSS

NAAMM

NAAMM

NACE

NADCA

NAIMA

NAMI

REFERENCES

Kitchen Cabinet Manufacturers Association
www.kcma.org

Laminating Materials Association
www.Ima.org

Lightning Protection Institute
www.lightning.org

Laminated Safety Glass Association
(See GANA)

Metal Building Manufacturers Association
www.mbma.com

Maple Flooring Manufacturers Association
www.maplefloor.org

Metal Framing Manufacturers Association
www.metalframingmfg.org

Material Handling Industry of America
(See MHIA)

Material Handling Industry of America
www.mhia.org

Marble Institute of America
www.marble-institute.com

Master Painters Institute
www.paintinfo.com

Manufacturers Standardization Society of The Valve and
Fittings Industry Inc.
www.mss-hg.com

National Association of Architectural Metal Manufacturers
WWW.naamm.org

North American Association of Mirror Manufacturers
(See GANA)

NACE International
(National Association of Corrosion Engineers International)
WWW.Nnace.org

National Air Duct Cleaners Association
www.nadca.com

North American Insulation Manufacturers Association (The)
WwWWw.haima.org

National Accreditation and Management Institute, Inc.

014200-9
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(703) 264-1690

(201) 664-2700

(800) 488-6864

(847) 577-7200

(216) 241-7333

(847) 480-9138

(312) 644-6610

(800) 345-1815
(704) 676-1190
(440) 250-9222

(888) 674-8937

(703) 281-6613

(312) 332-0405

(281) 228-6200

(202) 737-2926

(703) 684-0084

(304) 258-5100
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NBGQA

NCMA

NCPI

NCTA

NEBB

NECA

NeLMA

NEMA

NETA

NFPA

NFRC

NGA

NHLA

NLGA

NOFMA

NRCA

NRMCA

NSF

REFERENCES

National Building Granite Quarries Association, Inc.

www.nbgga.com

National Concrete Masonry Association
Www.ncma.org

National Clay Pipe Institute
Www.ncpi.org

National Cable & Telecommunications Association
Www.ncta.com

National Environmental Balancing Bureau
www.nebb.org

National Electrical Contractors Association
www.necanet.org

Northeastern Lumber Manufacturers' Association
www.nelma.org

National Electrical Manufacturers Association
WWW.nema.org

InterNational Electrical Testing Association
www.netaworld.org

NFPA International
(National Fire Protection Association International)
www.nfpa.org

National Fenestration Rating Council
www.nfrc.org

National Glass Association
www.glass.org

National Hardwood Lumber Association
www.natlhardwood.org

National Lumber Grades Authority
www.nlga.org

National Oak Flooring Manufacturers Association
www.nofma.org

National Roofing Contractors Association
www.nrca.net

National Ready Mixed Concrete Association
WWW.Nnrmca.org

NSF International

(National Sanitation Foundation International)
www.nsf.org

014200 - 10
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(800) 557-2848

(703) 713-1900

(262) 248-9094

(202) 775-3550

(301) 977-3698

(301) 657-3110

(207) 829-6901

(703) 841-3200

(303) 697-8441

(800) 344-3555
(617) 770-3000

(301) 589-1776

(703) 442-4890

(800) 933-0318

(901) 377-1818

(604) 524-2393
(901) 526-5016
(800) 323-9545

(847) 299-9070

(888) 846-7622
(301) 587-1400

(800) 673-6275
(734) 769-8010
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NSSGA

NTMA

NTRMA

NWWDA

OPL

PCI

PDCA

PDI

PGI

RCSC

RFCI

RIS

RTI

SAE

SDI

SDI

SEFA

SGCC

REFERENCES

National Stone, Sand & Gravel Association
WWW.Nssga.org

National Terrazzo and Mosaic Association, Inc.
Wwww.ntma.com

National Tile Roofing Manufacturers Association
(See RTI)

National Wood Window and Door Association
(See WDMA)

Omega Point Laboratories, Inc.
www.opl.com

Precast/Prestressed Concrete Institute
WWW.pci.org

Painting and Decorating Contractors of America
www.pdca.com

Plumbing & Drainage Institute
www.pdionline.org

PVC Geomembrane Institute
www.pgi-tp.ce.uiuc.edu

Research Council on Structural Connections
www.boltcouncil.org

Resilient Floor Covering Institute
www.rfci.com

Redwood Inspection Service
www.calredwood.org

Roof Tile Institute

(Formerly: NTRMA - National Tile Roofing Manufacturers Association)

www.ntrma.org

SAE International
WWW.Sae.org

Steel Deck Institute
www.sdi.org

Steel Door Institute
www.steeldoor.org

Scientific Equipment and Furniture Association
www.sefalabfurn.com

Safety Glazing Certification Council

014200 - 11
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(800) 342-1415
(703) 525-8788

(800) 323-9736
(703) 779-1022

(800) 966-5253
(210) 635-8100

(312) 786-0300

(800) 332-7322
(703) 359-0826

(800) 589-8956
(508) 230-3516
(217) 333-3929
(800) 644-2400
(312) 670-2400
Contact by mail
only
(888) 225-7339
(415) 382-0662

(541) 689-0366

(724) 776-4841

(847) 462-1930

(440) 899-0010

(516) 294-5424

(315) 646-2234
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SIA

SIGMA

SJI

SMA

SMACNA

SMPTE

SPFA

SPIB

SPI/SPFD

SPRI

SSINA

SSPC

STI

SWI

SWRI

TCA

TIA/EIA

REFERENCES

WWW.SgCC.0rg

Security Industry Association
www.siaonline.org

Sealed Insulating Glass Manufacturers Association
(See IGMA)

Steel Joist Institute
www.steeljoist.org

Screen Manufacturers Association

Sheet Metal and Air Conditioning Contractors' National Association

Www.smachna.org

Society of Maotion Picture and Television Engineers
www.smpte.org

Spray Polyurethane Foam Alliance

(Formerly: SPI/SPFD - The Society of the Plastics
Industry, Inc.; Spray Polyurethane Foam Division)
www.sprayfoam.org

Southern Pine Inspection Bureau (The)
www.spib.org

Society of the Plastics Industry, Inc. (The)
Spray Polyurethane Foam Division

(See SPFA)

SPRI

(Single Ply Roofing Institute)
WWW.Spri.org

Specialty Steel Industry of North America
Www.ssina.com

SSPC: The Society for Protective Coatings
WWW.SSPC.0rg

Steel Tank Institute
www.steeltank.com

Steel Window Institute
www.steelwindows.com

Sealant, Waterproofing, & Restoration Institute
www.swrionline.org

Tile Council of America, Inc.
www.tileusa.com

Telecommunications Industry Association/Electronic

014200 - 12
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(703) 683-2075

(843) 626-1995

(561) 533-0991

(703) 803-2980

(914) 761-1100

(800) 523-6154

(850) 434-2611

(781) 647-7026

(800) 982-0355
(202) 342-8630

(877) 281-7772
(412) 281-2331
(847) 438-8265
(216) 241-7333
(816) 472-7974

(864) 646-8453

(703) 907-7700
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Industries Alliance
www.tiaonline.org

PROJ. NO. 23016C

TMS The Masonry Society (303) 939-9700
WWw.masonrysociety.org

TPI Truss Plate Institute, Inc. (608) 833-5900
www.tpinst.org

TPI Turfgrass Producers International (800) 405-8873
www.turfgrasssod.org (847) 705-9898

UL Underwriters Laboratories Inc. (800) 704-4050
www.ul.com (847) 272-8800

UNI Uni-Bell PVC Pipe Association (972) 243-3902
www.uni-bell.org

USITT United States Institute for Theatre Technology, Inc. (800) 938-7488
WwWw.usitt.org (315) 463-6463

WASTEC Waste Equipment Technology Association (800) 424-2869
Www.wastec.org (202) 244-4700

WCLIB West Coast Lumber Inspection Bureau (800) 283-1486
www.wclib.org (503) 639-0651

WCMA Window Covering Manufacturers Association
(See WCSC)

WCSC Window Covering Safety Council (800) 506-4636
(Formerly: WCMA - Window Covering Manufacturers (212) 661-4261
Association)
www.windowcoverings.org

WDMA Window & Door Manufacturers Association (800) 223-2301
(Formerly: NWWDA - National Wood Window and (847) 299-5200
Door Association)
www.wdma.com

WIC Woodwork Institute of California (916) 372-9943
Www.wicnet.org

WMMPA Wood Moulding & Millwork Producers Association (800) 550-7889
WwWw.wmmpa.com (530) 661-9591

WSRCA Western States Roofing Contractors Association (800) 725-0333
WWW.WSrca.com (650) 548-0112

WWPA Western Wood Products Association (503) 224-3930

WWW.WWpa.org

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list. Names, telephone
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numbers, and Web-site addresses are subject to change and are believed to be accurate and up-to-date as

of the date of the Contract Documents.

BOCA  BOCA International, Inc.
www.bocai.org

CABO  Council of American Building Officials

(See ICC)

IAPMO International Association of Plumbing and Mechanical

Officials (The)
WwWWw.iapmo.org

(708) 799-2300

(909) 595-8449

ICBO International Conference of Building Officials
www.icbo.org

ICBO ICBO Evaluation Service, Inc.

ES

www.icbo.org/ICBO_ES/

ICC International Code Council, Inc.

(Formerly: CABO - Council of American Building Officials)

www.intlcode.org

SBCCI  Southern Building Code Congress International, Inc.

www.sbcci.org

(800) 284-4406
(562) 699-0541

(800) 423-6587

(703) 931-4533

(205) 591-1853

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities in the following list. Names,
telephone numbers, and Web-site addresses are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents.

CE Army Corps of Engineers
www.usace.army.mil

CPSC Consumer Product Safety Commission
WWW.CPSC.gov

DOC Department of Commerce
www.doc.gov

EPA Environmental Protection Agency
WWw.epa.gov

FAA Federal Aviation Administration
www.faa.gov

FDA Food and Drug Administration
www.fda.gov

GSA General Services Administration

REFERENCES

WWW.gsa.gov
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HUD Department of Housing and Urban Development
www.hud.gov

LBL Lawrence Berkeley Laboratory
(See LBNL)

LBNL Lawrence Berkeley National Laboratory
www.lIbl.gov

NCHRP National Cooperative Highway Research Program
(See TRB)

NIST National Institute of Standards and Technology
WwWw.nist.gov

OSHA Occupational Safety & Health Administration
www.osha.gov

PBS Public Building Service
(See GSA)

RUS Rural Utilities Service
(See USDA)

SD State Department
www.state.gov

TRB Transportation Research Board
www.nas.edu/trb

USDA Department of Agriculture
www.usda.gov

USPS Postal Service
WWW.USpSs.com

E. State Government Agencies:

PROJ. NO. 23016C

(202) 708-1112

(510) 486-5605

(301) 975-6478

(800) 321-6742

(202) 693-1999

(202) 720-9540

(202) 647-4000

(202) 334-2934

(202) 720-2791

(202) 268-2000

Where abbreviations and acronyms are used in Specifications or other

Contract Documents, they shall mean the recognized name of the entities in the following list. Names,
telephone numbers, and Web-site addresses are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents.

CAPUC (See CPUC)

CBHF

CPUC

State of California, Department of Consumer Affairs
Bureau of Home Furnishings and Thermal Insulation
www.dca.ca.gov/bhfti

California Public Utilities Commission
WWW.CpuC.ca.gov

REFERENCES 014200 - 15
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TFS Texas Forest Service (936) 639-8180
Forest Products Laboratory
www.txforestservice.tamu.edu

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies requirements for temporary services and facilities, including utilities, construction
and support facilities, security and protection.

Temporary utilities required include but are not limited to:

1. Temporary electric power and light.
2. Temporary heat or cooling.

Temporary construction and support facilities to be provided by the General Contractor include, but are
not limited to:

Field offices and storage sheds as needed.

Temporary enclosures.

Waste disposal services.

Construction aids and miscellaneous services and facilities.

el NS>

Security and protection facilities to be provided by the General Contractor include, but are not limited to:

1. Barricades, warning signs, lights.
2. Enclosure to separate work area from remainder of fire station.
SUBMITTALS

Temporary Utilities: Submit reports of tests, inspections, meter readings and similar procedures
performed on temporary utilities.

QUALITY ASSURANCE

Regulations: Comply with industry standards and applicable laws and regulations if authorities having
jurisdiction, including but not limited to:

Building Code requirements.

Health and safety regulations.

Utility company regulations.

Police, Fire Department and Rescue Squad rules.
Environmental protection regulations.

agrwppE
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Standards: Comply with NFPA Code 241, "Building Construction and Demolition Operations”, ANSI-
A10 Series standards for "Safety Requirements for Construction and Demolition™, and NECA Electrical
Design Library "Temporary Electrical Facilities.”

1. Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and Services", prepared
jointly by AGC and ASC, for industry recommendations.

2. Electrical Service: Comply with NEMA, NECA and UL standards and regulations for temporary
electric service. Install service in compliance with National Electric Code (NFPA 70).

Inspections: Arrange for authorities having jurisdiction to inspect and test each temporary utility before
use. Obtain required certifications and permits.

PROJECT CONDITIONS

Temporary Utilities: Prepare a schedule indicating dates for implementation and termination of each
temporary utility or negotiate terms of use of existing utilities with Owner if available. At the earliest
feasible time, when acceptable to the Owner, change over from use of temporary service to use of the
permanent service.

Conditions of Use: Keep temporary services and facilities clean and neat in appearance. Operate in a
safe and efficient manner. Take necessary fire prevention measures. Do not overload facilities or permit
them to interfere with progress. Do not allow hazardous dangerous or unsanitary conditions, or public
nuisances to develop or persist on the site.

PART 2 - PRODUCTS

2.1

MATERIALS

General: Provide new materials; if acceptable to the Architect, undamaged previously used materials in
serviceable condition may be used. Provide materials suitable for the use intended.

Lumber and Plywood: Comply with requirements in Division 06 Section "Rough Carpentry.”

1. For fences and vision barriers, provide exterior type, minimum 3/8" thick plywood.
2. For safety barriers, sidewalk bridges and similar uses, provide minimum 5/8" thick exterior
plywood.

Tarpaulins: Provide waterproof, fire-resistant, UL labeled tarpaulins with flame-spread rating of 15 or
less. For temporary enclosures provide translucent nylon reinforced laminated polyethylene or polyvinyl
chloride fire retardant tarpaulins.

Water: Provide potable water approved by local health authorities.

Open-Mesh Fencing: Provide 11-gage, galvanized 2-inch, chain link fabric fencing 6-feet high with
galvanized steel pipe posts, 1-1/2" 1.D. for line posts and 2-1/2" 1.D. for corner posts.

Construction Sign: Provide 4’ x 8’ sign on approved backup material, mounted to three 4” galvanized
steel pipe posts. Sign graphic to be provided by Owner.
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2.2

A

EQUIPMENT

General: Provide new equipment; if acceptable to the Architect, undamaged, previously used equipment
in serviceable condition may be used. Provide equipment suitable for use intended.

Water Hoses: Provide 3/4" heavy-duty, abrasion-resistant, flexible rubber hoses 100 ft. long, with
pressure rating greater than the maximum pressure of the water distribution system; provide adjustable
shut-off nozzles at hose discharge.

Electrical Outlets: Provide properly configured NEMA polarized outlets to prevent insertion of 110-120
volt plugs into higher voltage outlets. Provide receptacle outlets equipped with ground-fault circuit
interrupters, reset button and pilot light, for connection of power tools and equipment.

Electrical Power Cords: Provide grounded extension cords; use "hard-service" cords where exposed to
abrasion and traffic. Provide waterproof connectors to connect separate lengths of electric cords, if single
lengths will not reach areas where construction activities are in progress.

Lamps and Light Fixtures: Provide general service incandescent lamps of wattage required for adequate
illumination. Provide guard cages or tempered glass enclosures, where exposed to breakage. Provide
exterior fixtures where exposed to moisture.

Temporary Toilet Units: Provide self-contained single-occupant toilet units of the chemical, aerated
recirculation, or combustion type, properly vented and fully enclosed with a glass fiber reinforced
polyester shell or similar nonabsorbent material.

First Aid Supplies: Comply with governing regulations.

Fire Extinguishers: Provide hand-carried, portable UL-rated, class "A" fire extinguishers for temporary
offices and similar spaces. In other locations provide hand-carried, portable, UL-rated, class "ABC" dry
chemical extinguishers, or a combination of extinguishers of NFPA recommended classes for the
exposures.

1. Comply with NFPA 10 and 241 for classification, extinguishing agent and size required by
location and class of fire exposure

PART 3 - EXECUTION

3.1

INSTALLATION

Use qualified personnel for installation of temporary facilities. Locate facilities where they will serve the
Project adequately and result in minimum interference with performance of the Work. Relocate and
modify facilities as required.

Provide each facility ready for use when needed to avoid delay. Maintain and modify as required. Do not
remove until facilities are no longer needed or are replaced by authorized use of completed permanent
facilities.
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3.2

3.3

A

TEMPORARY UTILITY INSTALLATION

General: Engage the appropriate local utility company to install temporary service the general contractor
requires to perform work. Where the company provides only part of the service, provide the remainder
with matching, compatible materials and equipment; comply with the company's recommendations.

1. Arrange with the company and existing users for a time when service can be interrupted, where
necessary, to make connections for temporary services.

2. Provide adequate capacity at each stage of construction. Prior to temporary utility availability,
provide trucked-in services.

3. Obtain easements to bring temporary utilities to the site, where the Owner's easements cannot be
used for that purpose.

4. Install and operate temporary lighting that will fulfill security and protection requirements,

without operating the entire system, and will provide adequate illumination for construction
operations and traffic conditions.

Sewers and Drainage: If sewers are available, provide temporary connections to remove effluent that can
be discharged lawfully. If sewers are not available or cannot be used, provide drainage ditches, dry wells,
stabilization ponds and similar facilities. If neither sewers nor drainage facilities can be lawfully used for
discharge of effluent, provide containers to remove and dispose of effluent off the site in a lawful manner.

1. Filter out excessive amounts of soil, construction debris, chemicals, oils and similar contaminants
that might clog sewers or pollute waterways before discharge.

2. Connect temporary sewers to the municipal system as directed by the sewer department officials.

3. Maintain temporary sewers and drainage facilities in a clean, sanitary condition. Following heavy

use, restore normal conditions promptly.

Provide earthen embankments and similar barriers in and around excavations and subgrade construction,
sufficient to prevent flooding by runoff of storm water from heavy rains.

Temporary Heating and Cooling: Provide temporary heating and cooling required by construction
activities for protecting the existing building and its occupants from adverse effects of low or high
temperatures or high humidity. Select equipment that will not have a harmful effect on the existing
building or occupants.

TEMPORARY CONSTRUCTION AND SUPPORT FACILITIES INSTALLATION

Locate field offices, storage sheds, sanitary facilities and other temporary construction and support
facilities for easy access if facilities are required.

1. Maintain temporary construction and support facilities until near Substantial Completion.
Remove prior to Substantial Completion. Personnel remaining after Substantial Completion will
be permitted to use permanent facilities, under conditions acceptable to the Owner.

Storage and Fabrication Sheds: Install storage and fabrication sheds, sized, furnished and equipped to
accommodate materials and equipment involved, including temporary utility service. Sheds may be open
shelters or fully enclosed spaces within the building or elsewhere on the site.

Toilets: Provide temporary facilities on site for use by contractors. Use of the Owner's existing toilet
facilities will not be permitted.

Drinking Water Facilities: Containerized tap-dispenser bottled-water type drinking water units, including
paper supply to be provided by General Contractor.
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3.4

3.5

1. Where power is accessible, provide electric water coolers to maintain dispensed water temperature
at 45 to 55 deg F (7 to 13 deg C).

Dewatering Facilities and Drains: For temporary drainage and dewatering facilities and operations not
directly associated with construction activities included under individual Sections, comply with
dewatering requirements of applicable Division 02 Sections. Where feasible, utilize the same facilities.
Maintain the site, excavations and construction free of water.

Temporary Enclosures:  General Contractor shall provide temporary enclosure for protection of
construction in progress and completed, from exposure, foul weather, other construction operations and
similar activities.

1. Where heat is needed and the permanent building enclosure is not complete, provide temporary
enclosures where there is no other provision for containment of heat. Coordinate enclosure with
ventilating and material drying or curing requirements to avoid dangerous conditions and effects.

2. Install tarpaulins securely, with incombustible wood framing and other materials. Close openings
of 25 square feet or less with plywood or similar materials.
3. Close openings through floor or roof decks and horizontal surfaces with load-bearing wood-

framed construction.

SUPPORT FACILITIES INSTALLATION

Existing Elevator Use: Use of Owner's existing elevators will be permitted, provided elevators are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore elevators
to condition existing before initial use, including replacing worn cables, guide shoes, and similar items of
limited life.

1. Do not load elevators beyond their rated weight capacity.

Provide protective coverings, barriers, devices, signs, or other procedures to protect elevator car and
entrance doors and frame. If, despite such protection, elevators become damaged, engage elevator
Installer to restore damaged work, so no evidence remains of correction work. Return items that cannot
be refinished in field to the shop, make required repairs and refinish entire unit, or provide new units as
required.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Except for use of permanent fire protection as soon as available, do not change over from use of
temporary security and protection facilities to permanent facilities until Substantial Completion, or longer
as requested by the Architect.

Temporary Fire Protection: Until fire protection needs are supplied by permanent facilities, install and
maintain temporary fire protection facilities of the types needed to protect against reasonably predictable
and controllable fire losses. Comply with NFPA 10 "Standard for Portable Fire Extinguishers,” and
NFPA 241 "Standard for Safeguarding Construction, Alterations and Demolition Operations."

1. Locate fire extinguishers where convenient and effective for their intended purpose, but not less
than one extinguisher on each floor at or near each usable stairwell.

2. Store combustible materials in containers in fire-safe locations.

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire protection

facilities, stairways and other access routes for fighting fires. Prohibit smoking in hazardous fire
exposure areas.
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3.6

3.7

4. Provide supervision of welding operations, combustion type temporary heating units, and similar
sources of fire ignition.

Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure fence in a
manner that will prevent people and animals from easily entering site except by entrance gates.

1. Extent of Fence: As required to enclose entire Project site or portion determined sufficient to
accommodate construction operations. Unless otherwise indicated on Drawings.
2. Maintain security by limiting number of keys and restricting distribution to authorized

personnel. Furnish one set of keys to Owner.

Barricades, Warning Signs and Lights: Comply with standards and code requirements for erection of
structurally adequate barricades. Paint with appropriate colors, graphics and warning signs to inform
personnel and the public of the hazard being protected against. Where appropriate and needed provide
lighting, including flashing red or amber lights.

Security Enclosure and Lockup: Install substantial temporary enclosure of partially completed areas of
construction. Provide locking entrances to prevent unauthorized entrance, vandalism, theft and similar
violations of security.

1. Storage: Where materials and equipment must be stored, and are of value or attractive for theft,
provide a secure lockup. Enforce discipline in connection with the installation and release of
material to minimize the opportunity for theft and vandalism.

Environmental Protection: Provide protection, operate temporary facilities and conduct construction in
ways and by methods that comply with environmental regulations, and minimize the possibility that air,
waterways and subsoil might be contaminated or polluted, or that other undesirable effects might result.
Avoid use of tools and equipment which produce harmful noise. Restrict use of noise making tools and
equipment to hours that will minimize complaints from persons or firms near the site.

DISPOSAL OF WASTE

General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to authorities
having jurisdiction.

Do not allow waste materials that are to be disposed of accumulate on-site.

Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
Burning: Do not burn waste materials.

Disposal: Remove waste materials from Owner's property and legally dispose of them.

i NS =

OPERATION, TERMINATION AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. Limit availability of temporary
facilities to essential and intended uses to minimize waste and abuse.

Maintenance: Maintain facilities in good operating condition until removal. Protect from damage by
freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation and
similar facilities on a 24-hour day basis where required to achieve indicated results and to avoid
possibility of damage.
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2. Protection: Prevent water filled piping from freezing. Maintain markers for underground lines.
Protect from damage during excavation operations.

C. Termination and Removal: Unless the Architect requests that it be maintained longer, remove each
temporary facility when the need has ended, or when replaced by authorized use of a permanent facility,
or no later than Substantial Completion. Complete or, if necessary, restore permanent construction that
may have been delayed because of interference with the temporary facility. Repair damaged Work, clean
exposed surfaces and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of the Contractor. The
Owner reserves the right to take possession of Project identification signs.
2. Remove temporary paving that is not intended for or acceptable for integration into permanent

paving. Where the area is intended for landscape development, remove soil and aggregate fill that
does not comply with requirements for fill or subsoil in the area. Remove materials contaminated
with road oil, asphalt and other petrochemical compounds, and other substances which might
impair growth of plant materials or lawns. Repair or replace street paving, curbs and sidewalks at
the temporary entrances, as required by the governing authority.

3. At Substantial Completion, clean and renovate permanent facilities that have been used during the
construction period, including but not limited to:

a. Replace air filters and clean inside of ductwork and housings.

b. Replace significantly worn parts and parts that have been subject to unusual operating
conditions.

c. Replace lamps that are burned out or noticeably dimmed by substantial hours of use.

END OF SECTION 015000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11 RELATED DOCUMENTS
A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY

A This Section specifies administrative and procedural requirements governing the Contractor's selection of
products for use in the Project.

B. The Contractor's Construction Schedule is included under Section "Submittal Procedures.”
C. Administrative procedures for handling requests for substitutions made after award of the Contract are
included under Section "Substitution Procedures.”
13 DEFINITIONS
A Definitions used in this Article are not intended to change the meaning of other terms used in the Contract

Documents, such as "specialties," "systems,” "structure,” "finishes,” "accessories,” and similar terms.
Such terms such are self-explanatory and have well recognized meanings in the construction industry.

1. "Products"” are items purchased for incorporation in the Work, whether purchased for the Project
or taken from previously purchased stock. The term "product” includes the terms "material,”
"equipment,” "system," and terms of similar intent.

a. "Named Products" are items identified by manufacturer's product name, including make or
model designation, indicated in the manufacturer's published product literature, that is
current as of the date of the Contract Documents.

b. "Foreign Products”, as distinguished from "domestic products,” are items substantially
manufactured (50 percent or more of value) outside of the United States and its
possessions; or produced or supplied by entities substantially owned (more than 50 percent)
by persons who are not citizens of nor living within the United States and its possessions.

2. "Materials" are products that are substantially shaped, cut, worked, mixed, finished, refined or
otherwise fabricated, processed, or installed to form a part of the Work.
3. "Equipment™ is a product with operational parts, whether motorized or manually operated, that

requires service connections such as wiring or piping.

B. Basis-of-Design Product Specification: A specification in which a specific manufacturer's product is
named and accompanied by the words "basis-of-design product,” including make or model number or
other designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of evaluating
comparable products of additional manufacturers named in the specification.
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14 SUBMITTALS

A Product List Schedule: Prepare a schedule showing products specified in a tabular form acceptable to the
Architect. Include generic names of products required. Include the manufacturer's name and proprietary
product names for each item listed.

1. Coordinate the product list schedule with the Contractor's Construction Schedule.
2. Form: Prepare the product listing schedule with information on each item tabulated under the
following column headings:

a. Related Specification Section number.
b. Generic name used in Contract Documents.
C. Proprietary name, model number and similar designations.
d. Manufacturer's and name and address.
e. Supplier's name and address.
f. Installer's name and address.
g. Projected delivery date, or time span of delivery period.
3. Completed Schedule: Within 2 business days after date of commencement of the Work, submit 3

copies of the completed product list schedule. Provide a written explanation for omissions of data,
and for known variations from Contract requirements.

4. Architect/Engineer's Action: The Architect will respond in writing to the Contractor within 2
business days of receipt of the completed product list schedule. No response within this time
period constitutes no objection to listed manufacturers or products, but does not constitute a
waiver of the requirement that products comply with Contract Documents. The Architect response
will include the following:

a. A list of unacceptable product selections, containing a brief explanation of reasons for this
action.

15 QUALITY ASSURANCE

A Source Limitations: To the fullest extent possible, provide products of the same kind, from a single
source.

1. When specified products are available only from sources that do not or cannot produce a quantity
adequate to complete project requirements in a timely manner, consult with the Architect for a
determination of the most important product qualities before proceeding. Qualities may include
attributes relating to visual appearance, strength, durability, or compatibility. When a
determination has been made, select products from sources that produce products that possess
these qualities, to the fullest extent possible.

B. Compatibility of Options: When the Contractor is given the option of selecting between two or more
products for use on the Project, the product selected shall be compatible with products previously
selected, even if previously selected products were also options.

C. Foreign Product Limitations: Except under one or more of the following conditions, provide domestic
products, not foreign products, for inclusion in the Work:

1. No available domestic product complies with the Contract Documents.

2. Domestic products that comply with Contract Document are only available at prices or terms that
are substantially higher than foreign products that also comply with the Contract Documents.
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1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A Deliver, store and handle products in accordance with the manufacturer's recommendations, using means
and methods that will prevent damage, deterioration and loss, including theft.

1. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding of
construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that are
flammable, hazardous, easily damaged, or sensitive to deterioration, theft and other losses.

3. Deliver products to the site in the manufacturer's original sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking, protecting and
installing.

4. Inspect products upon delivery to ensure compliance with the Contract Documents, and to ensure
that products are undamaged and properly protected.

5. Store products at the site in a manner that will facilitate inspection and measurement of quantity or
counting of units.

6. Store heavy materials away from the Project structure in a manner that will not endanger the
supporting construction.

7. Store products subject to damage by the elements above ground, under cover in a weathertight

enclosure, with ventilation adequate to prevent condensation. Maintain temperature and humidity
within range required by manufacturer's instructions.

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION

A General Product Requirements: Provide products that comply with the Contract Documents, that are
undamaged and, unless otherwise indicated, unused at the time of installation.

1. Provide products complete with all accessories, trim, finish, safety guards and other devices and
details needed for a complete installation and for the intended use and effect.
2. Standard Products: Where available, provide standard products of types that have been produced

and used successfully in similar situations on other projects.

B. Product Selection Procedures: Product selection is governed by the Contract Documents and governing
regulations, not by previous Project experience. Procedures governing product selection include the
following:

1. Proprietary Specification Requirements: Where only a single product or manufacturer is named,
provide the product indicated. No substitutions will be permitted.

2. Semiproprietary Specification Requirements: Where two or more products or manufacturers are
named, provide one of the products indicated. No substitutions will be permitted.

a. Where products or manufacturers are specified by name, accompanied by the term “or
equal,” or "or approved equal” comply with the Contract Document provisions concerning
"substitutions™ to obtain approval for use of an unnamed product.

3. Non-Proprietary Specifications: When the Specifications list products or manufacturers that are
available and may be incorporated in the Work, but do not restrict the Contractor to use of these
products only, the Contractor may propose any available product that complies with Contract
requirements. Comply with Contract Document provisions concerning “substitutions™ to obtain
approval for use of an unnamed product.
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4. Descriptive Specification Requirements: Where Specifications describe a product or assembly,
listing exact characteristics required, with or without use of a brand or trade name, provide a
product or assembly that provides the characteristics and otherwise complies with Contract
requirements.

5. Performance Specification Requirements:  Where Specifications require compliance with
performance requirements, provide products that comply with these requirements, and are
recommended by the manufacturer for the application indicated. General overall performance of a
product is implied where the product is specified for a specific application.

a. Manufacturer's recommendations may be contained in published product literature, or by
the manufacturer's certification of performance.

6. Compliance with Standards, Codes and Regulations: Where the Specifications only require
compliance with an imposed code, standard or regulation, select a product that complies with the
standards, codes or regulations specified.

7. Visual Matching:  Where Specifications require matching an established Sample, the
Architect/Engineer's decision will be final on whether a proposed product matches satisfactorily.

a. Where no product available within the specified category matches satisfactorily and also
complies with other specified requirements, comply with provisions of the Contract
Documents concerning "substitutions™ for selection of a matching product in another
product category, or for noncompliance with specified requirements.

8. Visual Selection: Where specified product requirements include the phrase "...as selected from
manufacturer's standard colors, patterns, textures...” or a similar phrase, select a product and

manufacturer that complies with other specified requirements. The Architect/Engineer will select
the color, pattern and texture from the product line selected.

PART 3 - EXECUTION

31 INSTALLATION OF PRODUCTS:
A Comply with manufacturer's instructions and recommendations for installation of products in the
applications indicated. Anchor each product securely in place, accurately located and aligned with other
Work.
1. Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration
at time of Substantial Completion.

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A Section includes general administrative and procedural requirements governing execution of the Work
including, but not limited to, the following:

1. Construction layout.

2. Installation of the Work.

3. Cutting and patching.

4. Protection of installed construction.

B. Related Sections include the following:

1. Division 01 Section "Submittal Procedures” for submitting surveys.

2. Division 01 Section "Closeout Procedures” for submitting final property survey with Project
Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and
final cleaning.

3. Division 02 Section "Selective Demolition™ for demolition and removal of selected portions of the
building.

13 DEFINITIONS

A Cutting: Removal of in-place construction necessary to permit installation or performance of other Work.

B. Patching: Fitting and repair work required to restore surfaces to original conditions after installation of
other Work.

14 SUBMITTALS

A Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days before the time
cutting and patching will be performed, requesting approval to proceed. Include the following

information:

1. Extent: Describe cutting and patching, show how they will be performed, and indicate why they
cannot be avoided.

2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural
elements and operating components as well as changes in building's appearance and other
significant visual elements.

3. Products: List products to be used and firms or entities that will perform the Work.

4. Dates: Indicate when cutting and patching will be performed.

EXECUTION
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5. Utility Services and Mechanical/Electrical Systems: List services/systems that cutting and
patching procedures will disturb or affect. List services/systems that will be relocated and those
that will be temporarily out of service. Indicate how long services/systems will be disrupted.

6. Structural Elements: Where cutting and patching involve adding reinforcement to structural
elements, submit details and engineering calculations showing integration of reinforcement with
original structure.

7. Architectural Elements: Where cutting and patching exterior or interior elements, indicate
processes and procedures for restoring the area to match the existing historical character of the
building.

8. Architect's Approval: Obtain approval of cutting and patching proposal before cutting and
patching.  Approval does not waive right to later require removal and replacement of
unsatisfactory work.

QUALITY ASSURANCE

Structural Elements: Do not cut and patch structural elements in a manner that could change their load-
carrying capacity or load-deflection ratio.

Operational Elements: Do not cut and patch operating elements and related components in a manner that
results in reducing their capacity to perform as intended or that results in increased maintenance or
decreased operational life or safety. Operating elements include the following:

Primary operational systems and equipment.

Air or smoke barriers.

Fire-suppression systems.

Mechanical systems piping and ducts.

Control systems.

Communication systems.

Conveying systems.

Electrical wiring systems.

Operating systems of special construction in Division 13 Sections.

©CoNoA~WNE

Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components in a
manner that could change their load-carrying capacity that results in reducing their capacity to perform as
intended, or that result in increased maintenance or decreased operational life or safety. Miscellaneous
elements include the following:

Water, moisture, or vapor barriers.

Membranes and flashings.

Exterior curtain-wall construction.

Equipment supports.

Piping, ductwork, vessels, and equipment.

Noise- and vibration-control elements and systems.

ocouapwdE

Visual Requirements: Do not cut and patch construction in a manner that results in visual evidence of
cutting and patching. Do not cut and patch construction exposed on the exterior or in occupied spaces in
a manner that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and replace
construction that has been cut and patched in a visually unsatisfactory manner.

Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved in cutting
and patching, including mechanical and electrical trades. Review areas of potential interference and
conflict. Coordinate procedures and resolve potential conflicts before proceeding.
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1.6

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during
cutting and patching operations, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS

2.1

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use materials that
visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will
match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1

3.2

3.3

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and patching are to be
performed.

1. Compatibility: Before patching, verify compatibility with and suitability of substrates, including
compatibility with in-place finishes or primers.
2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

PREPARATION

Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage. Provide
protection from adverse weather conditions for portions of Project that might be exposed during cutting

and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to
minimize or prevent interruption to occupied areas.

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on Drawings, in
relation to the property survey and existing benchmarks. If discrepancies are discovered, notify Architect
and Construction Manager promptly.
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3.4

General: Engage a land surveyor to lay out the Work using accepted surveying practices.

Establish benchmarks and control points to set lines and levels at each story of construction and
elsewhere as needed to locate each element of Project.

Establish limits on use of Project site.

Establish dimensions within tolerances indicated. Do not scale Drawings to obtain required dimensions.
Inform installers of lines and levels to which they must comply.

Check the location, level and plumb, of every major element as the Work progresses.

Notify Architect when deviations from required lines and levels exceed allowable tolerances.

Close site surveys with an error of closure equal to or less than the standard established by authorities
having jurisdiction.

Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and topsoil
placement, utility slopes, and rim and invert elevations.

Building Lines and Levels: Locate and lay out control lines and levels for structures, building
foundations, column grids, and floor levels, including those required for mechanical and electrical work.
Transfer survey markings and elevations for use with control lines and levels. Level foundations and
piers from two or more locations.

Record Log: Maintain a log of layout control work. Record deviations from required lines and levels.
Include beginning and ending dates and times of surveys, weather conditions, name and duty of each
survey party member, and types of instruments and tapes used. Make the log available for reference by
Architect and Construction Manager.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as
indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance and ease
of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in unoccu-
pied spaces.

Comply with manufacturer's written instructions and recommendations for installing products in applica-
tions indicated.

Install products at the time and under conditions that will ensure the best possible results. Maintain con-
ditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or loading in
excess of that expected during normal conditions of occupancy.
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3.5

Sequence the Work and allow adequate clearances to accommodate movement of construction items on
site and placement in permanent locations.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be factory pre-
pared and field installed. Check Shop Drawings of other work to confirm that adequate provisions are
made for locating and installing products to comply with indicated requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and
number to securely anchor each component in place, accurately located and aligned with other portions of
the Work. Where size and type of attachments are not indicated, verify size and type required for load
conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at heights di-
rected by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for in-

stalling anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral an-
chors, that are to be embedded in concrete or masonry. Deliver such items to Project site in time
for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange
joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered hazard-
ous.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at
the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other
construction, and subsequently patch as required to restore surfaces to their original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or adjoining
construction. If possible, review proposed procedures with original Installer; comply with original
Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering and
chopping. Cut holes and slots as small as possible, neatly to size required, and with minimum
disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete or Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core
drill.

4. Excavating and Backfilling: Comply with requirements in applicable Division 02 Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed.

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture
or other foreign matter after cutting.
6. Proceed with patching after construction operations requiring cutting are complete.
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3.6

Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as possible.
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate
integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into
retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.
3. Floors and Walls: Where walls or partitions that are removed extend one finished area into

another, patch and repair floor and wall surfaces in the new space. Provide an even surface of
uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings and
replace with new materials, if necessary, to achieve uniform color and appearance.

a. Where patching occurs in a painted surface, apply primer and intermediate paint coats over
the patch and apply final paint coat over entire unbroken surface containing the patch.
Provide additional coats until patch blends with adjacent surfaces.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface
of uniform appearance.
5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a

weathertight condition.
Cleaning: Clean areas and spaces where cutting and patching are performed. Completely remove paint,
mortar, oils, putty, and similar materials.
PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage or deterio-
ration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A This Section specifies administrative and procedural requirements for project closeout, including but not
limited to:

1. Inspection procedures.
2. Project record document submittal.
3. Operating and maintenance manual submittal.
4. Submittal of warranties.
5. Final cleaning.
B. Closeout requirements for specific construction activities are included in the appropriate Sections in

Divisions 02 through 32.

13 SUBSTANTIAL COMPLETION

A Preliminary Procedures: Before requesting inspection for certification of Substantial Completion,
complete the following. List exceptions in the request.

1. In the Application for Payment that coincides with, or first follows, the date Substantial
Completion is claimed, show 100 percent completion for the portion of the Work claimed as
substantially complete. Include supporting documentation for completion as indicated in these
Contract Documents and a statement showing an accounting of changes to the Contract Sum.

a. If 100 percent completion cannot be shown, include a list of incomplete items, the value of
incomplete construction, and reasons the Work is not complete.

2. Advise Owner of pending insurance change-over requirements.

3. Submit specific warranties, workmanship bonds, maintenance agreements, final certifications and
similar documents.

4. Obtain and submit releases enabling the Owner unrestricted use of the Work and access to services
and utilities; include occupancy permits, operating certificates and similar releases.

5. Submit record drawings, maintenance manuals, and similar final record information.

6. Deliver tools, spare parts, extra stock, and similar items.

7. Make final change-over of permanent locks and transmit keys to the Owner. Advise the Owner's
personnel of change-over in security provisions.

8. Complete start-up testing of systems, and instruction of the Owner's operating and maintenance

personnel. Discontinue or change over and remove temporary facilities from the site, along with
construction tools, mock-ups, and similar elements.
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9. Complete final clean up requirements, including touch-up painting. Touch-up and otherwise
repair and restore marred exposed finishes.

B. Inspection Procedures: On receipt of a request for inspection, the Architect will either proceed with
inspection or advise the Contractor of unfilled requirements. The Architect will prepare the Certificate of
Substantial Completion following inspection or advise the Contractor of construction that must be
completed or corrected before the certificate will be issued.

1. The Architect will repeat inspection when requested and assured that the Work has been
substantially completed.
2. Results of the completed inspection will form the basis of requirements for final acceptance.
14 FINAL ACCEPTANCE

A Preliminary Procedures: Before requesting final inspection for certification of final acceptance and final
payment, complete the following. List exceptions in the request.

1. Submit the final payment request with releases and supporting documentation not previously

submitted and accepted. Include certificates of insurance for products and completed operations

where required.

Submit an updated final statement, accounting for final additional changes to the Contract Sum.

3. Submit a certified copy of the Architect's final inspection list of items to be completed or
corrected, stating that each item has been completed or otherwise resolved for acceptance, and the
list has been endorsed and dated by the Architect.

n

4. Submit consent of surety to final payment.

5. Submit a final liquidated damages settlement statement.

6. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
B. Reinspection Procedure: The Architect will reinspect the Work upon receipt of notice that the Work,

including inspection list items from earlier inspections, has been completed, except items whose
completion has been delayed because of circumstances acceptable to the Architect.

1. Upon completion of reinspection, the Architect will prepare a certificate of final acceptance, or
advise the Contractor of Work that is incomplete or of obligations that have not been fulfilled but
are required for final acceptance.

2. If necessary, reinspection will be repeated.

15 RECORD DOCUMENT SUBMITTALS

A General: Do not use record documents for construction purposes; protect from deterioration and loss in a
secure, fire-resistive location; provide access to record documents for the Architect's reference during
normal working hours.

B. Record Drawings: Maintain a clean, undamaged set of blue or black line white-prints of Contract
Drawings and Shop Drawings. Mark the set to show the actual installation where the installation varies
substantially from the Work as originally shown. Mark whichever drawing is most capable of showing
conditions fully and accurately; where Shop Drawings are used, record a cross-reference at the
corresponding location on the Contract Drawings. Give particular attention to concealed elements that
would be difficult to measure and record at a later date.

1. Mark record sets with red erasable pencil; use other colors to distinguish between variations in
separate categories of the Work.
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2. Mark new information that is important to the Owner, but was not shown on Contract Drawings or
Shop Drawings.

3. Note related Change Order numbers where applicable.

4. Organize record drawing sheets into manageable sets, bind with durable paper cover sheets, and

print suitable titles, dates and other identification on the cover of each set.

C. Record Sample Submitted: Immediately prior to the date or dates of Substantial Completion, the
Contractor will meet at the site with the Architect and the Owner's personnel to determine which of the
submitted Samples that have been maintained during progress of the Work are to be transmitted to the
Owner for record purposes. Comply with delivery to the Owner's Sample storage area.

D. Miscellaneous Record Submittals:  Refer to other Specification Sections for requirements of
miscellaneous record-keeping and submittals in connection with actual performance of the Work.
Immediately prior to the date or dates of Substantial Completion, complete miscellaneous records and
place in good order, properly identified and bound or filed, ready for continued use and reference.
Submit to the Architect for the Owner's records.

E. Maintenance Manuals: Organize operating and maintenance data into suitable sets of manageable size.
Bind properly indexed data in individual heavy-duty 2-inch, 3-ring vinyl-covered binders, with pocket
folders for folded sheet information. Mark appropriate identification on front and spine of each binder.
Include the following types of information:

Emergency instructions.

Spare parts list.

Copies of warranties.

Wiring diagrams.

Recommended "turn around" cycles.
Inspection procedures.

Shop Drawings and Product Data.
Fixture lamping schedule.
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1.6 WARRANTIES

A Submittal Time: Submit written warranties on request of Architect for designated portions of the Work
where commencement of warranties other than date of Substantial Completion is indicated.

B. Partial Occupancy: Submit properly executed warranties within 30 days of completion of designated
portions of the Work that are completed and occupied or used by Owner during construction period by
separate agreement with Contractor.

C. Organize warranty documents into an orderly sequence based on the table of contents of the Project

Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as
necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch (215-by-280-mm)
paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to

identify the product or installation. Provide a typed description of the product or installation,
including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project name, and name of Contractor.

D. Provide additional copies of each warranty to include in operation and maintenance manuals.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 CONTRACT CLOSEOUT

A Operating and Maintenance Instructions: Arrange for each installer of equipment that requires regular
maintenance to meet with the Owner's personnel to provide instruction in proper operation and
maintenance. If installers are not experienced in procedures, provide instruction by manufacturer's
representatives. Include a detailed review of the following items:

Maintenance manuals.
Record documents.

Spare parts and materials.
Tools.

Lubricants.

Identification systems.
Control sequences.
Hazards.

. Cleaning.

0.  Warranties and bonds.

1.  Maintenance agreements and similar continuing commitments.
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B. As part of instruction for operating equipment, demonstrate the following procedures:

1. Start-up.
2. Shutdown.
3. Emergency operations.
4. Noise and vibration adjustments.
5. Safety procedures.
6. Economy and efficiency adjustments.
7. Effective energy utilization.
3.2 FINAL CLEANING

A General: General cleaning during construction is required by the General Conditions and included in
Section "Temporary Facilities and Controls™.

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Complete cleaning
after all construction operations are completed. Clean each surface or unit to the condition expected in a
normal, commercial building cleaning and maintenance program. Comply with manufacturer's
instructions.

1. Complete the following cleaning operations before requesting inspection for Certification of
Substantial Completion.

a. Remove labels that are not permanent labels.
b. Clean transparent materials, including mirrors and glass in doors and windows.
C. Clean exposed exterior and interior hard-surfaced finishes and components to a dust-free

condition, free of stains, films and similar foreign substances. Restore reflective surfaces
to their original reflective condition. Leave concrete floors broom clean. Vacuum carpeted
surfaces, extracting all construction debris and dust.
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d. Clean the interior of the duct system. Wipe surfaces of mechanical and electrical
equipment and fixtures. Remove excess lubrication and other substances. Clean plumbing
fixtures to a sanitary condition. Clean light fixtures and lamps.

C. Compliance: Comply with regulations of authorities having jurisdiction and safety standards for
cleaning. Do not burn waste materials. Do not bury debris or excess materials on the Owner's property.
Do not discharge volatile, harmful or dangerous materials into drainage systems. Remove waste
materials from the site and dispose of in a lawful manner.

1. Where extra materials of value remaining after completion of associated Work have become the

Owner's property, arrange for disposition of these materials as directed.

END OF SECTION 017700
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

Operation and maintenance documentation directory.

Emergency manuals.

Operation manuals for systems, subsystems, and equipment.

Maintenance manuals for the care and maintenance of products, materials, and finishes systems
and equipment.
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Related Sections include the following:

1. Division 01 Section "Submittal Procedures” for submitting copies of submittals for operation and
maintenance manuals.

2. Division 01 Section "Closeout Procedures™ for submitting operation and maintenance manuals.

3. Division 01 Section "Project Record Documents” for preparing Record Drawings for operation
and maintenance manuals.

4. Divisions 02 through 32 Sections for specific operation and maintenance manual requirements for

the Work in those Sections.

DEFINITIONS
System: An organized collection of parts, equipment, or subsystems united by regular interaction.

Subsystem: A portion of a system with characteristics similar to a system.

CLOSEOUT SUBMITTALS

Manual Content: Operations and maintenance manual content is specified in individual Specification
Sections to be reviewed at the time of Section submittals. Submit reviewed manual content formatted and
organized as required by this Section.

1. Architect will comment on whether content of operations and maintenance submittals are
acceptable.

2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field
conditions.

Format: Submit operations and maintenance manuals in the following format:
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1. PDF electronic file. Assemble each manual into a composite electronically indexed file. Submit on
digital media acceptable to Architect.

a. Name each indexed document file in composite electronic index with applicable item
name. Include a complete electronically linked operation and maintenance directory.
b. Enable inserted reviewer comments on draft submittals.

Initial Manual Submittal: Submit draft copy of each manual at least 30 days before commencing
demonstration and training. Architect will comment on whether general scope and content of manual are
acceptable.

Final Manual Submittal: Submit each manual in final form prior to requesting inspection for Substantial
Completion and at least 15 days before commencing demonstration and training. Architect will return
copy with comments.

1. Correct or revise each manual to comply with Architect's comments. Submit copies of each
corrected manual within 15 days of receipt of Architect's comments and prior to commencing
demonstration and training.

2. One indexed paper copy in 3 labeled three ring binders are to be provided to the Owner, matching
the electronic submittal.

COORDINATION

Where operation and maintenance documentation includes information on installations by more than one

factory-authorized service representative, assemble and coordinate information furnished by
representatives and prepare manuals.

PART 2 - PRODUCTS

2.1

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
Organization: Include a section in the directory for each of the following:

List of documents.
List of systems.

List of equipment.
Table of contents.

poppE

List of Systems and Subsystems: List systems alphabetically. Include references to operation and
maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by system. For pieces of
equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.

Identification: In the documentation directory and in each operation and maintenance manual, identify
each system, subsystem, and piece of equipment with same designation used in the Contract Documents.
If no designation exists, assign a designation according to ASHRAE Guideline 4, "Preparation of
Operating and Maintenance Documentation for Building Systems."
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2.2

REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS

Organization: Unless otherwise indicated, organize each manual into a separate section for each system
and subsystem, and a separate section for each piece of equipment not part of a system. Each manual
shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

Title Page: Enclose title page in transparent plastic sleeve. Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name, address, and telephone number of Contractor.

Name and address of Architect.

Cross-reference to related systems in other operation and maintenance manuals.

NogkhwpeE

Table of Contents: List each product included in manual, identified by product name, indexed to the
content of the volume, and cross-referenced to Specification Section number in Project Manual.

1. If operation or maintenance documentation requires more than one volume to accommodate data,
include comprehensive table of contents for all volumes in each volume of the set.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system,
subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and
components of one system into a single binder.

Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file
for each manual type required.

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning
of paper documents is required, configure scanned file for minimum readable file size.
2. File Names and Bookmarks: Enable bookmarking of individual documents based on file names.

Name document files to correspond to system, subsystem, and equipment names used in manual
directory and table of contents. Group documents for each system and subsystem into individual
composite bookmarked files, then create composite manual, so that resulting bookmarks reflect the
system, subsystem, and equipment names in a readily navigated file tree. Configure electronic
manual to display bookmark panel on opening file.

Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.

1. Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear plastic
sleeve on spine to hold label describing contents and with pockets inside covers to hold folded
oversize sheets.

a. If two or more binders are necessary to accommodate data of a system, organize data in
each binder into groupings by subsystem and related components. Cross-reference other
binders if necessary, to provide essential information for proper operation or maintenance
of equipment or system.
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b. Identify each binder on front and spine, with printed title "OPERATION AND
MAINTENANCE MANUAL," Project title or name, and subject matter of contents.
Indicate volume number for multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark each tab to
indicate contents. Include typed list of products and major components of equipment included in
the section on each divider, cross-referenced to Specification Section number and title of Project
Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software
diskettes for computerized electronic equipment.

4. Supplementary Text: Prepared on 8-1/2 by 11-inch (215-by-280-mm) white bond paper.

5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
a. If oversize drawings are necessary, fold drawings to same size as text pages and use as
foldouts.
b. If drawings are too large to be used as foldouts, fold and place drawings in labeled

envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert
typewritten pages indicating drawing titles, descriptions of contents, and drawing locations.

2.3 EMERGENCY MANUALS
A Content: Organize manual into a separate section for each of the following:

1. Type of emergency.
2. Emergency instructions.
3. Emergency procedures.

B. Type of Emergency: Where applicable for each type of emergency indicated below, include instructions
and procedures for each system, subsystem, piece of equipment, and component:

Fire.

Flood.

Gas leak.

Water leak.

Power failure.

Water outage.

System, subsystem, or equipment failure.
Chemical release or spill.

N ~wWNE

C. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and similar
codes and signals. Include responsibilities of Owner's operating personnel for notification of Installer,
supplier, and manufacturer to maintain warranties.

D. Emergency Procedures: Include the following, as applicable:

Instructions on stopping.

Shutdown instructions for each type of emergency.

Operating instructions for conditions outside normal operating limits.
Required sequences for electric or electronic systems.

Special operating instructions and procedures.

agrwbdE
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2.5

OPERATION MANUALS

Content: In addition to requirements in this Section, include operation data req
Specification Sections and the following information:

BoOooNooOrwWNE

0.

System, subsystem, and equipment descriptions.

PROJ. NO. 23016C

uired in individual

Performance and design criteria if Contractor is delegated design responsibility.

Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Piped system diagrams.

Precautions against improper use.

License requirements including inspection and renewal dates.

Descriptions: Include the following:

©CoNoaR~®NE

Product name and model number.

Manufacturer's name.

Equipment identification with serial number of each component.
Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

Operating Procedures: Include the following, as applicable:

©CoNoOR~WNE

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.
Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.

Piped Systems: Diagram piping as installed and identify color-coding where required for identification.

PRODUCT MAINTENANCE MANUAL

Content: Organize manual into a separate section for each product, material, and finish. Include source
information, product information, maintenance procedures, repair materials and sources, and warranties
and bonds, as described below.

Source Information: List each product included in manual, identified by product name and arranged to
match manual's table of contents. For each product, list name, address, and telephone number of Installer
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2.6

or supplier and maintenance service agent, and cross-reference Specification Section number and title in
Project Manual.

Product Information: Include the following, as applicable:

Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

agrwppE

Maintenance Procedures: Include manufacturer's written recommendations and the following:

Inspection procedures.

Types of cleaning agents to be used a