



Addendum

| Addendum Number: | 1 |
|------------------|--|
| Addendum Date: | 1/25/2024 |
| Site Name: | Oak Park Avenue at South Boulevard and Oak Park Avenue Viaduct |
| Project Name: | RFQ Sculpture/Obelisk and Viaduct Art Installation Oak Park Avenue Streetscape |
| Project Number: | n/a |
| Prepared By: | Lauren Wojcik |
| To: | All bidders of record |

This addendum forms a part of the Contract Documents and amends the original RFQ. Where any part of the contract documents is amended, the unaltered provisions are to remain in effect.

All requirements of the Contract Documents remain unchanged, except as cited herein.

Part 1 – Amendments to the RFQ

1. Insert the following to section "Artist Scope of Work and Timeline": "The non-mandatory pre-bid meeting will be held via Zoom on February 1 at 2:30PM CT. Please visit https://www.renewtheavenue.com/ for the Zoom link and additional information about this RFQ. The non-mandatory pre-bid meeting will be recorded and posted on the website listed above within two (2) days of the meeting."

Part 2 – Attachments

1. None

Part 3 – Questions & Answers

1. All questions received at lwojcik@oak-park.us by February 8 at 4:00PM CT will be answered and posted on: https://www.renewtheavenue.com/ on February 13 by 4:00PM CT.

End of Addendum